CALL ORDER

LETTING DATE :

INDIANA DEPARTMENT OF TRANSPORTATION

: 145 CONTRACT ID
05/31/07 10:00 AM DISTRICT
CONTRACT TIME :

VENDOR RANKING

: R -26364-A
- 64

06/02/08 COMPLETION DATE

COUNTIES : ST. JOSEPH

PROJECT(S)

: 0077117

9971052
0710175

DATE : 06/19/07
PAGE : 145 -1

% OVER
LOW BID

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-0918397 RIETH RILEY CONSTRUCTION
2 35-1489621 HRP CONSTRUCTION, INC.
3 35-1120685 WALSH & KELLY INC
4  35-1185040 NIBLOCK EXCAVATING INC

2,753,688.69
3,110,402.80
3,177,902.11
3,395,941.00

100.0000%
112.9540%
115.4053%
123.3233%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1489621 IC 3 ) 35-1120685
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC. |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BIKE AND PEDESTRIAN FACILITIES
| | |
0001 105-06845 LUMP |  40000.00000 40000.00]  44370.00000 44370.00]  33000.00000 33000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 2000.00000 24000.00] 2200.00000 26400.00] 1740.00000 20880.00
FIELD OFFICE, A | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 135000.00000 135000.00] 164000.00000 164000.00] 150000 .00000 150000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP | 106000.00000 106000.00]  98000.00000 98000.00] 185000.00000 185000.00
CLEARING RIGHT OF WAY I I |
0008 202-52710 30.000 m2 | 26.00000 780.00] 5.00000 150.00] 25.00000 750.00
SIDEWALK, CONCRETE, REMOVE I | |
0009 202-74045 32.000 EACH | 32.00000 1024.00] 4200000 1344 .00 42.00000 1344 .00
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0010 202-93995 2.000 EACH | 420.00000 840.00] 420.00000 840.00] 420.00000 840.00
SIGNAL POLE FOUNDATION, REMOVE I I |
0011 202-93999 2.000 EACH | 560.00000 1120.00] 560.00000 1120.00] 560.00000 1120.00
SIGNAL POLE, REMOVE | | |
0012 203-02000 8353.000 m3 | 1400000 116942.00]| 9.00000 75177.00] 25.00000 208825.00
EXCAVATION, COMMON I I |
0013 205-06937 2512.000 m I 5.00000 12560.00] 4.55000 11429.60] 4.55000 11429.60
TEMPORARY SILT FENCE | | |
0014 207-08263 14300.000 m2 | 6.20000 88660.00] 12.00000 171600.00] 20.00000 286000.00
SUBGRADE TREATMENT, TYPE IA I | |
0015 210-07767 15.000 EACH | 3500.00000 52500.00] 3500.00000 52500.00] 2240.00000 33600.00
LATERAL , 150 mm SANITARY, LONG I I |
0016 210-07767 25.000 EACH | 3000.00000 75000.00] 3000.00000 75000.00] 1550.00000 38750.00
LATERAL , 150mm SANITARY, SHORT | | |
0017 211-07454 11782.000 m3 | 0.01000 117.82] 4.00000 47128.00] 14.00000 164948.00
STRUCTURE BACKFILL I I |
0018 301-07448 1629.000 Mg | 27.00000 43983.00] 25_.00000 40725.00] 25_75000 41946.75
| | |

COMPACTED AGGREGATE, NO. 53, BASE



CALL ORDER : 145

LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -26364-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

06/19/07
145 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 303-07449 10.000 Mg
COMPACTED AGGREGATE, NO. 73

0020 304-07489 23.000 Mg
HMA PATCHING, TYPE A

0021 306-08043 104.000 m2
MILLING, TRANSITION

0022 401-07321 1115.000 Mg
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm

0023 401-07390 1860.000 Mg
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm

0024 401-07423 5664.000 Mg
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0025 401-07429 2690.000 Mg
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0026 402-07432 28.000 Mg
HMA SURFACE, TYPE A

0027 402-07435 47.000 Mg
HMA INTERMEDIATE, TYPE A

0028 406-05520 13.910 Mg
ASPHALT FOR TACK COAT

0029 603-06065 22.000 m
FENCE, CHAIN LINK, RESET

0030 604-07897 23.710 m2
CURB RAMP, CONCRETE, C

0031 604-07900 20.550 m2
CURB RAMP, CONCRETE, F

0032 604-07901 289.280 m2
CURB RAMP, CONCRETE, G

0033 604-07902 50.190 m2
CURB RAMP, CONCRETE, H

0034 604-91531 4750.000 m2
SIDEWALK, CONCRETE, 100 mm

0035 605-06120 160.000 m
CURB, CONCRETE

0036 605-06140 1720.000 m
CURB AND GUTTER, CONCRETE

0037 610-07486 298.000 Mg

HVMA FOR APPROACHES, TYPE A

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

217.

31.

66.

53.

51.

36.

90.

87.

75.

130.

125.

145.

140.

32.

56.

40.

95.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

2 ) 35-1489621 1C
RP CONSTRUCTION, INC.

AMOUNT| UNIT PRICE AMOUNT:
560.00] 29.00000 290.00]
4991.00’ 130.00000 2990.00}
3224.00I 32.00000 3328.00:
73590.00I 66.00000 73590.00}
98580.00I 53.00000 98580.00:
288864.00I 51.00000 288864.00}
96840.00I 36.00000 96840.00:
I |
| |
2520.00] 90.00000 2520.00]
4089.00I 87.00000 4089.00}
13.91I 1.00000 13.91}
lGS0.00I 95.00000 2090.00}
3082.30I 127.00000 3011.17}
2568.75I 121.00000 2486.55:
41945.60I 141.00000 40788.48}
7026.60I 137.00000 6876.03:
152000.00I 32.00000 152000.00}
8960.00I 56.00000 8960.00}
68800.00I 40.00000 68800.00}
28310.00! 95.00000 28310.00!

3 ) 35-1120685
JWALSH & KELLY INC

UNIT PRICE

130.

35.

57.

46.

44.

50.

130.

130.

50.

200.

200.

200.

200.

30.

55.

35.

100.

00000

00000

00000

00000

00000

00000

.01000

00000

00000

00000

00000

00000

25000

00000

00000

00000

AMOUN

2990.

3640.

63555.

85560.

249216.

134500.

3640.

6110.

0.

1100.

4742.

4110.

57856.

10038.

143687.

8800.

60200.

29800.

T

.00

00

00

00

00

00

00

00

00

14

00

00

00

00

00

50

00

00

00



CALL ORDER : 145
LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -26364-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

06/19/07
145 -4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 611-05330 1625.000 m2
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS,
150 mm

0039 611-06497 16.000 EACH
MAILBOX ASSEMBLY, SINGLE

0040 611-06498 6.000 EACH
MAILBOX ASSEMBLY, DOUBLE

0041 615-06505 11.000 EACH
MONUMENT, B

0042 616-93019 5.400 m2
RIPRAP, GROUTED, 450 mm

0043 621-01004 2.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0044 621-06560 2675.000 m2
MULCHED SEEDING, U

0045 621-06567 151.500 KL
WATER

0046 621-06575 8394.000 m2
SODDING, NURSERY

0047 715-02187 15.000 EACH
WATER VALVE BOX, ADJUST

0048 715-05024 472.000 m
PIPE, TYPE 2, CIRCULAR, 900 mm

0049 715-05048 2228.500 m
PIPE, TYPE 4, CIRCULAR, 150 mm

0050 715-05053 139.000 m
PIPE, UNDERDRAIN OUTLET, 150 mm

0051 715-05149 367.000 m
PIPE, TYPE 2, CIRCULAR, 300 mm

0052 715-05152 105.000 m
PIPE, TYPE 2, CIRCULAR, 450 mm

0053 715-05154 381.000 m
PIPE, TYPE 2, CIRCULAR, 600 mm

0054 715-05156 428.000 m
PIPE, TYPE 2, CIRCULAR, 750 mm

0055 715-05161 12.000 m
PIPE, TYPE 2, CIRCULAR, 1200 mm

0056 715-05408 310.200 m

PIPE, SANITARY SEWER, 200 mm

150.

170.

460.

280.

425.

224.

135.

14.

32.

53.

73.

92.

112.

215.

73.

00000

00000

00000

00000

00000

.00000

.50000

.40000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

( 1 ) 35-0918397
RIETH RILEY CONSTRUCTION

) 35-1489621
RP CONSTRUCTION, INC.

1C

|

AMOUNT|  UNIT PRICE AMOUNT]
82875.00] 45_50000 73937.50]
I |

| |
2400.00] 195.00000 3120.00]
I |
1020.00] 195.00000 1170.00]
| |
5060.00]| 605.00000 6655.00]
I |
1512.00] 280.00000 1512.00]
| |

850.00] 425.00000 850.00]

I |

| |
2675.00] 0.86000 2300.50]
I |

681.75] 4.50000 681.75]

| |
28539.60] 3.42000 28707.48]|
I |
3360.00] 550.00000 8250.00]
I |
63720.00] 150.00000 70800.00]
I |
31199.00] 15.00000 33427.50]
I |

4448 .00 35.00000 4865.00]
I |
19451.00] 58.00000 21286.00]
I |
7665.00] 78.00000 8190.00]
I |
35052.00] 97.00000 36957.00]
| |
47936.00] 117.00000 50076.00]
I |
2580.00] 220.00000 2640.00]
| |
22644.60| 78.00000 24195_60]
I |

3 ) 35-1120685
JWALSH & KELLY INC

50.

139.
152.
650.
340.

425.

210.
180.
15.
30.
98.
130.
135.
165.
370.

115.

UNIT PRICE

00000

00000

00000

00000

00000

00000

.66000

.50000

-42000

15000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

81250.

2224.

912.

7150.

1836.

850.

1765.

681.

28707.

3152.

84960.

33427.

4170.

35966.

13650.

51435.

70620.

4440.

35673.

T

00

00

00

00

00

00

50

75

48

25

00

50

00

00

00

00

00

00

00



CALL ORDER : 145

LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :

CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH

DISTRICT : LAPORTE DISTRICT

DATE :
PAGE :

06/19/07
145 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 715-05411 821.200 m
PIPE, SANITARY SEWER, 300 mm

0058 715-26779 1.000 EACH
GRATED BOX END SECTION, I, 2:1, 1200 mm

0059 715-98265 25.000 m
WATER MAIN, DUCTILE IRON, 100 mm

0060 718-52610 503.600 m3
AGGREGATE FOR UNDERDRAINS

0061 718-99153 8184.300 m2
GEOTEXTILES FOR UNDERDRAIN

0062 720-01091 6.000 EACH
MANHOLE, C10, MODIFIED

0063 720-01092 1.000 EACH
MANHOLE, J15, MODIFIED

0064 720-03194 10.000 EACH
MANHOLE , J10 MODIFIED

0065 720-04596 1.000 EACH
MANHOLE, J-10 MODIFIED

0066 720-44000 2.000 EACH
CASTING, ADJUST TO GRADE

0067 720-45045 10.000 EACH
INLET, J10

0068 720-45250 28.000 EACH
CATCH BASIN, K10

0069 720-45410 12.000 EACH
MANHOLE, C4

0070 720-93411 3.000 EACH
INLET, C15, MODIFIED

0071 720-94612 1.000 EACH
MANHOLE, K4

0072 720-95422 9.000 EACH
MANHOLE, J4

0073 720-96999 4.000 EACH
FIRE HYDRANT ASSEMBLY

0074 720-97008 2.000 EACH
FIRE HYDRANT ASSEMBLY, RELOCATE

0075 732-04837 8.000 EACH
PLUG , AND PIPE MARKER, 200 mm

0076 732-96670 333.000 m

WATER MAIN, DUCTILE IRON, 300

mm

3 ) 35-1120685
JWALSH & KELLY INC

UNIT PRICE

2875.

3625.

3100.

3100.

630.

2480.

2575.

3100.

3150.

6000.

3000.

5000.

3500.

300.

350.

-00000

.50000

00000

00000

00000

00000

44000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUN

135498.

8000.

8250.

19136.

12276.

17250.

3625.

31000.

3100.

1260.

24800.

72100.

37200.

9450.

6000.

27000.

20000.

7000.

2400.

116550.

IC 1 ) 35-0918397 IC 2 ) 35-1489621 1C
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC.

I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 83.00000 sa159.60] 88.00000 72265.60]  165.00000 135498
I 11000.00000 11000 oo= 10500.00000 1osoo.oo=
I 47 .00000 1175 ooI 52.00000 1300.00}
I 36.00000 18129.60I 36.00000 18129.60:
I 2.00000 16368.60I 2.00000 16368.60:
I 6000.00000 3eooo.ool 7500.00000 4sooo.oo=
I 6300.00000 esoo.ool 7800.00000 7soo.oo=
I 6000.00000 eoooo.ool 7500.00000 7sooo.oo=
I 6000.00000 eooo.ool 7500.00000 7soo.oo=
I 400.00000 soo.ool 450.00000 9oo.oo=
I 3500.00000 3sooo.ool 4800.00000 4sooo.oo=
I 4000.00000 112000.00’ 5000.00000 14oooo.oo=
I 6000 .00000 7zooo.ool 7500.00000 9oooo.oo=
I 4300.00000 12900.00’ 4800.00000 144oo.oo=
I 1400000000 14ooo.ool 15000.00000 15000.00}
I 6000.00000 54ooo.ool 7500.00000 67500.00:
I 4000.00000 lGOO0.00I 4000.00000 1eooo.oo=
I 2000.00000 4ooo.ool 2000.00000 4ooo.oo=
I 550.00000 44oo.ooI 550.00000 44oo.oo=
i 400.00000 133200.00! 400.00000 133200.ooi

T

00

00

00

80

45

00

00

00

00

88

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1489621 IC 3 ) 35-1120685
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC. |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 801-04308 17.000 EACH | 450.00000 7650.00] 450.00000 7650.00] 450.00000 7650.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0078 801-06196 19.000 EACH | 70.00000 1330.00] 70.00000 1330.00] 70.00000 1330.00
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | I |
ROUTES I I |
0079 801-06640 17.000 EACH | 14500000 2465.00] 14500000 2465.00]| 145.00000 2465.00
CONSTRUCTION SIGN, A | I |
0080 801-06775 LUMP |  15000.00000 15000.00] 140000.00000 140000.00] 0.02000 0.02
MAINTAINING TRAFFIC I I |
0081 801-07119 94.000 m I 123.00000 11562.00] 123.00000 11562.00] 123.00000 11562.00
BARRICADE, 111-B I I |
0082 801-94295 6.000 EACH | 300.00000 1800.00] 300.00000 1800.00] 300.00000 1800.00
SIGNAL HEAD, RELOCATE I I |
0083 802-03896 5.000 EACH | 1300.00000 6500.00] 1680.00000 8400.00] 750.00000 3750.00
BOLLARD I I |
0084 802-05701 143.800 m I 4275000 6147.45] 4264000 6131.63] 4264000 6131.63
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0085 802-76025 21.200 m2 | 151.00000 3201.20] 150.69000 3194.63] 150.69000 3194.63
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 2.03 mm THICKNESS | | |
0086 802-76035 2.910 m2 | 161.00000 468.51] 161.46000 469_85] 161.46000 46985
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS I | |
0087 805-01815 2.000 EACH | 2300.00000 4600.00] 2300.00000 4600.00] 2300.00000 4600.00
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0088 805-01842 1.000 EACH | 710.00000 710.00] 710.00000 710.00] 710.00000 710.00
HANDHOLE, SIGNAL I I |
0089 805-02032 5.000 EACH | 320.00000 1600.00] 320.00000 1600.00] 320.00000 1600.00
PEDESTRIAN SIGNAL HEAD, 305 mm, RELOCAT | | |
0090 805-02437 1.000 EACH | 2900.00000 2900.00] 2900.00000 2900.00] 2900.00000 2900.00
CONTROLLER, RELOCATE AND REWIRE I | |
0091 805-06592 40.000 m I 4600000 1840.00] 45_.92000 1836.80] 45.92000 1836.80
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0092 805-78415 3.000 EACH | 1700.00000 5100.00] 1700.00000 5100.00] 1700.00000 5100.00
SPAN, CATENARY, AND TETHER I | |
0093 805-78420 3.000 EACH | 360.00000 1080.00] 360.00000 1080.00] 360.00000 1080.00
DISCONNECT HANGER I I |
0094 805-78467 22.000 m I 6.60000 145.20] 6.58000 144.76| 6.56000 14432
| | |

SIGNAL CABLE, 3C 8GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1489621 1C 3 ) 35-1120685
|RIETH RILEY CONSTRUCTION |HRP CONSTRUCTION, INC. JWALSH & KELLY INC
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0095 805-78480 410.000 m | 3.30000 1353.00] 3.28000 1344.80] 3.28000 1344.80
SIGNAL CABLE, 3C 14GA. | | |
0096 805-78485 628.000 m | 4.10000 2574 .80] 4.10000 2574.80] 4.10000 2574.80
SIGNAL CABLE, 5C 14GA. | | |
0097 805-78510 33.000 m | 3.90000 128.70] 3.94000 130.02] 3.94000 130.02
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0098 805-78520 LUMP | 1200.00000 1200.00] 1200.00000 1200.00] 1200.00000 1200.00
MISCELLANEOUS EQUIPMENT FOR TRAFFIC | | |
SIGNALS | | |
0099 805-78746 87.000 m | 46.00000 4002.00] 45_.92000 3995.04] 45.92000 3995.04
PREFORMED LOOP DETECTORS | | |
0100 805-78785 2.000 EACH | 560.00000 1120.00] 560.00000 1120.00] 560.00000 1120.00
SIGNAL DETECTOR HOUSING | | |
0101 805-78925 1.000 EACH | 770.00000 770.00] 770.00000 770.00] 770.00000 770.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0102 805-81060 2.000 EACH | 5300.00000 10600.00] 5300.00000 10600.00] 5300.00000 10600.00
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0103 805-86930 8.000 EACH | 21.00000 168.00] 21.00000 168.00] 21.00000 168.00
INSULATING LINK, NOT WATERPROOFED | | ]
0104 805-96188 60.000 m | 3.30000 198.00] 3.28000 196.80] 3.28000 196.80
WIRE, AWG, NO. 10 COPPER STRANDED IN | | |
DUCT, 2 1/C | | |
0105 805-98335 140.000 m | 29.50000 4130.00] 29.52000 4132.80] 29.52000 4132.80
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |
0106 807-02191 1.000 EACH | 720.00000 720.00] 720.00000 720.00] 720.00000 720.00
HANDHOLE, LIGHTING | | |
0107 807-02193 2.000 EACH | 820.00000 1640.00] 820.00000 1640.00] 820.00000 1640.00
LIGHT STANDARD FOUNDATION, 915 mm DIA. | | |
X 2450 mm | | |
0108 807-83648 2.000 EACH | 1900.00000 3800.00] 1900.00000 3800.00] 1900.00000 3800.00
LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST | | |
ARM, ANCHOR BASE | | |
0109 807-86620 2.000 EACH | 600.00000 1200.00] 600.00000 1200.00] 600.00000 1200.00
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0110 807-86805 1.000 EACH | 2100.00000 2100.00] 2100.00000 2100.00] 2100.00000 2100.00
SERVICE POINT, 1 | | |
0111 807-86910 2.000 EACH | 32.00000 64.00] 32.00000 64.00] 32.00000 64 .00
I I |

CONNECTOR KIT, UNFUSED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1489621 1C 3 ) 35-1120685
|RIETH RILEY CONSTRUCTION |HRP CONSTRUCTION, INC. JWALSH & KELLY INC
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0112 807-86915 2.000 EACH | 32.00000 64.00] 32.00000 64.00] 32.00000 64 .00
CONNECTOR KIT, FUSED | | |
0113 807-86920 3.000 EACH | 21.00000 63.00] 21.00000 63.00] 21.00000 63.00
MULTIPLE COMPRESSION FITTING, NOT | | I
WATERPROOFED | | |
0114 807-87556 40.000 m | 3.30000 132.00] 3.28000 131.20] 3.28000 131.20
WIRE, THW OR TW, NO. 10 COPPER STRANDED | | |
0115 808-01153 1400.000 m | 0.70000 980.00] 0.70000 980.00] 0.70000 980.00
TEMPORARY PAVEMENT MARKING, PAINT, | | |
SOLID, WHITE, 100 mm | | |
0116 808-01154 1400.000 m | 0.70000 980.00] 0.70000 980.00] 0.70000 980.00
TEMPORARY PAVEMENT MARKING, PAINT, | | |
SOLID, YELLOW, 100 mm | | |
0117 808-03179 2.000 EACH | 190.00000 380.00] 190.00000 380.00] 190.00000 380.00
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, WORD (ONLY) | | |
0118 808-03439 372.000 m | 10.50000 3906.00] 10.50000 3906.00] 10.50000 3906.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 600 mm | | |
0119 808-06703 70.000 m | 1.50000 105.00] 1.50000 105.00] 1.50000 105.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0120 808-06712 1622.000 m | 0.70000 1135.40] 0.70000 1135.40] 0.70000 1135.40
LINE, PAINT, BROKEN, YELLOW, 100 mm | | |
0121 808-06714 382.000 m | 0.70000 267.40] 0.70000 267.40] 0.70000 267.40
LINE, PAINT, SOLID, YELLOW, 100 mm | | |
0122 808-75035 6.000 m | 7.80000 46.80] 7.75000 46.50] 7.75000 46.50
LINE, PAINT, SOLID, WHITE, 600 mm | | |
0123 808-75245 2163.000 m | 1.50000 3244 .50] 1.50000 3244 .50] 1.50000 3244 .50
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0124 808-75297 52.000 m | 10.50000 546.00] 10.50000 546.00] 10.50000 546.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0125 808-75320 4.000 EACH | 117.00000 468.00] 117.00000 468.00] 117.00000 468.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0126 807-86935 8.000 EACH | 32.00000 256.00] 32.00000 256.00] 32.00000 256.00
INSULATING LINK, WATERPROOFED | | |
SECTION TOTALS | $ 2,753,688.69] $ 3,110,402.80] $ 3,177,902.11
------------------------------------------ e
CONTRACT TOTALS | $ 2,753,688.69] $ 3,110,402.80] $ 3,177,902.11




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -9
TABULATION OF BIDS

ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
IC 4 ) 35-1185040 1C ) 1C )
INIBLOCK EXCAVATING INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001 BIKE AND PEDESTRIAN FACILITIES

| | |

0001 105-06845 LUMP |  40000.00000 40000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 12.000 MOS | 2250.00000 27000.00] |
FIELD OFFICE, A | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 150000 .48000 150000.48]| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 150000.00000 150000.00] |
CLEARING RIGHT OF WAY I I |
0008 202-52710 30.000 m2 | 2400000 720.00] |
SIDEWALK, CONCRETE, REMOVE I | |
0009 202-74045 32.000 EACH | 4200000 1344_00] |
SIGN AND SUPPORTS, CHANNEL POSTS, REMOV | | |
0010 202-93995 2.000 EACH | 925.00000 1850.00] |
SIGNAL POLE FOUNDATION, REMOVE | | |
0011 202-93999 2.000 EACH | 560.00000 1120.00] |
SIGNAL POLE, REMOVE I I |
0012 203-02000 8353.000 m3 | 26.35000 220101.55] |
EXCAVATION, COMMON | | |
0013 205-06937 2512.000 m I 4.55000 11429.60] |
TEMPORARY SILT FENCE I I |
0014 207-08263 14300.000 m2 | 6.15000 87945_00] |
SUBGRADE TREATMENT, TYPE IA | I |
0015 210-07767 15.000 EACH | 2160.00000 32400.00] |
LATERAL , 150 mm SANITARY, LONG I I |
0016 210-07767 25.000 EACH | 1800.00000 45000.00] |
LATERAL , 150mm SANITARY, SHORT I I |
0017 211-07454 11782.000 m3 | 20.00000 235640.00] |
STRUCTURE BACKFILL I I |
0018 301-07448 1629.000 Mg | 25.00000 40725.00] |
I I |

COMPACTED AGGREGATE, NO. 53, BASE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1185040 1C ) | )
INIBLOCK EXCAVATING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 303-07449 10.000 Mg | 40.00000 400.00] |
COMPACTED AGGREGATE, NO. 73 | | |
0020 304-07489 23.000 Mg | 120.00000 2760.00] |
HMA PATCHING, TYPE A I I |
0021 306-08043 104.000 m2 | 32.50000 3380.00] |
MILLING, TRANSITION | | |
0022 401-07321 1115.000 Mg | 70.00000 78050.00] |
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm I I |
0023 401-07390 1860.000 Mg | 60.00000 111600.00] |
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0024 401-07423 5664.000 Mg | 55.00000 311520.00] |
QC/QA-HMA, 2, 64, BASE, 19.0 mm I | |
0025 401-07429 2690.000 Mg | 55.00000 147950.00]| |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0026 402-07432 28.000 Mg | 70.00000 1960.00] |
HMA SURFACE, TYPE A I I |
0027 402-07435 47.000 Mg | 65.00000 3055.00] |
HMA INTERMEDIATE, TYPE A I | |
0028 406-05520 13.910 Mg | 500.00000 6955.00] |
ASPHALT FOR TACK COAT | | |
0029 603-06065 22.000 m | 95.00000 2090.00] |
FENCE, CHAIN LINK, RESET | | |
0030 604-07897 23.710 m2 | 130.00000 3082.30] |
CURB RAMP, CONCRETE, C I I |
0031 604-07900 20.550 m2 | 130.00000 2671.50] |
CURB RAMP, CONCRETE, F | | |
0032 604-07901 289.280 m2 | 130.00000 37606.40] |
CURB RAMP, CONCRETE, G I I |
0033 604-07902 50.190 m2 | 130.00000 6524.70] |
CURB RAMP, CONCRETE, H | I |
0034 604-91531 4750.000 m2 | 45_50000 216125.00] |
SIDEWALK, CONCRETE, 100 mm I I |
0035 605-06120 160.000 m I 4285000 6856.00] |
CURB, CONCRETE I I |
0036 605-06140 1720.000 m I 41.00000 70520.00] |
CURB AND GUTTER, CONCRETE I I |
0037 610-07486 298.000 Mg | 95.00000 28310.00] |
I I |

HVMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -11
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 4 ) 35-1185040 1( ) | )
|NIBLOCK EXCAVATING INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0038 611-05330 1625.000 m2 | 63.00000 102375.00] |
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0039 611-06497 16.000 EACH | 139.00000 2224.00] |
MAITLBOX ASSEMBLY, SINGLE | | |
0040 611-06498 6.000 EACH | 152.00000 912.00] |
MAILBOX ASSEMBLY, DOUBLE | | |
0041 615-06505 11.000 EACH | 605.00000 6655.00] |
MONUMENT, B I | |
0042 616-93019 5.400 m2 | 350.00000 1890.00] |
RIPRAP, GROUTED, 450 mm | | |
0043 621-01004 2.000 EACH | 425.00000 850.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0044 621-06560 2675.000 m2 | 0.86000 2300.50] |
MULCHED SEEDING, U | | |
0045 621-06567 151.500 kL | 4_50000 681.75] |
WATER I | |
0046 621-06575 8394.000 m2 | 3.42000 28707.48] |
SODDING, NURSERY | | |
0047 715-02187 15.000 EACH | 600.00000 9000.00] |
WATER VALVE BOX, ADJUST | | |
0048 715-05024 472.000 m | 265.00000 125080.00] |
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0049 715-05048 2228.500 m | 25.00000 55712.50] |
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0050 715-05053 139.000 m | 120.00000 16680.00] |
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0051 715-05149 367.000 m | 125.00000 45875.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0052 715-05152 105.000 m | 140.00000 14700.00] |
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0053 715-05154 381.000 m | 160.00000 60960.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0054 715-05156 428.000 m | 220.00000 94160.00] |
PIPE, TYPE 2, CIRCULAR, 750 mm | | |
0055 715-05161 12.000 m | 360.00000 4320.00] |
PIPE, TYPE 2, CIRCULAR, 1200 mm I | |
0056 715-05408 310.200 m | 115.00000 35673.00] |
| | |

PIPE, SANITARY SEWER, 200 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -12
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1185040 1C ) | )
INIBLOCK EXCAVATING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 715-05411 821.200 m | 130.00000 106756.00] |
PIPE, SANITARY SEWER, 300 mm | | |
0058 715-26779 1.000 EACH |  10000.00000 10000.00] |
GRATED BOX END SECTION, I, 2:1, 1200 mm | I |
0059 715-98265 25.000 m I 130.00000 3250.00] |
WATER MAIN, DUCTILE IRON, 100 mm | | |
0060 718-52610 503.600 m3 | 75.00000 37770.00] |
AGGREGATE FOR UNDERDRAINS I | |
0061 718-99153 8184.300 m2 | 2.50000 20460.75] |
GEOTEXTILES FOR UNDERDRAIN I I |
0062 720-01091 6.000 EACH | 2500.00000 15000.00] |
MANHOLE, C10, MODIFIED I | |
0063 720-01092 1.000 EACH | 4000.00000 4000.00] |
MANHOLE, J15, MODIFIED I I |
0064 720-03194 10.000 EACH | 2500.00000 25000.00] |
MANHOLE , J10 MODIFIED I | |
0065 720-04596 1.000 EACH | 3500.00000 3500.00] |
MANHOLE, J-10 MODIFIED I I |
0066 720-44000 2.000 EACH | 600.00000 1200.00] |
CASTING, ADJUST TO GRADE I | |
0067 720-45045 10.000 EACH | 2500.00000 25000.00] |
INLET, J10 | | |
0068 720-45250 28.000 EACH | 2500.00000 70000.00] |
CATCH BASIN, K10 I I |
0069 720-45410 12.000 EACH | 3000.00000 36000.00] |
MANHOLE, C4 | | |
0070 720-93411 3.000 EACH | 3000.00000 9000.00]| |
INLET, C15, MODIFIED I I |
0071 720-94612 1.000 EACH | 4500.00000 4500.00] |
MANHOLE, K4 | | |
0072 720-95422 9.000 EACH | 2750.00000 24750.00] |
MANHOLE, J4 I I |
0073 720-96999 4.000 EACH | 4000.00000 16000.00] |
FIRE HYDRANT ASSEMBLY I I |
0074 720-97008 2.000 EACH | 1750 .00000 3500.00] |
FIRE HYDRANT ASSEMBLY, RELOCATE | | |
0075 732-04837 8.000 EACH | 325.00000 2600.00] |
PLUG , AND PIPE MARKER, 200 mm I I |
0076 732-96670 333.000 m I 500.00000 166500.00]| |
| | |

WATER MAIN, DUCTILE IRON, 300 mm
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1185040 1C ) | )
INIBLOCK EXCAVATING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 801-04308 17.000 EACH | 450.00000 7650.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0078 801-06196 19.000 EACH | 70.00000 1330.00] |
DETOUR ROUTE MARKER ASSEMBLY, MULTIPLE | I |
ROUTES I I |
0079 801-06640 17.000 EACH | 14500000 2465.00] |
CONSTRUCTION SIGN, A | I |
0080 801-06775 LUMP | 6400.00000 6400.00] |
MAINTAINING TRAFFIC I I |
0081 801-07119 94.000 m I 123.00000 11562.00] |
BARRICADE, 111-B I I |
0082 801-94295 6.000 EACH | 300.00000 1800.00] |
SIGNAL HEAD, RELOCATE I I |
0083 802-03896 5.000 EACH | 1680.00000 8400.00] |
BOLLARD I I |
0084 802-05701 143.800 m I 4264000 6131.63] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0085 802-76025 21.200 m2 | 150.69000 3194.63] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 2.03 mm THICKNESS | | |
0086 802-76035 2.910 m2 | 161 .46000 469.85] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS I | |
0087 805-01815 2.000 EACH | 2300.00000 4600.00] |
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0088 805-01842 1.000 EACH | 710.00000 710.00] |
HANDHOLE, SIGNAL I I |
0089 805-02032 5.000 EACH | 320.00000 1600.00] |
PEDESTRIAN SIGNAL HEAD, 305 mm, RELOCAT | | |
0090 805-02437 1.000 EACH | 2900.00000 2900.00] |
CONTROLLER, RELOCATE AND REWIRE I | |
0091 805-06592 40.000 m I 45_.92000 1836.80] |
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0092 805-78415 3.000 EACH | 1700.00000 5100.00] |
SPAN, CATENARY, AND TETHER I | |
0093 805-78420 3.000 EACH | 360.00000 1080.00] |
DISCONNECT HANGER I I |
0094 805-78467 22.000 m I 6.56000 144.32] |
| | |

SIGNAL CABLE, 3C 8GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 145 -14
TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 1( ) | )
INIBLOCK EXCAVATING INC | |

LINE NO /7 ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ -

0095 805-78480 410.000 m | 3.28000 1344.80] |
SIGNAL CABLE, 3C 14GA. | | |

0096 805-78485 628.000 m | 4.10000 2574 .80] |
SIGNAL CABLE, 5C 14GA. | | |

0097 805-78510 33.000 m | 3.94000 130.02] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |

0098 805-78520 LUMP | 1200.00000 1200.00] |
MISCELLANEOUS EQUIPMENT FOR TRAFFIC | | |
SIGNALS | | |

0099 805-78746 87.000 m | 45_.92000 3995.04] |
PREFORMED LOOP DETECTORS | | |

0100 805-78785 2.000 EACH | 560.00000 1120.00] |
SIGNAL DETECTOR HOUSING | | |

0101 805-78925 1.000 EACH | 770.00000 770.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |

0102 805-81060 2.000 EACH | 5300.00000 10600.00] |
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |

0103 805-86930 8.000 EACH | 21.00000 168.00] |
INSULATING LINK, NOT WATERPROOFED | | ]

0104 805-96188 60.000 m | 3.28000 196.80] |
WIRE, AWG, NO. 10 COPPER STRANDED IN | | |
DUCT, 2 1/C | | |

0105 805-98335 140.000 m | 29.52000 4132.80] |
WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C | | |

0106 807-02191 1.000 EACH | 720.00000 720.00] |
HANDHOLE, LIGHTING | | |

0107 807-02193 2.000 EACH | 820.00000 1640.00] |
LIGHT STANDARD FOUNDATION, 915 mm DIA. | | |
X 2450 mm | | |

0108 807-83648 2.000 EACH | 1900.00000 3800.00] |
LIGHT POLE, 11.0 m E.M.H., 3.1 m MAST | | |
ARM, ANCHOR BASE | | |

0109 807-86620 2.000 EACH | 600.00000 1200.00] |
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |

0110 807-86805 1.000 EACH | 2100.00000 2100.00] |
SERVICE POINT, 1 | | |

0111 807-86910 2.000 EACH | 32.00000 64.00] |

I I |

CONNECTOR KIT, UNFUSED
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 145 CONTRACT ID : R -26364-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 4 ) 35-1185040 1( ) 1C
INIBLOCK EXCAVATING INC | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0112 807-86915 2.000 EACH | 32.00000 64.00] |
CONNECTOR KIT, FUSED | | |
0113 807-86920 3.000 EACH | 21.00000 63.00] |
MULTIPLE COMPRESSION FITTING, NOT | | I
WATERPROOFED | | |
0114 807-87556 40.000 m | 3.28000 131.20] |
WIRE, THW OR TW, NO. 10 COPPER STRANDED | | |
0115 808-01153 1400.000 m | 0.70000 980.00] |
TEMPORARY PAVEMENT MARKING, PAINT, | | |
SOLID, WHITE, 100 mm | | |
0116 808-01154 1400.000 m | 0.70000 980.00] |
TEMPORARY PAVEMENT MARKING, PAINT, | | |
SOLID, YELLOW, 100 mm | | |
0117 808-03179 2.000 EACH | 190.00000 380.00] |
PAVEMENT MESSAGE MARKINGS, PREFORMED | | |
PLASTIC, WORD (ONLY) | | |
0118 808-03439 372.000 m | 10.50000 3906.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 600 mm | | |
0119 808-06703 70.000 m | 1.50000 105.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0120 808-06712 1622.000 m | 0.70000 1135.40] |
LINE, PAINT, BROKEN, YELLOW, 100 mm | | |
0121 808-06714 382.000 m | 0.70000 267.40] |
LINE, PAINT, SOLID, YELLOW, 100 mm | | |
0122 808-75035 6.000 m | 7.75000 46.50] |
LINE, PAINT, SOLID, WHITE, 600 mm | | |
0123 808-75245 2163.000 m | 1.50000 3244 .50] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0124 808-75297 52.000 m | 10.50000 546.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0125 808-75320 4.000 EACH | 117.00000 468.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0126 807-86935 8.000 EACH | 32.00000 256.00] |
INSULATING LINK, WATERPROOFED | | |
SECTION TOTALS | $ 3,395,941.00] $ |
------------------------------------------ e
CONTRACT TOTALS | $ 3,395,941.00] $ 0.00]
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VENDOR RANKING

CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/26/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3848003
3848003
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 1,429,750.00 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,456,582.00 101.8767%
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TABULATION OF BIDS
ROUTE : 38
CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 | )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT WITH ADDED TURN LANES
| | |
0001 105-06845 LUMP |  18840.00000 18840.00]  28800.00000 28800.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 8.000 MOS | 2100.00000 16800.00] 3000.00000 24000.00]
FIELD OFFICE, A | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  71000.00000 71000.00]  71500.00000 71500.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  65300.00000 65300.00] 59467.50000 59467.50]
CLEARING RIGHT OF WAY I I |
0008 202-01300 1.000 EACH | 2150.00000 2150.00] 2360.00000 2360.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0009 202-60821 10943.000 m2 | 1.10000 12037.30] 2.00000 21886.00]
SURFACE MILLING, BITUMINOUS | | |
0010 202-74070 1.000 EACH | 990.00000 990.00] 1080.00000 1080.00]
OVERHEAD SIGN STRUCTURE, CABLE SPAN, I I |
REMOVE I I |
0011 202-93995 4.000 EACH | 250.00000 1000.00] 548.00000 2192.00]
SIGNAL POLE FOUNDATION, REMOVE | | |
0012 203-02000 843.000 m3 | 110.00000 92730.00] 50.00000 42150.00]
EXCAVATION, COMMON I I |
0013 203-02070 1103.000 m3 | 10.00000 11030.00] 2400000 26472.00]
BORROW | I |
0014 205-06933 10.000 EACH | 88.61000 886.10] 97.00000 970.00]
TEMPORARY DITCH INLET PROTECTION I I |
0015 205-06936 24.000 Mg | 40.00000 960.00] 72.00000 1728.00]
TEMPORARY SEDIMENT TRAP I I |
0016 205-06937 784.300 m I 4.29000 3364.65] 5.00000 3921.50]
TEMPORARY SILT FENCE I I |
0017 207-08268 1740.000 m2 | 27.00000 46980.00] 25.00000 43500.00]
I I |

SUBGRADE TREATMENT, TYPE IV



MOBILIZATION AND DEMOBILIZATION FOR

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 150 -3
TABULATION OF BIDS
ROUTE : 38
CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-0918397 1C )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 211-07454 301.000 m3 | 78.00000 23478.00] 25.00000 7525.00]
STRUCTURE BACKFILL | | |
0019 301-07448 700.000 Mg | 35.00000 24500.00] 43.00000 30100.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0020 304-07489 130.000 Mg | 100.00000 13000.00] 125.00000 16250.00]
HMA PATCHING, TYPE A | | |
0021 401-07335 1087.000 Mg | 81.00000 88047.00] 100.00000 108700.00]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0022 401-07404 2228.000 Mg | 58.00000 129224 .00 66.00000 147048.00]
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | I |
0023 401-07409 812.000 Mg | 75.00000 60900.00] 65.00000 52780.00]
QC/QA-HMA, 4, 64, BASE, 25.0 mm I | |
0024 401-08338 295.000 Mg | 80.00000 23600.00] 79.00000 23305.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | I |
mm I | |
0025 406-05520 9.500 Mg | 300.00000 2850.00] 362.00000 3439.00]
ASPHALT FOR TACK COAT I I |
0026 604-06070 464.000 m2 | 49_05000 22759.20] 51.00000 23664.00]
SIDEWALK, CONCRETE I | |
0027 604-07900 18.000 m2 | 152.00000 2736.00] 170.00000 3060.00]
CURB RAMP, CONCRETE, F | | |
0028 604-07902 5.300 m2 | 168.00000 890.40] 170.00000 901.00]
CURB RAMP, CONCRETE, H | | |
0029 605-06120 10.000 m I 101.00000 1010.00] 85.00000 850.00]
CURB, CONCRETE I I |
0030 605-06140 930.200 m | 50.20000 46696.04| 45_00000 41859.00]|
CURB AND GUTTER, CONCRETE | | |
0031 610-07486 291.000 Mg | 125.00000 36375.00] 135.00000 39285.00]
HMA FOR APPROACHES, TYPE A I I |
0032 611-95728 1565.000 m2 | 5225000 81771.25| 72.00000 112680.00]|
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
200 mm , HIGH EARLY STRENGTH I | |
0033 616-02320 30.000 m2 | 5.00000 150.00] 12.00000 360.00]
GEOTEXTILES I I |
0034 616-06405 18.800 Mg | 50.00000 940.00] 100.00000 1880.00]
RIPRAP, REVETMENT I | |
0035 621-01004 2.000 EACH | 586.00000 1172.00] 642.00000 1284.00]
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 150 -4
TABULATION OF BIDS
ROUTE : 38
CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 1C )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0036 621-06574 700.000 m2 | 5.00000 3500.00] 26.00000 18200.00]
SODDING | | |
0037 715-05048 1147.000 m | 19.00000 21793.00] 11.00000 12617.00]
PIPE, TYPE 4, CIRCULAR, 150 mm I | |
0038 715-05149 17.200 m I 103.00000 1771.60] 300.00000 5160.00]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0039 715-05151 167.500 m | 193.00000 32327.50] 205.00000 34337.50]
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0040 715-05152 71.000 m I 123.00000 8733.00] 100.00000 7100.00]
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0041 715-05154 121.000 m I 161.00000 19481.00] 215.00000 26015.00]
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0042 715-05336 216.000 m I 438.00000 94608.00] 41400000 89424 .00
PIPE, TYPE 2, DEFORMED, MIN. AREA 0.59 | I |
m2 I | |
0043 715-06398 2.000 EACH | 1450.00000 2900.00] 2370.00000 4740.00]
CONCRETE ANCHOR, MIN. AREA 0.59 m2 I I |
0044 715-46000 1.000 EACH | 325.00000 325.00] 491.00000 491_00]
PIPE END SECTION, 300 mm I | |
0045 715-46020 2.000 EACH | 500.00000 1000.00] 584..00000 1168.00]
PIPE END SECTION, 600 mm | | |
0046 718-06532 115.000 m | 17.40000 2001.00] 4.00000 460.00]
VIDEO INSPECTION FOR UNDERDRAINS | | |
0047 718-52610 207.000 m3 | 91.00000 18837.00] 45_00000 9315.00]
AGGREGATE FOR UNDERDRAINS I I |
0048 718-99153 2918.000 m2 | 3.00000 8754.00]| 2.00000 5836.00|
GEOTEXTILES FOR UNDERDRAIN | | |
0049 720-02442 1.000 EACH | 550.00000 550.00] 1530.00000 1530.00]
PIPE, PLUG EXISTING I I |
0050 720-44000 3.000 EACH | 670.00000 2010.00] 374.00000 1122.00]
CASTING, ADJUST TO GRADE | I |
0051 720-44296 2.000 EACH | 425.00000 850.00] 1110.00000 2220.00]
CAP INLET I I |
0052 720-45030 2.000 EACH | 1350.00000 2700.00] 1800.00000 3600.00]
INLET, E7 I I |
0053 720-45035 1.000 EACH | 1350.00000 1350.00] 1860.00000 1860.00]
INLET, F7 I I |
0054 720-45075 3.000 EACH | 1900.00000 5700.00] 2370.00000 7110.00]
I I |

INLET, R13



CONDUIT, STEEL, GALVANIZED, 50 mm,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 150 -5
TABULATION OF BIDS
ROUTE : 38
CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 1C )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 720-45410 4.000 EACH | 1700.00000 6800.00] 2560.00000 10240.00]
MANHOLE, C4 | | |
0056 720-91050 5.000 EACH | 4500.00000 22500.00] 5080.00000 25400.00]
MANHOLE, K7, MODIFIED I I |
0057 720-94612 1.000 EACH | 4500.00000 4500.00] 5200.00000 5200.00]
MANHOLE, K4 | | |
0058 720-98174 10.000 EACH | 2300.00000 23000.00] 2990.00000 29900.00]
INLET, B15 I I |
0059 720-98555 6.000 EACH | 2300.00000 13800.00] 3060.00000 18360.00]
INLET, C15 I I |
0060 801-06203 5489.000 m I 0.25000 1372.25] 0.50000 2744 .50
TEMPORARY PAVEMENT MARKING, 100 mm I | |
0061 801-06211 23.000 EACH | 105.00000 2415.00] 134.00000 3082.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0062 801-06218 83.000 m I 22.00000 1826.00] 8.00000 664.00]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm I I |
0063 801-06640 15.000 EACH | 215.00000 3225.00] 247.00000 3705.00]
CONSTRUCTION SIGN, A I | |
0064 801-06775 LUMP |  77007.05000 77007.05]  25000.00000 25000.00]
MAINTAINING TRAFFIC | | |
0065 802-05701 29.500 m | 39.00000 1150.50] 40.00000 1180.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0066 802-05702 112.400 m | 38.00000 4271.20] 40.00000 4496.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I | |
0067 802-05706 28.200 m I 40.00000 1128.00] 40.00000 1128.00]
SIGN POST, SQUARE, 3, UNREINFORCED | | |
ANCHOR | I |
0068 802-76025 33.900 m2 | 111.00000 3762.90] 120.00000 4068.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0069 805-01815 4.000 EACH | 1800.00000 7200.00] 1970.00000 7880.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0070 805-01842 10.000 EACH | 900.00000 9000.00] 986.00000 9860.00]|
HANDHOLE, SIGNAL I I |
0071 805-01844 470.000 m I 4600000 21620.00] 50.00000 23500.00]
| | |
| | |

UNDERGROUND



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 150 -6
TABULATION OF BIDS
ROUTE : 38
CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-0918397 1C )
IE & B PAVING INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0072 805-02150 2.000 EACH | 630.00000 1260.00] 690.00000 1380.00]
PEDESTRIAN SIGNAL HEAD, 460 mm | | |
0073 805-02373 250.000 m | 9.80000 2450.00] 11.00000 2750.00]
INTERCONNECT CABLE, FIBER OPTIC I | |
0074 805-02440 1083.000 m I 0.59000 638.97] 1.00000 1083.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 16GA. | | |
0075 805-03529 36.000 m | 9.00000 324.00] 10.00000 360.00]
SIGNAL CABLE, 13C 14GA. | | |
0076 805-78100 1.000 EACH |  10000.00000 10000.00]  11000.00000 11000.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0077 805-78205 1.000 EACH | 520.00000 520.00] 570.00000 570.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0078 805-78230 7.000 EACH | 750.00000 5250.00] 822.00000 5754.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0079 805-78370 2.000 EACH | 86.00000 172.00] 94_00000 188.00]
PEDESTRIAN PUSH BUTTON I | |
0080 805-78415 1.000 EACH | 1560.00000 1560.00] 1460.00000 1460.00]
SPAN, CATENARY, AND TETHER | | |
0081 805-78467 2.000 m | 9.90000 19.80] 11.00000 22.00]
SIGNAL CABLE, 3C 8GA. | | |
0082 805-78480 109.000 m I 4.69000 511.21] 5.00000 545.00]
SIGNAL CABLE, 3C 14GA. I I |
0083 805-78485 150.000 m | 6.70000 1005.00] 7.00000 1050.00]
SIGNAL CABLE, 5C 14GA. | | |
0084 805-78490 222.000 m I 7.00000 1554._00] 8.00000 1776.00]
SIGNAL CABLE, 7C 14GA. I I |
0085 805-78510 1059.000 m | 4.17000 4416.03| 5.00000 5295.00]|
SIGNAL CABLE, 2C 16GA., SHIELDED | I |
0086 805-78785 10.000 EACH | 860.00000 8600.00] 942.00000 9420.00]
SIGNAL DETECTOR HOUSING I I |
0087 805-78795 750.000 m I 21.00000 15750.00] 26.00000 19500.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0088 805-81060 8.000 EACH | 3400.00000 27200.00] 3730.00000 29840.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m I I |
0089 805-92504 5.000 EACH | 269.00000 1345.00] 295.00000 1475.00]
I I |

LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 150 -7
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE : 38
CALL ORDER : 150 CONTRACT ID : R -27379-B COUNTIES : MADISON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 IC 2 ) 35-0918397 1C )
|E & B PAVING INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0090 808-03439 57.000 m | 11.90000 678.30] 13.00000 741.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK, WHITE, 600 mm | | |
0091 808-06703 1443.000 m | 1.20000 1731.60] 1.00000 1443.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0092 808-06716 800.000 m | 1.75000 1400.00] 2.00000 1600.00]
LINE, REMOVE | | |
0093 808-75240 30.000 m | 1.20000 36.00] 1.00000 30.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0094 808-75245 1562.000 m | 1.20000 1874.40] 1.00000 1562.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0095 808-75278 71.000 m | 5.75000 408.25] 7.00000 497.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0096 808-75297 51.000 m | 11.50000 586.50] 13.00000 663.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0097 808-75320 21.000 EACH | 68.00000 1428.00] 77.00000 1617.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0098 808-75325 12.000 EACH | 91.00000 1092.00] 104 .00000 1248.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 1,429,750.00] $ 1,456,582.00] $
------------------------------------------ T T e T T
I

$ 1,429,750.00] $ 1,456,582.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 158 -1
VENDOR RANKING
CALL ORDER : 158 CONTRACT ID : R -27982-C COUNTIES : DEARBORN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/10/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 8715001
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O“MARA CONTRACTOR $ 3,689,400.00 100.0000%
2 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 3,831,066.57 103.8398%
3 35-1875662 CRIDER & CRIDER, INC. $ 3,913,000.00 106.0606%



CALL ORDER : 158
LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

CONTRACT ID :
DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

R -27982-C
: SEYMOUR DISTRICT

COUNTIES :

ROUTE : 1

DEARBORN

DATE :
PAGE :

06/19/07
158 -2

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 22.000 MOS
FIELD OFFICE, B

0003 105-08520 2.000 EACH
CELLULAR TELEPHONE/RADIO

0004 105-08521 44.000 MOS

CELLULAR TELEPHONE/RADIO SERVICE

0005 105-08524 1.000 DOL
CELLULAR TELEPHONE/RADIO, ADDITIONAL
MINUTES

0006 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA
0007 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0008 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0009 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION
0010 201-52370 LUMP

CLEARING RIGHT OF WAY
0011 203-02000
EXCAVATION, COMMON

31524.000 m3

0012 205-06930 16.800 Mg
SPLASHPAD, RIPRAP
0013 205-06931 756.000 Mg

TEMPORARY CHECK DAM, REVETMENT RIPRAP

0014 205-06936 453.000 Mg
TEMPORARY SEDIMENT TRAP

0015 205-06937 1401.000 m
TEMPORARY SILT FENCE

0016 205-06938 194.000 m

TEMPORARY SLOPE DRAIN
0017 207-08263 19186.000 m2
SUBGRADE TREATMENT, TYPE IA

|
|
I
|
+

I
AVE O MARA CONTRACTOR |
I

1 ) 35-1357381

( 2 ) 31-1323837
SUNESIS CONSTRUCTION COMPANY |CRIDER & CRIDER,

1C

3 ) 35-1875662

UNIT PRICE

185000.

74000.

9.

47 .

34.

47 .

4.

40.

-00000

.00000

-00000

.00000

-00000

.00000

.00000

-00000

00000

00000

45000

40000

90000

90000

60000

40000

-30000

INC.

AMOUN

40000.

33000.

406.

5104.

1.

185000.

74000.

297901.

796.

26384.

21698.

6444 .

7837.

120871.

|

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT |
____________________________ R R

I |

27250.00000 27250.00] 35000.00000 35000.00]

I |

1200.00000 26400.00] 1200.00000 26400.00]

I |

300.00000 600.00] 150.00000 300.00]

I |

85.00000 3740.00] 180.00000 7920.00]

I |

1.00000 1.00] 1.00000 1.00]

I |

| |

1.00000 1.00] 1.00000 1.00]

I |

1.00000 1.00] 1.00000 1.00]

I |

I |

1.00000 1.00] 1.00000 1.00]

| |

184470.00000 184470.00] 61500.00000 61500.00]

I |

73700.00000 73700.00] 50000.00000 50000.00]

I |

14.00000 441336.00] 12.75000 401931.00]

I |

39.00000 655.20] 60.00000 1008.00]

I |

30.00000 22680.00] 28.75000 21735.00]

I |

30.00000 13590.00] 27.00000 12231.00]

I |

4.75000 6654.75] 4.50000 6304.50]

I |

39.00000 7566.00] 31.00000 6014.00]

I |

4.85000 93052.10] 6.80000 130464 .80]

I |

T

00

00

00

00

.00

.00

.00

00

00

00

80

32

40

70

60

60

80



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 158 -3
TABULATION OF BIDS
ROUTE : 1
CALL ORDER : 158 CONTRACT ID : R -27982-C COUNTIES : DEARBORN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 31-1323837 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |SUNESIS CONSTRUCTION COMPANY |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 211-07454 9268.800 m3 | 22.00000 203913.60] 17.75000 164521.20] 2420000 224304.96
STRUCTURE BACKFILL | | |
0019 301-07448 1581.000 Mg | 23.00000 36363.00] 28.50000 45058.50]| 2480000 39208.80
COMPACTED AGGREGATE, NO. 53, BASE I | |
0020 303-01180 4584.000 Mg | 23.00000 105432.00] 2400000 110016.00] 19.80000 90763.20
COMPACTED AGGREGATE, NO. 53 | | |
0021 303-08210 500.000 Mg | 23.00000 11500.00] 22.40000 11200.00] 4280000 21400.00
COMPACTED AGGREGATE NO. 53, TEMPORARY | | |
FOR DRIVEWAYS I I |
0022 304-07494 552.000 Mg | 69.00000 38088.00] 85.00000 46920.00]| 75.60000 41731.20
WIDENING WITH HMA, TYPE C I I |
0023 401-07335 1524.000 Mg | 69.00000 105156.00] 105.00000 160020.00] 92.70000 141274.80
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I I |
0024 401-07404 2093.000 Mg | 54 _00000 113022.00] 77.50000 162207.50] 68.30000 142951.90
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | I |
0025 401-07409 5717.000 Mg | 49.00000 280133.00] 60.50000 345878.50] 53.30000 304716.10
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0026 401-07429 2497.000 Mg | 59.00000 147323.00]| 81.00000 202257.00] 71.50000 178535.50
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0028 402-07435 400.000 Mg | 59.00000 23600.00] 104.00000 41600.00] 92.10000 36840.00
HMA INTERMEDIATE, TYPE A | | |
0029 406-05520 18.000 Mg | 350.00000 6300.00] 725.00000 13050.00] 642.00000 11556.00
ASPHALT FOR TACK COAT I | |
0030 601-01700 11.000 EACH | 192500000 21175.00] 2200.00000 24200.00] 1978.00000 21758.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, | | |
CURVED, 1 | | |
0031 601-94689 5.000 EACH | 2375.00000 11875.00] 2700.00000 13500.00] 2639.00000 13195.00
GUARDRAIL END TREATMENT, 0S I I |
0032 601-99105 914.400 m | 49_50000 45262 .80 61.50000 56235.60] 55.60000 50840.64
GUARDRAIL, W BEAM, 1.905 m SPACING | I |
0033 607-06370 218.500 m I 183.00000 39985.50] 226.00000 49381.00] 264.00000 57684 .00
PAVED SIDE DITCH, H I I |
0034 610-07486 434.600 Mg | 98.00000 42590.80] 150.00000 65190.00] 133.50000 58019.10
HMA FOR APPROACHES, TYPE A I I |
0035 610-08446 309.200 m2 | 49.00000 15150.80] 32.00000 9894.40] 41.10000 12708.12
PCCP FOR APPROACHES, 150 mm I I |
0036 611-06497 15.000 EACH | 175.00000 2625.00] 180.00000 2700.00] 126.50000 1897.50
I I |

MAILBOX ASSEMBLY, SINGLE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 158 -4
TABULATION OF BIDS
ROUTE : 1
CALL ORDER : 158 CONTRACT ID : R -27982-C COUNTIES : DEARBORN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 31-1323837 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |SUNESIS CONSTRUCTION COMPANY |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 615-06490 33.000 EACH | 125.00000 4125.00] 140.00000 4620.00] 126.50000 4174.50
RIGHT OF WAY MARKER | | |
0038 615-06505 13.000 EACH | 525.00000 6825.00] 650.00000 8450.00] 54550000 7091.50
MONUMENT, B I I |
0039 615-06535 1.000 EACH | 525.00000 525.00] 610.00000 610.00] 700.00000 700.00
BENCH MARK POST, RESET | | |
0040 616-02305 2978.500 m3 | 14500000 431882.50] 158.00000 470603.00] 149.00000 44379650
GABIONS I I |
0041 616-02320 4966.000 m2 | 4.00000 19864.00] 1.30000 6455.80]| 2.60000 12911.60
GEOTEXTILES I I |
0042 616-05689 215.400 Mg | 38.00000 8185.20] 38.00000 8185.20] 42.90000 9240.66
RIPRAP, CLASS 2 I | |
0043 616-06405 1054.000 Mg | 30.00000 31620.00] 33.75000 35572.50] 36.50000 38471.00
RIPRAP, REVETMENT I I |
0044 621-01004 2.000 EACH | 625.00000 1250.00] 600.00000 1200.00] 425_00000 850.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0045 621-02770 16756.000 m2 | 1.75000 29323.00] 1.60000 26809.60] 1.95000 32674.20
EROSION CONTROL BLANKET I | |
0046 621-06545 13.600 Mg | 595.00000 8092.00] 550.00000 7480.00] 396.50000 5392.40
FERTILIZER | | |
0047 621-06553 2864.500 kg | 6.00000 17187.00] 6.60000 18905.70] 6.65000 19048.93
SEED MIXTURE, R | | |
0048 621-06565 67.800 Mg | 410.00000 27798.00] 365.00000 24747.00] 363.50000 2464530
MULCHING MATERIAL I I |
0049 621-06567 15.100 kL | 1.00000 15.10] 10.00000 151.00] 6.60000 99.66
WATER | | |
0050 621-06574 2064.400 m2 | 6.50000 13418.60] 3.50000 7225.40] 3.85000 7947.94
SODDING I I |
0051 622-05624 20.000 EACH | 125.00000 2500.00] 150.00000 3000.00] 126.50000 2530.00
PLANT, CONIFEROUS EVERGREEN, CONE, | I |
BROAD UPRIGHT, OVER 900 TO 1200 mm I I |
0052 622-05639 380.000 EACH | 35.00000 13300.00] 41.00000 15580.00] 7.70000 2926.00
PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 | I |
mm I | |
0053 622-05643 117.000 EACH | 125.00000 14625.00] 148.00000 17316.00] 110.00000 12870.00
PLANT, DECIDUOUS TREE, MULTI-STEM, 1200 | I |
mm OR UNDER I I |
0054 622-05649 40.000 EACH | 115.00000 4600.00] 138.00000 5520.00] 248.00000 9920.00
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | | |
| | |

32 TO 50 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 158 -5
TABULATION OF BIDS
ROUTE : 1
CALL ORDER : 158 CONTRACT ID : R -27982-C COUNTIES : DEARBORN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 31-1323837 1C 3 ) 35-1875662
|DAVE O~ MARA CONTRACTOR | SUNESIS CONSTRUCTION COMPANY |CRIDER & CRIDER, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0055 622-52436 7.000 EACH | 30.00000 210.00] 37.50000 262.50] 30.90000 216.30
SIGN, DO NOT MOW OR SPRAY | | |
0056 714-06613 48.800 m | 5900.00000 287920.00] 8000.00000 390400.00] 7438.00000 362974.40
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 4800 mm X 1800 mm | | |
0057 714-08514 42.880 m2 | 1150.00000 49312.00] 1550.00000 66464.00] 1450.00000 62176.00
WINGWALL | | |
0058 714-26714 4.000 m | 4800.00000 19200.00] 9100.00000 36400.00] 8385.00000 33540.00
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 2400 mm x 2400 mm | | |
0059 714-99346 1.200 m | 6400.00000 7680.00] 5750.00000 6900.00] 5994 .00000 7192.80
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 900 mm x 600 mm | | |
0060 715-05019 53.200 m | 210.00000 11172.00] 400.00000 21280.00] 178.00000 9469.60
PIPE, TYPE 1, CIRCULAR, 900 mm | | |
0061 715-05024 21.000 m | 210.00000 4410.00] 192.00000 4032.00] 199.50000 4189.50
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0062 715-05048 2578.400 m | 12.00000 30940.80] 9.00000 23205.60] 9.65000 24881.56
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0063 715-05053 241.600 m | 49.00000 11838.40] 45.00000 10872.00] 54.40000 13143.04
PIPE, UNDERDRAIN OUTLET, 150 mm | | |
0064 715-05149 59.500 m | 120.00000 7140.00] 108.00000 6426.00] 104 .00000 6188.00
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0065 715-05151 57.500 m | 125.00000 7187.50] 180.00000 10350.00] 94.00000 5405.00
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0066 715-05169 112.100 m | 125.00000 14012.50] 89.00000 9976.90] 95.90000 10750.39
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0067 715-05171 21.400 m | 190.00000 4066.00] 235.00000 5029.00] 191.50000 4098.10
PIPE, TYPE 3, CIRCULAR, 450 mm | | |
0068 715-05173 9.700 m | 200.00000 1940.00] 250.00000 2425.00] 139.00000 1348.30
PIPE, TYPE 3, CIRCULAR, 600 mm | | |
0069 715-26732 2.000 EACH | 6900.00000 13800.00] 6800.00000 13600.00] 4700.00000 9400.00
GRATED BOX END SECTION, II, 4:1, 900 mm | | |
0070 715-46000 1.000 EACH | 475.00000 475.00] 205.00000 205.00] 250.00000 250.00
PIPE END SECTION, 300 mm | | |
0071 715-46005 21.000 EACH | 525.00000 11025.00] 245.00000 5145.00] 496.00000 10416.00
PIPE END SECTION, 375 mm | | |
0072 715-46010 2.000 EACH | 550.00000 1100.00] 260.00000 520.00] 338.00000 676.00
I I |

PIPE END SECTION, 450 mm



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 158 -6
TABULATION OF BIDS
ROUTE : 1
CALL ORDER : 158 CONTRACT ID : R -27982-C COUNTIES : DEARBORN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 31-1323837 IC 3 ) 35-1875662
IDAVE O MARA CONTRACTOR |SUNESIS CONSTRUCTION COMPANY |CRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 715-46020 2.000 EACH | 625.00000 1250.00] 520.00000 1040.00] 720.00000 1440.00
PIPE END SECTION, 600 mm | | |
0074 715-46040 3.000 EACH | 875.00000 2625_00] 880.00000 2640.00] 1461.00000 4383.00
PIPE END SECTION, 900 mm I | |
0075 718-06529 9.000 EACH | 500.00000 4500.00] 700.00000 6300.00] 574.00000 5166.00
OUTLET PROTECTOR, 2 | | |
0076 718-06531 14.000 EACH | 475.00000 6650.00] 635.00000 8890.00] 554..00000 7756.00
OUTLET PROTECTOR, 3 I I |
0077 718-06532 1000.000 m I 2.40000 2400.00] 3.00000 3000.00] 3.85000 3850.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0078 718-52610 582.500 m3 | 48_00000 27960.00] 40.00000 23300.00] 4530000 26387.25
AGGREGATE FOR UNDERDRAINS I | |
0079 720-45030 2.000 EACH | 1250.00000 2500.00] 835.00000 1670.00] 142400000 2848.00
INLET, E7 I I |
0080 720-45035 2.000 EACH | 1300.00000 2600.00] 835.00000 1670.00] 1600.00000 3200.00
INLET, F7 I | |
0081 720-97218 1.000 EACH | 2725.00000 2725.00] 3300.00000 3300.00] 2192.61000 2192.61
MANHOLE, D7 I I |
0082 801-04308 6.000 EACH | 850.00000 5100.00] 450.00000 2700.00] 523.00000 3138.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0083 801-06625 46.000 EACH | 250.00000 11500.00] 100.00000 4600.00] 137.50000 6325.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0084 801-06640 18.000 EACH | 350.00000 6300.00] 260.00000 4680.00] 270.00000 4860.00
CONSTRUCTION SIGN, A I I |
0085 801-06645 3.000 EACH | 100.00000 300.00] 80.00000 240.00] 66.10000 198.30
CONSTRUCTION SIGN, B | | |
0086 801-06775 LUMP | 168933.90000 168933.90|]  45000.00000 45000.00| 112720.00000 112720.00
MAINTAINING TRAFFIC I I |
0087 801-07119 43.200 m I 55.00000 2376.00] 55.00000 2376.00] 90.60000 3913.92
BARRICADE, 111-B | | |
0088 801-09133 8.000 EACH | 7800.00000 62400.00] 6000.00000 48000.00]  20490.00000 163920.00
TEMPORARY CHANGEABLE MESSAGE SIGN I | |
0089 802-05701 69.600 m I 40.00000 2784.00] 4600000 3201.60] 40.00000 2784.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0090 802-76025 2.210 m2 | 200.00000 442.00] 247.00000 545.87] 212.00000 468_52
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0091 802-76035 9.280 m2 | 250.00000 2320.00] 280.00000 2598.40]| 236.00000 2190.08
| | |
| | |

LEGEND 2.54 mm THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
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TABULATION OF BIDS
ROUTE : 1
CALL ORDER : 158 CONTRACT ID : R -27982-C COUNTIES : DEARBORN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1357381 IC 2 ) 31-1323837 1C 3 ) 35-1875662
|DAVE O~ MARA CONTRACTOR | SUNESIS CONSTRUCTION COMPANY |CRIDER & CRIDER, INC.
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0092 802-76235 9.000 EACH | 3811.00000 34299.00] 2000.00000 18000.00] 668.50000 6016.50
INSTALL OVERHEAD SIGN | | |
0093 802-99045 1.000 EACH | 70.00000 70.00] 200.00000 200.00] 253.88000 253.88
SIGN REMOUNTING | | |
0094 808-06703 3480.000 m | 1.15000 4002.00] 1.45000 5046.00] 1.50000 5220.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0095 808-75245 2430.000 m | 1.15000 2794 .50] 1.45000 3523.50] 1.50000 3645.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0096 808-75290 47.000 m | 17.00000 799.00] 18.00000 846.00] 21.30000 1001.10
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 600 mm | | |
0097 808-75297 19.000 m | 17.00000 323.00] 18.00000 342.00] 21.30000 404.70
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0098 808-75320 6.000 EACH | 135.00000 810.00] 100.00000 600.00] 71.60000 429.60
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0099 808-75325 6.000 EACH | 195.00000 1170.00] 130.00000 780.00] 77.10000 462.60
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0100 808-75998 165.000 EACH | 30.00000 4950.00] 2400000 3960.00] 25.90000 4273.50
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0101 808-92027 537.000 m | 5.95000 3195.15] 3.00000 1611.00] 3.10000 1664.70
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0102 402-07787 868.000 Mg | 59.00000 51212.00] 80.00000 69440.00] 70.39000 61098.52
HMA WEDGE AND LEVEL, TYPE D | | |
0103 205-06933 5.000 EACH | 70.26000 351.30] 80.00000 400.00] 70.00000 350.00
TEMPORARY DITCH INLET PROTECTION | | |
SECTION TOTALS | $ 3,689,400.00] $ 3,831,066.57] $ 3,913,000.00
------------------------------------------ e
CONTRACT TOTALS | $ 3,689,400.00] $ 3,831,066.57] $ 3,913,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 160 -1
VENDOR RANKING
CALL ORDER : 160 CONTRACT ID : R -28084-A COUNTIES : CLARK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 1934010
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 DAVE O“MARA CONTRACTOR $ 537,901.40 100.0000%
2 35-2022494 PACE CONTRACTING LLC $ 557,000.00 103.5506%
3 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 638,900.00 118.7764%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 160 -2
TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 160 CONTRACT ID : R -28084-A COUNTIES : CLARK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

IC 1 ) 35-1357381 IC 2 ) 35-2022494 IC 3 ) 35-2040801
IDAVE O MARA CONTRACTOR |PACE CONTRACTING, LLC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  INTERSECTION IMPROVEMENT
| | |
0001 105-06845 LUMP | 8000.00000 8000.00]  10000.00000 10000.00]  25000.00000 25000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 1100.00000 11000.00] 1500.00000 15000.00] 2200.00000 22000.00
FIELD OFFICE, B | I |
0003 105-08520 1.000 EACH | 325.00000 325.00] 1000.00000 1000.00] 250.00000 250.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 10.000 MOS | 85.00000 850.00] 300.00000 3000.00] 150.00000 1500.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  27000.00000 27000.00]  14376.40000 14376.40]  31594.37000 3159437
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-06587 0.300 ACRE |  24000.00000 7200.00]  10000.00000 3000.00] 5000.00000 1500.00
CLEARING AND GRUBBING I I |
0011 201-52370 LUMP |  31000.00000 31000.00]  10000.00000 10000.00]  41900.00000 41900.00
CLEARING RIGHT OF WAY | | |
0012 203-02000 5947.000 CYS | 9.20000 54712_40] 12.00000 71364.00] 11.00000 65417.00
EXCAVATION, COMMON I I |
0013 203-02010 100.000 CYS | 120.00000 12000.00] 150.00000 15000.00] 100.00000 10000.00
EXCAVATION, ROCK | I |
0014 205-03371 10.000 CYS | 2400000 240.00] 100.00000 1000.00] 60.00000 600.00
SEDIMENT, REMOVE I I |
0015 205-06931 366.500 TON | 18.00000 6597.00] 25.00000 9162.50] 30.00000 10995.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06936 96.800 TON | 32.00000 3097.60] 25.00000 2420.00] 40.00000 3872.00
TEMPORARY SEDIMENT TRAP I I |
0017 205-06937 233.000 LFT | 1.50000 349.50] 2.00000 466.00] 4.00000 932.00
I I |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 160 -3
TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 160 CONTRACT ID : R -28084-A COUNTIES : CLARK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2022494 1C 3 ) 35-2040801
IDAVE O MARA CONTRACTOR |PACE CONTRACTING, LLC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 207-08263 2603.000 SYS | 11.00000 28633.00] 8.00000 20824.00] 10.00000 26030.00
SUBGRADE TREATMENT, TYPE IA | | |
0019 211-02050 56.500 CYS | 33.00000 1864.50] 50.00000 2825.00] 70.00000 3955.00
B BORROW I I |
0020 211-07454 87.400 CYS | 32.00000 2796.80] 50.00000 4370.00] 55.00000 4807.00
STRUCTURE BACKFILL | | |
0021 213-08058 89.100 CYS | 90.00000 8019.00] 125.00000 11137.50] 120.00000 10692.00
FLOWABLE BACKFILL I | |
0022 301-07448 1087.000 TON | 14.50000 15761.50] 18.00000 19566.00] 19.00000 20653.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 303-07449 16.800 TON | 35.00000 588.00] 25.00000 420.00] 26.00000 436.80
COMPACTED AGGREGATE, NO. 73 | | |
0024 304-07492 75.000 TON | 110.00000 8250.00] 75.00000 5625.00]| 130.00000 9750.00
WIDENING WITH HMA, TYPE A I I |
0025 306-08033 2787.000 SYS | 2.20000 6131.40] 3.00000 8361.00] 8.00000 22296.00
MILLING, ASPHALT, 1 IN. I | |
0026 306-08043 741.000 SYS | 2.40000 1778.40] 3.00000 2223.00] 10.00000 7410.00
MILLING, TRANSITION I I |
0027 401-06264 LUMP | 2600.00000 2600.00] 3600.00000 3600.00] 3200.00000 3200.00
PROFILOGRAPH, HMA I | |
0028 402-07434 435.000 TON | 85.00000 36975.00] 70.00000 30450.00] 56.00000 24360.00
HMA SURFACE, TYPE C | | |
0029 402-07439 516.000 TON | 72.00000 37152.00] 65.00000 33540.00] 4600000 23736.00
HMA INTERMEDIATE, TYPE C I I |
0030 402-07442 1005.000 TON | 47.00000 47235.00] 60.00000 60300.00] 4400000 44220.00
HMA BASE, TYPE C | | |
0031 406-05520 3.500 TON | 380.00000 1330.00] 750.00000 2625.00] 260.00000 910.00
ASPHALT FOR TACK COAT I I |
0032 601-94689 1.000 EACH | 4300.00000 4300.00] 3000.00000 3000.00] 2595.00000 2595.00
GUARDRAIL END TREATMENT, 0S | | |
0033 601-99105 75.000 LFT | 4400000 3300.00] 60.00000 4500.00] 5520000 4140.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0034 610-07486 209.000 TON | 100.00000 20900.00] 75.00000 15675.00] 75.00000 15675.00
HMA FOR APPROACHES, TYPE A I I |
0035 611-06497 1.000 EACH | 215.00000 215.00] 150.00000 150.00] 125.00000 125.00
MAILBOX ASSEMBLY, SINGLE I | |
0036 615-06490 16.000 EACH | 210.00000 3360.00] 140.00000 2240.00] 115.00000 1840.00
RIGHT OF WAY MARKER I I |
0037 615-06505 3.000 EACH | 670.00000 2010.00] 560.00000 1680.00] 49500000 1485_00
| | |

MONUMENT, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
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TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 160 CONTRACT ID : R -28084-A COUNTIES : CLARK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2022494 1C 3 ) 35-2040801
IDAVE O MARA CONTRACTOR |PACE CONTRACTING, LLC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 616-02320 1449.000 SYS | 3.20000 4636.80] 2.00000 2898.00] 5.00000 7245.00
GEOTEXTILES | | |
0039 616-05688 13.300 TON | 35.00000 465.50] 30.00000 399.00] 90.00000 1197.00
RIPRAP, CLASS 1 I | |
0040 616-06405 1596.000 TON | 17.00000 27132.00] 25.00000 39900.00] 28.00000 44688.00
RIPRAP, REVETMENT | | |
0041 621-01004 1.000 EACH | 320.00000 320.00] 400.00000 400.00] 300.00000 300.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0042 621-06545 0.130 TON | 630.00000 81.90] 700.00000 91.00] 600.00000 78.00
FERTILIZER I I |
0043 621-06557 100.000 LBS | 2.80000 280.00] 3.00000 300.00] 2.55000 255.00
SEED MIXTURE, T I I |
0044 621-06559 4014.000 SYS | 0.40000 1605.60] 0.40000 1605.60] 0.34000 1364.76
MULCHED SEEDING, R I I |
0045 621-06565 2.600 TON | 390.00000 1014.00] 415.00000 1079.00] 375.00000 975.00
MULCHING MATERIAL I I |
0046 621-06567 9.000 KGAL | 1.10000 9.90] 50.00000 450_00] 1.00000 9.00
WATER I | |
0047 621-06574 555.000 SYS | 2.80000 1554.00] 5.00000 2775.00] 2.45000 1359.75
SODDING | | |
0048 621-06575 1671.000 SYS | 2.80000 4678.80]| 5.00000 8355.00]| 2.45000 4093.95
SODDING, NURSERY | | |
0049 715-05049 50.000 LFT | 17.50000 875.00] 30.00000 1500.00] 30.00000 1500.00
PIPE, TYPE 4, CIRCULAR, 8 IN. I I |
0050 715-05129 90.000 LFT | 110.00000 9900.00] 250.00000 22500.00] 185.00000 16650.00
PIPE, TYPE 1, CIRCULAR, 54 IN. | | |
0051 715-05169 175.000 LFT | 33.00000 5775.00] 40.00000 7000.00] 40.00000 7000.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0052 715-06492 1.000 EACH | 1300.00000 1300.00] 2000.00000 2000.00] 3500.00000 3500.00
CONCRETE ANCHOR, 54 IN. | I |
0053 715-08306 6.800 TON | 480.00000 3264.00] 200.00000 1360.00] 500.00000 3400.00
HMA FOR STRUCTURE INSTALLATION, TYPE C | I |
0054 715-46005 8.000 EACH | 240.00000 1920.00] 250.00000 2000.00] 700.00000 5600.00
PIPE END SECTION, 15 IN. I I |
0055 801-01093 4.000 EACH | 960.00000 3840.00] 1800.00000 7200.00] 1600.00000 6400.00
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0056 801-06207 7500.000 LFT | 0.90000 6750.00] 1.10000 8250.00] 1.50000 11250.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
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TABULATION OF BIDS

ROUTE : 62
CALL ORDER : 160 CONTRACT ID : R -28084-A COUNTIES : CLARK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1357381 IC 2 ) 35-2022494 1C 3 ) 35-2040801
IDAVE O MARA CONTRACTOR |PACE CONTRACTING, LLC | GOHMANN ASPHALT & CONSTR., IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 801-06640 18.000 EACH | 130.00000 2340.00] 150.00000 2700.00] 135.00000 2430.00
CONSTRUCTION SIGN, A |
0058 801-06775 LUMP |  39000.00000 39000.00]  35000.00000 35000.00]  49700.00000 49700.00
MAINTAINING TRAFFIC I I |
0059 802-76025 28.500 SFT | 28.00000 798.00] 20.00000 570.00] 17.90000 510.15
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | I |
0060 802-76035 9.000 SFT | 21.00000 189.00] 23.00000 207.00] 19.90000 179.10
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0061 802-76055 102.000 LFT | 7.20000 734.40] 6.00000 612.00] 4.95000 504.90
SIGN POST, A I | |
0062 808-06703 2252.000 LFT | 0.55000 1238.60] 0.50000 1126.00] 0.42000 945.84
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0063 808-75245 2104.000 LFT | 0.55000 1157.20] 0.50000 1052.00] 0.42000 883.68
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0064 808-75297 43.000 LFT | 6.20000 266.60]| 12.00000 516.00] 9.90000 425_70
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0065 808-75996 25.000 EACH | 20.00000 500.00] 75.00000 1875.00] 18.00000 450.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0066 808-75998 25.000 EACH | 110.00000 2750.00] 75.00000 1875.00] 65.00000 1625.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0067 801-08507 150.000 LFT | 38.00000 5700.00] 20.00000 3000.00] 70.00000 10500.00
TEMPORARY TRAFFIC BARRIER, TYPE 1, | | |
ANCHORED I I |
0068 808-06716 3000.000 LFT | 0.55000 1650.00] 0.50000 1500.00] 1.00000 3000.00
LINE, REMOVE | | |
0069 801-07024 2.000 EACH | 5300.00000 10600.00] 4000.00000 8000.00] 3500.00000 7000.00
ENERGY ABSORBING TERMINAL, CZ, TL-3 I | |
SECTION TOTALS I $ 537,901.40] $ 557,000.00] $ 638,900.00
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 537,901.40] $ 557,000.00] $ 638,900.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -1
VENDOR RANKING
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT 63
CONTRACT TIME : 05/23/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 9930029
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 2,629,885.97 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $ 2,745,110.00 104.3813%
3 35-1139301 E & B PAVING INC $ 2,915,000.00 110.8413%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -2
TABULATION OF BIDS
ROUTE : CR 600
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  30000.00000 30000.00]  26500.00000 26500.00]  28740.00000 28740.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 14.000 MOS | 2400.00000 33600.00] 2050.00000 28700.00] 2000.00000 28000.00
FIELD OFFICE, B | I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP | 127000.00000 127000.00]  89530.74000 89530.74] 116500.55000 116500.55
MOBILIZATION AND DEMOBILIZATION I | |
0010 201-52370 LUMP |  30000.00000 30000.00]  32000.00000 32000.00]  70000.00000 70000.00
CLEARING RIGHT OF WAY I I |
0011 203-02000 12099.000 CYS | 18.00000 217782.00] 19.00000 229881.00] 29.00000 350871.00
EXCAVATION, COMMON I | |
0012 205-06932 426.000 LFT | 26.00000 11076.00] 9.00000 3834.00] 8.86000 3774.36
TEMPORARY CHECK DAM, STRAW BALES | | |
0013 205-06933 31.000 EACH | 55.00000 1705.00] 100.00000 3100.00] 98.50000 3053.50
TEMPORARY DITCH INLET PROTECTION I I |
0014 205-06937 14075.000 LFT | 1.20000 16890.00] 1.65000 23223.75] 1.19000 16749.25
TEMPORARY SILT FENCE | | |
0015 207-08263 25649.000 SYS | 5.25000 134657 .25| 5.70000 146199.30] 6.35000 162871.15
SUBGRADE TREATMENT, TYPE 1A I I |
0016 207-08267 5193.000 SYS | 9.50000 49333.50] 9.60000 49852 .80 9.00000 46737.00
SUBGRADE TREATMENT, TYPE I11A | | |
0017 211-07454 104.300 CYS | 20.00000 2086.00] 18.00000 1877.40] 80.00000 8344.00
STRUCTURE BACKFILL I | |
0018 301-07448 19408.000 TON | 20.00000 388160.00] 17.75000 344492.00] 20.00000 388160.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 304-07491 781.000 TON | 65.00000 50765.00] 105.00000 82005.00] 95_00000 74195 .00
HMA PATCHING, TYPE C | | |
0020 306-08033 41420.000 SYS | 0.40000 16568.00] 0.42000 17396.40] 0.50000 20710.00
MILLING, ASPHALT, 1 IN. I I |
0021 401-06264 LUMP | 2250.00000 2250.00] 4000.00000 4000.00] 3500.00000 3500.00
| | |

PROFILOGRAPH, HMA



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -3
TABULATION OF BIDS
ROUTE : CR 600
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |E & B PAVING INC

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0022 401-07334 5262.000 TON | 61.00000 320982.00] 63.00000 331506.00] 62.50000 328875.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |

0023 401-07403 9457.000 TON | 4400000 416108.00] 48_00000 453936.00] 4500000 42556500
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |

0024 401-07424 10026.000 TON | 41.00000 411066.00] 4625000 463702.50] 41.50000 416079.00
QC/QA-HMA, 3, 64, BASE, 19.0 mm | | |

0025 406-05520 33.500 TON | 290.00000 9715.00] 300.00000 10050.00] 325.00000 10887.50
ASPHALT FOR TACK COAT I I |

0026 601-01700 1.000 EACH | 1800.00000 1800.00] 182500000 1825.00] 1800.00000 1800.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |

0027 601-06037 1.000 EACH | 1000.00000 1000.00] 1025.00000 1025.00] 1000.00000 1000.00
GUARDRAIL END TREATMENT, 1 I I |

0028 601-99105 78.000 LFT | 40.00000 3120.00] 41.00000 3198.00] 40.00000 3120.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |

0029 610-07488 992.200 TON | 89.00000 88305.80] 86.00000 85329.20] 100.00000 99220.00
HMA FOR APPROACHES, TYPE C I I |

0030 611-06497 25.000 EACH | 130.00000 3250.00] 135.00000 3375.00] 130.00000 3250.00
MAILBOX ASSEMBLY, SINGLE I I |

0031 611-06498 3.000 EACH | 160.00000 480.00] 165.00000 495_00] 160.00000 480.00
MAILBOX ASSEMBLY, DOUBLE | | |

0032 615-06490 16.000 EACH | 120.00000 1920.00] 125.00000 2000.00] 120.00000 1920.00
RIGHT OF WAY MARKER | | |

0033 615-06505 17.000 EACH | 475.00000 8075.00] 480.00000 8160.00] 475.00000 8075.00
MONUMENT, B I I |

0034 615-06527 2.000 EACH | 375.00000 750.00] 385.00000 770.00] 375.00000 750.00
MONUMENT, SECTION CORNER | | |

0035 615-06535 1.000 EACH | 1220.00000 1220.00] 620.00000 620.00] 500.00000 500.00
BENCH MARK POST, RESET I I |

0036 621-01004 2.000 EACH | 525.00000 1050.00] 375.00000 750.00] 352.00000 704.00
MOBILIZATION AND DEMOBILIZATION FOR | I |
SEEDING I | |

0037 621-06545 4.000 TON | 600.00000 2400.00] 780.00000 3120.00] 770.00000 3080.00
FERTILIZER I I |

0038 621-06553 1700.000 LBS | 3.20000 5440.00| 3.10000 5270.00] 3.00000 5100.00
SEED MIXTURE, R I | |

0039 621-06565 20.000 TON | 455.00000 9100.00] 350.00000 7000.00] 341.00000 6820.00
MULCHING MATERIAL I I |

0040 715-05118 18.000 LFT | 30.00000 540.00] 30.00000 540.00] 75.00000 1350.00
PIPE, TYPE 1, CIRCULAR, 12 IN. I | |



MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -4
TABULATION OF BIDS
ROUTE : CR 600
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0041 715-05119 9.000 LFT | 48.00000 432.00] 49.00000 441._00] 85.00000 765.00
PIPE, TYPE 1, CIRCULAR, 15 IN. | | |
0042 715-05147 1196.000 LFT | 11.00000 13156.00] 18.75000 22425_00] 27.00000 32292.00
PIPE, TYPE 2, CIRCULAR, 8 IN. I | |
0043 715-05149 816.000 LFT | 21.00000 17136.00] 25.50000 20808.00] 35.00000 28560.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0044 715-05168 96.000 LFT | 21.00000 2016.00] 40.00000 3840.00] 50.00000 4800.00
PIPE, TYPE 3, CIRCULAR, 12 IN. I | |
0045 715-05169 50.000 LFT | 45_00000 2250.00] 55.00000 2750.00] 90.00000 4500.00
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0046 715-05171 7.000 LFT | 55.00000 385.00] 65.00000 455_00] 140.00000 980.00
PIPE, TYPE 3, CIRCULAR, 18 IN. I | |
0047 715-46000 13.000 EACH | 240.00000 3120.00] 305.00000 3965.00] 325.00000 4225.00
PIPE END SECTION, 12 IN. I I |
0048 715-46005 10.000 EACH | 280.00000 2800.00] 355.00000 3550.00] 400.00000 4000.00
PIPE END SECTION, 15 IN. I | |
0049 715-46010 2.000 EACH | 300.00000 600.00] 380.00000 760.00] 425.00000 850.00
PIPE END SECTION, 18 IN. I I |
0050 715-90836 3.000 EACH | 230.00000 690.00] 305.00000 915.00] 375.00000 1125.00
PIPE END SECTION, 8 IN. I | |
0051 720-44000 1.000 EACH | 250.00000 250.00] 460.00000 460.00] 550.00000 550.00
CASTING, ADJUST TO GRADE | | |
0052 720-45030 1.000 EACH | 1100.00000 1100.00] 1650.00000 1650.00] 1400.00000 1400.00
INLET, E7 I I |
0053 720-45260 14.000 EACH | 541.00000 7574.00] 1060.00000 14840.00] 900.00000 12600.00
PIPE CATCH BASIN, 12 IN. | | |
0054 720-45265 2.000 EACH | 705.00000 1410.00] 1090.00000 2180.00] 1000.00000 2000.00
PIPE CATCH BASIN, 15 IN. I I |
0055 720-45410 1.000 EACH | 1600.00000 1600.00] 2600.00000 2600.00] 2350.00000 2350.00
MANHOLE, C4 | | |
0056 801-04308 2.000 EACH | 300.00000 600.00]| 310.00000 620.00] 335.00000 670.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0057 801-06625 8.000 EACH | 90.00000 720.00] 92.00000 736.00] 95.00000 760.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0058 801-06640 24.000 EACH | 170.00000 4080.00]| 175.00000 4200.00] 163.00000 3912.00
CONSTRUCTION SIGN, A I | |
0059 801-06645 2.000 EACH | 40.00000 80.00] 41.00000 82.00] 28.00000 56.00
CONSTRUCTION SIGN, B I I |
0060 801-06775 LUMP |  56000.00000 56000.00]  75000.00000 75000.00]  51033.31000 51033.31
| | |



DISCONNECT HANGER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -5
TABULATION OF BIDS
ROUTE : CR 600
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|[MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION JE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0061 801-07119 48.000 LFT | 10.00000 480.00] 10.25000 492.00] 16.00000 768.00
BARRICADE, 111-B | | |
0062 802-05701 325.000 LFT | 12.00000 3900.00] 12.35000 4013.75] 12.00000 3900.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | I |
0063 802-07057 17.920 SFT | 30.00000 537.60] 31.00000 555.52] 30.00000 537.60
SIGN, PANEL, WITH LEGEND | | |
0064 802-76035 114.370 SFT | 24 .00000 2744 .88] 24.75000 2830.66] 24.00000 2744.88
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.100 IN. THICKNESS | | |
0065 802-76095 210.000 LBS | 3.50000 735.00] 3.55000 745.50] 3.50000 735.00
STRUCTURAL STEEL, BREAKAWAY | | |
0066 805-01815 1.000 EACH | 1800.00000 1800.00] 1850.00000 1850.00] 1800.00000 1800.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I I |
0067 805-01842 9.000 EACH | 700.00000 6300.00] 725.00000 6525.00] 700.00000 6300.00
HANDHOLE, SIGNAL | I |
0068 805-01844 1694.000 LFT | 12.00000 20328.00] 12.25000 20751.50] 12.00000 20328.00
CONDUIT, STEEL, GALVANIZED, 2 IN._, | | |
UNDERGROUND I | |
0069 805-01879 1.000 EACH | 650.00000 650.00] 675.00000 675.00] 650.00000 650.00
SIGNAL SERVICE, INSTALL | | |
0070 805-02503 2040.000 LFT | 0.20000 408.00] 0.20000 408.00] 0.20000 408.00
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0071 805-03978 2.000 EACH | 1000.00000 2000.00] 1025.00000 2050.00] 1000.00000 2000.00
EMERGENCY VEHICLE LIGHT DETECTOR, | | |
SINGLE CHANNEL, ONE DIRECTION , One | | |
Channel Two Directions | | |
0072 805-03985 175.000 LFT | 1.50000 262.50] 1.55000 271.25] 1.50000 262.50
DETECTOR CABLE 3C 20GA. | | |
0073 805-06834 1.000 EACH | 12500.00000 12500.00] 12600.00000 12600.00] 12500.00000 12500.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I | I |
0074 805-78205 8.000 EACH | 700.00000 5600.00] 725.00000 5800.00] 700.00000 5600.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | 1
0075 805-78415 4.000 EACH | 1200.00000 4800.00] 1225.00000 4900.00] 1200.00000 4800.00
SPAN, CATENARY, AND TETHER | | |
0076 805-78420 4_.000 EACH | 275.00000 1100.00] 285.00000 1140.00] 275.00000 1100.00
| | |



PAVEMENT MESSAGE MARKINGS,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -6
TABULATION OF BIDS
ROUTE : CR 600
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0077 805-78467 30.000 LFT | 3.00000 90.00] 3.10000 93.00] 3.00000 90.00
SIGNAL CABLE, 3C 8GA. | | |
0078 805-78480 175.000 LFT | 1.90000 332.50] 1.95000 341.25] 1.90000 332.50
SIGNAL CABLE, 3C 14GA. I | |
0079 805-78485 198.000 LFT | 2.00000 396.00] 2.05000 405.90] 2.00000 396.00
SIGNAL CABLE, 5C 14GA. | | |
0080 805-78490 243.000 LFT | 2.20000 534.60]| 2.25000 546.75] 2.20000 53460
SIGNAL CABLE, 7C 14GA. I | |
0081 805-78510 1959.000 LFT | 1.90000 3722.10] 1.95000 3820.05] 1.90000 3722.10
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0082 805-78785 8.000 EACH | 550.00000 4400.00] 560.00000 4480.00] 550.00000 4400.00
SIGNAL DETECTOR HOUSING I | |
0083 805-78795 620.000 LFT | 7.00000 4340.00] 7.15000 4433.00] 7.00000 4340.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0084 805-78925 1.000 EACH | 600.00000 600.00] 615.00000 615.00] 600.00000 600.00
CONTROLLER CABINET FOUNDATION, P1 I | |
0085 805-81032 1.000 EACH | 4200.00000 4200.00] 4325.00000 4325.00] 4200.00000 4200.00
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0086 805-92504 1.000 EACH | 400.00000 400.00] 410.00000 410.00] 400.00000 400.00
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0087 808-06703 31473.000 LFT | 0.26000 8182.98| 0.27000 8497.71| 0.30000 9441.90
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0088 808-75240 1657.000 LFT | 0.26000 430.82] 0.27000 44739 0.30000 497.10
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0089 808-75245 13344.000 LFT | 0.26000 3469.44] 0.27000 3602.88]| 0.30000 4003.20
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0090 808-75272 264.000 LFT | 7.00000 1848.00] 7.25000 1914.00] 3.40000 897.60
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0091 808-75297 218.000 LFT | 7.00000 1526.00] 7.25000 1580.50] 3.40000 741.20
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0092 808-75320 5.000 EACH | 100.00000 500.00] 101.00000 505.00] 62.00000 310.00
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0093 808-75325 5.000 EACH | 150.00000 750.00] 152.00000 760.00] 8400000 420.00
I | |
| | |

THERMOPLASTIC, WORD (ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 170 -7
TABULATION OF BIDS
ROUTE : CR 600
CALL ORDER : 170 CONTRACT ID : R -28360-A COUNTIES : HANCOCK
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 IC 3 ) 35-1139301
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION IE & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
0094 808-75998 269.000 EACH | 17.00000 4573.00] 15.50000 4169.50] 15.00000 4035.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0095 808-92027 2400.000 LFT | 0.70000 1680.00] 0.71000 1704.00] 0.65000 1560.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
0096 801-06203 72660.000 LFT | 0.10000 7266.00] 0.10000 7266.00] 0.12000 8719.20
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0097 801-06216 218.000 LFT | 4.00000 872.00] 3.10000 675.80] 3.50000 763.00
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
24 IN. | | |
0098 801-06207 1300.000 LFT | 1.10000 1430.00] 1.05000 1365.00] 1.50000 1950.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
4 IN. | | |
SECTION TOTALS I $ 2,629,885.97] $ 2,745,110.00] $ 2,915,000.00
------------------------------------------ A
CONTRACT TOTALS I $ 2,629,885.97] $ 2,745,110.00] $ 2,915,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 173 -1
VENDOR RANKING
CALL ORDER 173 CONTRACT ID : R -28437-A COUNTIES : HUNTINGTON
LETTING DATE : 05/31/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/26/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 4335006
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 290,600.00 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 379,459.40 130.5779%
3 35-1374866 PRIMCO, INC. $ 437,524.21 150.5589%



CALL ORDER 173

LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID : R -28437-A

: FT. WAYNE DISTRICT

ROUTE - SR 5
COUNTIES : HUNTINGTON

DATE :
PAGE :

06/19/07
173 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION

0001 105-06845
CONSTRUCTION ENGINEERING

0002 105-07039 6.000
FIELD OFFICE, B
0003 109-08443 1.000

QUANTITY

SECTION 0001 SMALL STRUCTURE REPLACEMENT

LUMP

MOS

DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC

CONTROL DEVICES
0004 109-08444 1.000

DOL

QUALITY ADJUSTMENTS, FAILED MATERIALS

0005 110-01001

MOBILIZATION AND DEMOBILIZATION
0006 201-52370

CLEARING RIGHT OF WAY

0007 202-02286 1.000
PRESENT STRUCTURE, REMOVE

0008 203-02000 500.000
EXCAVATION, COMMON

0009 203-02070 80.000
BORROW

0010 205-06932 270.000
TEMPORARY CHECK DAM, STRAW BALES

0011 205-06937 190.000
TEMPORARY SILT FENCE

0012 206-51220 470.000
EXCAVATION, WET

0013 206-51225 330.000

EXCAVATION, DRY
0014 207-08265 1320.000
SUBGRADE TREATMENT, TYPE I11A

0015 211-07454 296.000
STRUCTURE BACKFILL

0016 213-08058 483.000
FLOWABLE BACKFILL

0017 301-07448 616.000
COMPACTED AGGREGATE, NO. 53, BASE

0018 304-07493 112.000

WIDENING WITH HMA, TYPE B

LUMP

LUMP

EACH

CYS

CYS

LFT

LFT

CYS

CYS

SYS

CYS

CYs

TON

TON

|
|
I
|
+

( 1 ) 35-1139301
E

& B PAV

UNIT PR

ING INC

ICE

o

3 ) 35-1374866

RIMCO, INC.

UNIT PRICE

AMOUN

____________________________ R R

3445.

1000.

4000.

4300.

6000.

12.

15.

12.

25.

55.

10.

50.

00000

00000

-00000

.00000

00000

00000

00000

18000

.00000

.00000

.00000

01000

08000

.00000

65000

00000

00000

00000

| 2 ) 35-1065659 |
|BROOKS CONSTRUCTION COMPANY |
AMOUNTI UNIT PRICE AMOUNT=
| |
3445.00]  10000.00000 10000.00]
eooo.ool 1800.00000 1osoo.oo=
1.ooI 1.00000 1.oo=

| |

| |

1.00] 1.00000 1.00]
4ooo.ooI 18700.00000 18700.00:
43oo.ool 5600.00000 56oo.oo=
GOO0.00I 15000.00000 1sooo.oo=
6090.00I 25.00000 12500.00}
4oo.ooI 25.00000 zooo.ool
27o.oo= 9.30000 2511.oo=
190.00I 2.78000 528.20:
7054.70’ 20.00000 94oo.oo=
3986.40I 20.00000 6600.00:
5280.00I 7.00000 924o.oo=
7592.40I 30.00000 8880.00:
26565.00I 65.00000 31395.00}
6160.00I 14.50000 8932.00:
5600.00! 70.00000 784o.ooi
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CALL ORDER 173

LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28437-A

: FT. WAYNE DISTRICT

ROUTE - SR 5
COUNTIES : HUNTI

NGTON

DATE :
PAGE :

06/19/07
173 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 306-08034 513.000 SYS
MILLING, ASPHALT, 1 1/2 IN.

0020 306-08043 140.000 SYS
MILLING, TRANSITION

0021 402-07433 154.000 TON
HMA SURFACE, TYPE B

0022 402-07438 121.000 TON
HMA INTERMEDIATE, TYPE B

0023 402-07441 222.000 TON
HVA BASE, TYPE B

0024 406-05520 1.000 TON
ASPHALT FOR TACK COAT

0025 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0026 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0027 601-99105 187.500 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0028 615-06490 10.000 EACH
RIGHT OF WAY MARKER

0029 615-06505 3.000 EACH
MONUMENT, B

0030 616-02320 420.000 SYS
GEOTEXTILES

0031 616-06405 240.000 TON
RIPRAP, REVETMENT

0032 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0033 621-06559 1675.000 SYS
MULCHED SEEDING, R

0034 621-06574 700.000 SYS
SODDING

0035 714-09185 56.000 LFT
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 18 FT. X 10 FT.

0036 715-03475 1.000 EACH
SAFETY METAL END SECTION, 4:1, 15 IN.

0037 715-05119 64.000 LFT

PIPE, TYPE 1, CIRCULAR, 15 IN.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|

( 3 ) 35-1374866
P

RIMCO,

INC.

UNIT PRICE

20.

53.

46.

80.

280.

2680.

2350.

16.

125.

625.

28.

350.

1650.

355.

34.

00000

00000

00000

00000

00000

50000

00000

00000

-85000

50000

00000

.85000

-95000

00000

00000

00000

AMOUN

280.

5360.

9400.

3093.

1250.

1875.

1197.

6840.

350.

1423.

4165.

92400.

355.

2176.

( 1 ) 35-1139301 I 2 ) 35-1065659 |

E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |

| |

UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
____________________________ o

3.50000 1795.50] 4.00000 2052.00]

| |

30.00000 4200.00] 3.00000 420.00]

| |

53.00000 8162.00] 55.00000 8470.00]

| |

4600000 5566.00] 51.00000 6171.00]

| |

90.00000 19980.00] 47.00000 10434.00]

| |

280.00000 280.00] 600.00000 600.00]

| |

2680.00000 5360.00] 2680.00000 5360.00]

| |

2350.00000 9400.00] 2350.00000 9400.00]

| |

16.50000 3093.75] 16.50000 3003.75]

| |

125.00000 1250.00] 125.00000 1250.00]

| |

100.00000 300.00] 625.00000 1875.00]

| |

1.50000 630.00] 1.50000 630.00]

| |

22.75000 5460.00]| 35.00000 8400.00]

| |

350.00000 350.00] 350.00000 350.00]

| |

| |

0.85000 1423.75] 0.85000 1423.75]

| |

5.95000 4165.00] 5.95000 4165.00]

| |

165515000 92688.40] 1800.00000 100800.00]

| |

| |

486.87000 486.87] 500.00000 500.00]

| |

4683000 2997.12] 35.00000 2240.00]

| |

T
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 173 -4
TABULATION OF BIDS
ROUTE : SR 5
CALL ORDER : 173 CONTRACT ID : R -28437-A COUNTIES : HUNTINGTON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 IC 3 ) 35-1374866
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |PRIMCO, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 715-46005 1.000 EACH | 493.48000 493.48] 410.00000 410.00] 185.00000 185.00
PIPE END SECTION, 15 IN. | | |
0039 723-06660 97.000 SYS | 24848000 24102.56] 325.00000 31525.00] 410.00000 39770.00
WINGWALL I I |
0040 801-04308 6.000 EACH | 50.00000 300.00] 165.00000 990.00] 156.00000 936.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0041 801-06625 24.000 EACH | 60.00000 1440.00] 60.00000 1440._00] 58.00000 1392.00
DETOUR ROUTE MARKER ASSEMBLY I | |
0042 801-06640 28.000 EACH | 30.00000 840.00] 87.00000 2436.00] 85.00000 2380.00
CONSTRUCTION SIGN, A I I |
0043 801-06645 2.000 EACH | 33.50000 67.00] 33.50000 67.00] 33.00000 66.00
CONSTRUCTION SIGN, B I | |
0044 801-06775 LUMP | 655.53000 655.53]  12807.00000 12807.00]  16488.00000 16488.00
MAINTAINING TRAFFIC I I |
0045 801-07118 72.000 LFT | 3.85000 277.20] 3.85000 277.20] 3.85000 277.20
BARRICADE, 111-A I | |
0046 802-07058 1.000 EACH | 95.00000 95.00] 95.00000 95.00] 95.00000 95.00
SIGN, SHEET ASSEMBLY, RELOCATE I I |
0047 802-76055 26.000 LFT | 6.55000 170.30] 6.55000 170.30] 6.55000 170.30
SIGN POST, A I | |
0048 802-91122 1.000 EACH | 95.00000 95.00] 95.00000 95.00] 95.00000 95.00
SIGN, GROUND MOUNTED, RESET | | |
0049 808-06703 942.000 LFT | 0.85000 800.70] 0.85000 800.70] 0.85000 800.70
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0050 808-75240 110.000 LFT | 0.85000 93.50] 0.85000 93.50] 0.85000 93.50
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. | | |
0051 808-75996 6.000 EACH | 12.64000 75.84] 20.00000 120.00] 4400000 264.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0052 808-75998 6.000 EACH | 95_00000 570.00] 95_00000 570.00] 95_.00000 570.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 290,600.00] $ 379,459.40] $ 437,524.21
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 290,600.00] $ 379,459.40] $ 437,524.21




CALL ORDER
LETTING DATE

INDIANA

180 CONTRACT
05/31/07 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -28747-B

64
07/01/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1120685
2 35-0918397

WALSH & KELLY INC
RIETH RILEY CONSTRUCTION

DATE : 06/19/07
PAGE : 180 -1
COUNTIES : LAKE
PROJECT(S) : H465003
TOTAL % OVER
BID LOW BID
$ 3,871,628.90 100.0000%

$ 4,184,068.92 108.0700%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )

[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 PAVEMENT REPAIR OR REHABILITATION

|
0001 105-06845 LUMP

| |

|  32000.00000 32000.00]  75000.00000 75000.00]

CONSTRUCTION ENGINEERING I I |
0002 105-07039 13.000 MOS | 3000.00000 39000.00] 3000.00000 39000.00]
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 193000.00000 193000.00] 205000.00000 205000.00]
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  65000.00000 65000.00] 110000.00000 110000.00]
CLEARING RIGHT OF WAY I I |
0008 202-02240 11660.000 m2 | 12.00000 139920.00] 17.50000 204050.00]
PAVEMENT REMOVAL I | |
0009 202-02255 7.000 EACH | 400.00000 2800.00] 375.00000 2625.00]
TREE, 460 mm, REMOVE | | |
0010 202-02260 5.000 EACH | 550.00000 2750.00] 600.00000 3000.00]
TREE, 760 mm, REMOVE I I |
0011 202-02271 14.000 EACH | 500.00000 7000.00] 315.00000 4410.00]
HEADWALL, REMOVE | | |
0012 202-02278 222.000 m | 20.00000 4440.00| 25.00000 5550.00]|
CURB, CONCRETE, REMOVE I I |
0013 202-02771 7.000 EACH | 300.00000 2100.00] 2000.00000 14000.00]
CONCRETE APRON, REMOVE | | |
0014 202-02928 4.000 EACH | 202.00000 808.00] 202.00000 808.00]
CATCH BASIN, REMOVE I | |
0015 202-05545 66.000 m3 | 67.50000 4455 .00 68.00000 4488.00]
REGULATED MATERIALS, DISPOSE, C I I |
0016 202-05550 66.000 m3 | 36.00000 2376.00] 36.00000 2376.00]
REGULATED MATERIALS, REMOVE, C | | |
0017 202-05555 66.000 m3 | 41.50000 2739.00] 4200000 2772.00]
REGULATED MATERIALS, TRANSPORT, C I I |
0018 202-08429 23000.000 L I 0.07000 1610.00] 0.10000 2300.00]
| | |

REGULATED MATERIALS, DISPOSE, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 l )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 202-08430 23000.000 L | 0.14000 3220.00] 0.15000 3450.00]
REGULATED MATERIALS, REMOVE, B | | |
0020 202-08431 23000.000 L | 0.07000 1610.00] 0.10000 2300.00]
REGULATED MATERIALS, TRANSPORT, B I I |
0021 202-52710 455.000 m2 | 8.00000 3640.00] 18.75000 8531.25]
SIDEWALK, CONCRETE, REMOVE | | |
0022 202-78515 LUMP | 1200.00000 1200.00] 1200.00000 1200.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
0023 202-91385 4.000 EACH | 202.00000 808.00] 202.00000 808.00]
INLET, REMOVE I I |
0024 202-91840 31.000 m I 43.00000 1333.00] 43.00000 1333.00]
FENCE, CHAIN LINK, REMOVE I | |
0025 202-92222 10.000 EACH | 225.00000 2250.00] 300.00000 3000.00]
TESTING FOR CONTAMINATED MATERIALS, TPH | I |
(SOIL), 24 HOUR RETURN I I |
0026 202-93047 2.000 EACH | 330.00000 660.00] 330.00000 660.00]
MANHOLE, REMOVE I I |
0027 202-96133 697.000 m I 34.00000 23698.00] 34.00000 23698.00]
PIPE, REMOVE | | |
0028 202-98488 5.000 EACH | 177.00000 885.00] 177.00000 885.00]
PIPE END SECTION, REMOVE | | |
0029 202-99626 6.000 EACH | 400.00000 2400.00] 1000.00000 6000.00]|
FOUNDATION FOR SIGNING, REMOVE | | |
0030 203-02000 6880.000 m3 | 25.00000 172000.00] 34.00000 233920.00]
EXCAVATION, COMMON I I |
0031 205-03371 200.000 m3 | 45_00000 9000.00]| 75.00000 15000.00]
SEDIMENT REMOVE | | |
0032 205-06932 242.000 m I 31.70000 7671.40] 30.85000 7465.70]
TEMPORARY CHECK DAM, STRAW BALES I I |
0033 205-06933 6.000 EACH | 125.00000 750.00] 125.00000 750.00]
TEMPORARY DITCH INLET PROTECTION | I |
0034 205-06936 308.000 Mg | 50.00000 15400.00] 5555000 17109.40]
TEMPORARY SEDIMENT TRAP I I |
0035 205-06937 648.000 m I 5.50000 3564.00] 5.35000 3466.80]|
TEMPORARY SILT FENCE I I |
0036 207-08268 2545.000 m2 | 22.00000 55990.00] 35.00000 89075.00]
SUBGRADE TREATMENT, TYPE IV I I |
0037 210-05831 4.000 EACH | 750.00000 3000.00] 1300.00000 5200.00]
I I |

MONITORING SYSTEM



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 211-07454 12075.000 m3 | 15.40000 185955.00] 15.40000 185955.00]
STRUCTURE BACKFILL | | |
0039 301-07448 1041.000 Mg | 35.00000 36435.00] 48_00000 49968.00|
COMPACTED AGGREGATE, NO. 53, BASE I | |
0040 306-08043 327.000 m2 | 15.00000 4905.00] 11.00000 3597.00]
MILLING, TRANSITION | | |
0041 401-07328 1522.000 Mg | 85.00000 129370.00] 85.00000 129370.00]
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0042 401-07398 2224.000 Mg | 75.00000 166800.00| 65.00000 144560.00]|
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | I |
0043 401-07424 6704.000 Mg | 70.00000 469280.00] 62.00000 415648_00]
QC/QA-HMA, 3, 64, BASE, 19.0 mm | | |
0044 401-07429 4259.000 Mg | 70.00000 298130.00] 70.00000 298130.00]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0045 402-07453 3637.000 Mg | 75.00000 272775.00] 62.00000 225494.00]
HMA FOR TEMPORARY PAVEMENT I I |
0046 406-05521 62361.000 m2 | 0.25000 15590. 25| 0.20000 12472.20]
ASPHALT FOR TACK COAT I | |
0047 603-01159 31.000 m I 122.00000 3782.00] 122.00000 3782.00]
FENCE, CHAIN LINK, 1067 mm | | |
0048 604-07900 30.000 m2 | 175.00000 5250.00]| 250.00000 7500.00]
CURB RAMP, CONCRETE, F | | |
0049 604-07901 60.000 m2 | 175.00000 10500.00] 250.00000 15000.00]
CURB RAMP, CONCRETE, G I I |
0050 604-91531 1554.000 m2 | 55.00000 85470.00] 55.00000 85470.00]
SIDEWALK, CONCRETE, 100 mm | | |
0051 605-06140 1428.000 m I 75.00000 107100.00] 60.00000 85680.00]
CURB AND GUTTER, CONCRETE I I |
0052 610-05330 2502.000 m2 | 70.00000 175140.00]| 85.00000 212670.00]
PCCP FOR APPROACHES | I |
0053 611-06497 1.000 EACH | 225.00000 225.00] 225.00000 225.00]
MAILBOX ASSEMBLY, SINGLE I I |
0054 615-06505 4.000 EACH | 800.00000 3200.00] 800.00000 3200.00]
MONUMENT, B I I |
0055 616-02320 60.000 m2 | 2.00000 120.00] 2.05000 123.00]
GEOTEXTILES I I |
0056 616-06405 37.000 Mg | 86.80000 3211.60] 95.00000 3515.00]
I I |

RIPRAP, REVETM

ENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 621-01004 1.000 EACH | 575.00000 575.00 550.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0058 621-06545 0.580 Mg | 124200000 720.36] 1200.00000 696.00]
FERTILIZER I I |
0059 621-06557 41.000 kg | 13.60000 557.60] 13.40000 549.40]
SEED MIXTURE, T | I |
0060 621-06560 3900.000 m2 | 0.80000 3120.00] 0.78000 3042.00]
MULCHED SEEDING, U I I |
0061 621-06565 1.380 Mg | 945.00000 1304.10] 930.00000 1283.40]
MULCHING MATERIAL I I |
0062 621-06570 443.000 m3 | 60.00000 26580.00] 45_00000 19935.00]
TOP SOIL I I |
0063 621-06575 4360.000 m2 | 3.94000 17178.40| 3.85000 16786.00]
SODDING, NURSERY I I |
0064 715-05048 1927.000 m I 32.30000 62242.10] 29.01000 55902.27]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0065 715-05149 662.000 m I 173.00000 114526.00| 173.00000 114526.00]|
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0066 715-05151 316.000 m I 181.00000 57196.00] 181.00000 57196.00]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0067 715-05152 113.000 m | 193.00000 21809.00] 193.00000 21809.00]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0068 715-05153 97.000 m I 34400000 33368.00] 344.00000 33368.00]
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0069 715-05154 116.000 m | 353.00000 40948.00]| 353.00000 40948.00]|
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0070 715-05156 265.000 m I 306.00000 81090.00] 306.00000 81090.00]
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0071 715-05159 125.000 m | 446.00000 55750.00] 446.00000 55750.00]
PIPE, TYPE 2, CIRCULAR, 1050 mm | I |
0072 715-05161 157.000 m I 475.00000 74575.00] 475.00000 74575_00]
PIPE, TYPE 2, CIRCULAR, 1200 mm I I |
0073 715-05177 83.000 m I 409.00000 33947.00] 409.00000 33947.00]
PIPE, TYPE 3, CIRCULAR, 900 mm I I |
0074 715-26735 1.000 EACH |  11000.00000 11000.00]  11000.00000 11000.00]
GRATED BOX END SECTION, Il, 4:1, 1200 m | I |
0075 718-06532 1000.000 m I 4.92000 4920.00] 2.40000 2400.00]
I I |

VIDEO

INSPECTION FOR UNDERDRAINS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER - 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 | 2 ) 35-0918397 | )

|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ -

0076 718-52610 315.000 m3 | 52.70000 16600.50] 69.50000 21892.50]
AGGREGATE FOR UNDERDRAINS | | |
0077 718-99153 5455.000 m2 | 0.70000 3818.50] 2.00000 10910.00]
GEOTEXTILES FOR UNDERDRAIN | | |
0078 720-44000 3.000 EACH | 420.00000 1260.00] 420.00000 1260.00]
CASTING, ADJUST TO GRADE | | |
0079 720-45025 5.000 EACH | 2040.00000 10200.00] 2040.00000 10200.00]
INLET, D6 | | |
0080 720-45205 1.000 EACH | 2190.00000 2190.00] 2190.00000 2190.00]
CATCH BASIN, A2 | | |
0081 720-45230 3.000 EACH | 2140.00000 6420.00] 2140.00000 6420.00]
CATCH BASIN, D6 | | |
0082 720-45235 7.000 EACH | 1850.00000 12950.00] 1850.00000 12950.00]
CATCH BASIN, E7 | | |
0083 720-45410 15.000 EACH | 1800.00000 27000.00] 1800.00000 27000.00]
MANHOLE, C4 | | |
0084 720-45415 8.000 EACH | 3150.00000 25200.00] 3150.00000 25200.00]
MANHOLE, D4 | | |
0085 720-93501 2.000 EACH | 5820.00000 11640.00] 5820.00000 11640.00]
MANHOLE, L4 | | |
0086 720-98555 25.000 EACH | 2620.00000 65500.00] 3000.00000 75000.00]
INLET, C15 | | |
0087 720-99416 18.000 EACH | 2980.00000 53640.00] 2980.00000 53640.00]
CATCH BASIN, B15 | | |
0088 801-03290 36.000 EACH | 140.00000 5040.00] 186.00000 6696.00]
CONSTRUCTION SIGN, C | | |
0089 801-03291 2.000 EACH | 65.00000 130.00] 138.00000 276.00]
CONSTRUCTION SIGN, D | | |
0090 801-06203 8000.000 m | 0.60000 4800.00] 0.49000 3920.00]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0091 801-06207 4000.000 m | 3.10000 12400.00] 3.17000 12680.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0092 801-06216 86.000 m | 5.00000 430.00] 11.72000 1007.92]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0093 801-06640 20.000 EACH | 140.00000 2800.00] 158.00000 3160.00]
CONSTRUCTION SIGN, A | | |
0094 801-06645 4_.000 EACH | 40.00000 160.00] 54.00000 216.00]
CONSTRUCTION SIGN, B | | |



PEDESTRIAN SIGNAL HEAD WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 801-06775 LUMP |  60000.00000 60000.00] 167000.00000 167000.00]
MAINTAINING TRAFFIC | | |
0096 801-07119 150.000 m | 32.00000 4800.00]| 32.17000 4825.50]
BARRICADE, 111-B I I |
0097 802-07059 11.000 EACH | 50.00000 550.00] 50.00000 550.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0098 802-76020 1.900 m2 | 161 .46000 306.77] 161.46000 306.77]
SIGN, SHEET, ENCLOSED LENS WITH LEGEND | | |
2.03 mm THICKNESS I I |
0099 802-76025 6.700 m2 | 161 .46000 1081.78] 161.46000 1081.78]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I | |
0100 802-76035 6.400 m2 | 161.46000 1033.34] 161.46000 1033.34]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0101 802-76055 90.000 m I 39.36000 3542.40] 39.36000 3542.40]
SIGN POST, A I I |
0102 802-76065 22.000 m I 45_.92000 1010.24] 45_.92000 1010.24]
SIGN POST, B I | |
0103 802-90623 8.000 EACH | 50.00000 400.00] 50.00000 400.00]
SIGN BRACKET FOR STREET NAME | | |
0104 802-93494 36.000 m | 39.36000 1416.96| 39.36000 1416.96|
POST, ROUND, GALVANIZED | | |
0105 802-97812 8.000 EACH | 60.00000 480.00] 60.00000 480.00]
STREET NAME IDENTIFICATION SIGN I I |
0106 805-01815 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0107 805-01828 8.000 EACH | 150.00000 1200.00] 150.00000 1200.00]
TRAFFIC SIGNAL HEAD, REALIGN I I |
0108 805-01842 7.000 EACH | 650.00000 4550.00]| 650.00000 4550.00]
HANDHOLE, SIGNAL | I |
0109 805-01844 170.000 m I 39.36000 6691.20] 39.36000 6691.20]
CONDUIT, STEEL, GALVANIZED, 50 mm, I I |
UNDERGROUND I I |
0110 805-01879 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
SIGNAL SERVICE, INSTALL I | |
0111 805-02151 8.000 EACH | 475.00000 3800.00] 475.00000 3800.00]
| | |
I I |

INTERNATIONAL SYMBOLS, 305 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0112 805-78100 1.000 EACH | 9300.00000 9300.00] 9300.00000 9300.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE | | |
0113 805-78205 6.000 EACH | 610.00000 3660.00] 610.00000 3660.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN | | |
0114 805-78230 6.000 EACH | 1000.00000 6000.00] 1000.00000 6000.00]|
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0115 805-78370 8.000 EACH | 110.00000 880.00] 110.00000 880.00]
PEDESTRIAN PUSH BUTTON I I |
0116 805-78415 4.000 EACH | 1400.00000 5600.00] 1400.00000 5600.00]
SPAN, CATENARY, AND TETHER I I |
0117 805-78420 4.000 EACH | 360.00000 1440.00] 360.00000 1440.00]
DISCONNECT HANGER I I |
0118 805-78467 25.000 m I 6.56000 164.00] 6.56000 164.00]
SIGNAL CABLE, 3C 8GA. I I |
0119 805-78470 1267.000 m I 1.12000 1419.04| 1.12000 1419._04|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0120 805-78480 250.000 m I 3.28000 820.00] 3.28000 820.00]
SIGNAL CABLE, 3C 14GA. | | |
0121 805-78485 112.000 m | 3.28000 367.36] 3.28000 367.36]
SIGNAL CABLE, 5C 14GA. | | |
0122 805-78490 513.000 m I 4.92000 2523_96] 4.92000 2523.96|
SIGNAL CABLE, 7C 14GA. I I |
0123 805-78510 400.000 m | 2.30000 920.00] 2.30000 920.00]
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0124 805-78785 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00]
SIGNAL DETECTOR HOUSING I I |
0125 805-78795 414.000 m | 29.52000 12221.28] 29.52000 12221.28]
SAW CUT FOR ROADWAY LOOP AND SEALER | I |
0126 805-78925 1.000 EACH | 760.00000 760.00] 760.00000 760.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0127 805-81060 4.000 EACH | 4600.00000 18400.00] 4600.00000 18400.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m I I |
0128 805-92504 5.000 EACH | 245.00000 1225.00] 245.00000 1225.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | I |
0129 805-97042 1.000 EACH | 800.00000 800.00] 800.00000 800.00]
I I |

SIGNAL POLE, WOOD, 5, 10.7 m



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 180 -9
TABULATION OF BIDS

CONTRACT TOTALS

ROUTE :
CALL ORDER - 180 CONTRACT ID : R -28747-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0130 808-06703 808.000 m | 1.30000 1050.40] 1.22000 985.76]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0131 808-06716 100.000 m | 3.00000 300.00] 1.71000 171.00]
LINE, REMOVE | | |
0132 808-75065 2.000 EACH | 160.00000 320.00] 300.00000 600.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, SCHOOL | | |
0133 808-75240 657.000 m | 1.30000 854._10] 1.22000 801.54]
LINE, THERMOPLASTIC, BROKEN, YELLOW, | | |
100mm | | |
0134 808-75245 2020.000 m | 1.30000 2626.00] 1.22000 2464 .40]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0135 808-75297 71.000 m | 13.90000 986.90] 14.05000 997.55]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0136 808-75300 182.000 m | 3.48000 633.36] 3.50000 637.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 150 mm | | |
0137 808-75320 34.000 EACH | 87.00000 2958.00] 65.00000 2210.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0138 808-75325 32.000 EACH | 126.00000 4032.00] 9400000 3008.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 3,871,628.90] $ 4,184,068.92] $
------------------------------------------ T T e T T
I

$ 3,871,628.90] $ 4,184,068.92] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07

PAGE : 220 -1
VENDOR RANKING

CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 07/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 0196046
0600546
0196046
OTHERS
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1120685 WALSH & KELLY INC $ 1,548,781.80 100.0000%

2 35-0918397 RIETH RILEY CONSTRUCTION $ 1,604,082.22 103.5706%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -2
TABULATION OF BIDS
ROUTE : US 41

CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :

I1C 1 ) 35-1120685 I1C 2 ) 35-0918397 1( )
JWALSH & KELLY INC |[RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 Category Number 0001
| | |
0001 105-06845 LUMP | 15000.00000 15000.00] 74000.00000 74000.00]
CONSTRUCTION ENGINEERING | | |
0002 105-07039 11.000 MOS | 2750.00000 30250.00] 4500.00000 49500.00]
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 300.00000 600.00] 134.19000 268.38]
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 22.000 MoOs | 200.00000 4400.00] 268.38000 5904 .36]
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 77000.00000 77000.00] 80051.00000 80051.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP | 30000.00000 30000.00] 72000.00000 72000.00]
CLEARING RIGHT OF WAY | | |
0011 202-01300 1.000 EACH | 5000.00000 5000.00] 1400.00000 1400.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | | |
0012 202-02240 2756.000 m2 | 20.00000 55120.00] 17.27000 47596.12]
PAVEMENT REMOVAL | | |
0013 202-02273 42.000 m2 | 40.00000 1680.00] 25.33000 1063.86]
CENTER CURB, CONCRETE, REMOVE | | |
0014 202-02274 346.000 m | 40.00000 13840.00] 31.66000 10954 .36
CURB, CONCRETE, INTEGRAL, REMOVE | | |
0015 202-52710 837.000 m2 | 15.00000 12555.00] 15.76000 13191.12]
SIDEWALK, CONCRETE, REMOVE | | |
0016 202-91385 8.000 EACH | 400.00000 3200.00] 250.00000 2000.00]
INLET, REMOVE | | |
0017 202-94793 80.000 m | 70.00000 5600.00] 88.88000 7110.40]
| | |

BARRIER, MEDIAN, CONCRETE, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -3
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-96133 87.000 m | 20.00000 1740.00] 40.00000 3480.00]
PIPE, REMOVE | | |
0019 203-02000 2266.000 m3 | 38.00000 86108.00] 23.55000 53364.30]
EXCAVATION, COMMON I | |
0020 205-06937 212.000 m I 5.70000 1208.40] 5.70000 1208.40]
TEMPORARY SILT FENCE | | |
0021 207-08268 4682.000 m2 | 25.00000 117050.00] 28.95000 135543.90]|
SUBGRADE TREATMENT, TYPE IV I | |
0022 210-05815 1.000 EACH | 550.00000 550.00] 660.00000 660.00]
LIGHTING , CONTROL CABINET FOUNDATION | I |
0023 211-07454 160.000 m3 | 0.10000 16.00] 5.00000 800.00]
STRUCTURE BACKFILL I | |
0024 301-07448 67.000 Mg | 50.00000 3350.00] 63.93000 4283.31]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0025 306-08034 1077.000 m2 | 15.00000 16155.00] 3.27000 3521.79]
MILLING, ASPHALT, 38 mm I | |
0026 306-08037 52.000 m2 | 25.00000 1300.00] 3.66000 190.32]
MILLING, ASPHALT, 75 mm I I |
0027 401-07335 478.000 Mg | 100.00000 47800.00] 97.35000 46533.30]
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm I | |
0028 401-07404 619.000 Mg | 90.00000 55710.00] 77.00000 47663.00]|
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | | |
0029 401-07409 2468.000 Mg | 80.00000 197440.00] 59_50000 146846.00|
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0030 401-07429 569.000 Mg | 90.00000 51210.00] 78.62000 44734.78]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm I | |
0031 406-05520 4.800 Mg | 1700.00000 8160.00] 450.23000 2161.10]
ASPHALT FOR TACK COAT I I |
0032 601-06224 1.000 EACH |  41800.00000 41800.00]  37900.00000 37900.00]
IMPACT ATTENUATOR, CR, Wi, TL-2 | I |
0033 602-06729 14.000 EACH | 20.00000 280.00] 10.00000 140.00]
BARRIER DELINEATOR I I |
0034 602-08605 77.000 m I 500.00000 38500.00] 273.21000 21037.17]
CONCRETE BARRIER, 840 mm I I |
0035 604-07896 40.000 m2 | 250.00000 10000.00] 190.82000 7632.80]
CURB RAMP, CONCRETE, B ,(MODIFIED) I I |
0036 604-07902 5.300 m2 | 250.00000 1325.00] 234.24000 1241._47]
I I |

CURB RAMP, CONCRETE, H



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -4
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 604-91531 500.000 m2 | 70.00000 35000.00] 47.07000 23535.00]
SIDEWALK, CONCRETE, 100 mm | | |
0038 605-06140 450.000 m | 100.00000 45000.00] 56.81000 25564 .50
CURB AND GUTTER, CONCRETE I I |
0039 605-96305 87.000 m I 100.00000 8700.00] 108.70000 9456.90]|
CURB AND GUTTER, CONCRETE, DEPRESSED | | |
0040 610-08446 187.000 m2 | 85.00000 15895.00] 75.27000 14075.49]
PCCP FOR APPROACHES, 150 mm I I |
0041 621-06567 3.600 kL | 75.00000 270.00] 75.00000 270.00]
WATER I I |
0042 621-06575 200.000 m2 | 20.35000 4070.00] 20.35000 4070.00]
SODDING, NURSERY I | |
0043 702-44240 1.500 m3 | 900.00000 1350.00] 3664.22000 5496.33|
CONCRETE, A, STRUCTURES I I |
0044 709-51821 LUMP | 1320.00000 1320.00] 150.00000 150.00]
SURFACE SEAL I | |
0045 715-05048 336.000 m I 17.00000 5712.00] 22.85000 7677.60]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0046 715-05053 28.000 m I 120.00000 3360.00] 27.59000 772.52]
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0047 715-05151 140.000 m | 14500000 20300.00] 150.00000 21000.00]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0048 718-52610 76.000 m3 | 100.00000 7600.00] 85.81000 6521.56]
AGGREGATE FOR UNDERDRAINS I I |
0049 718-99153 306.000 m2 | 1.30000 397.80] 2.78000 850.68]
GEOTEXTILES FOR UNDERDRAIN | | |
0050 720-44000 20.000 EACH | 350.00000 7000.00] 486.84000 9736.80]|
CASTING, ADJUST TO GRADE I I |
0051 720-45045 3.000 EACH | 2200.00000 6600.00] 2245.00000 6735.00]
INLET, J10 | | |
0052 720-98174 4.000 EACH | 2700.00000 10800.00] 2755.00000 11020.00]
INLET, B15 I I |
0053 720-98555 2.000 EACH | 2700.00000 5400.00] 2785.00000 5570.00]
INLET, C15 I I |
0054 801-04308 4.000 EACH | 304.50000 1218.00] 304.50000 1218.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0055 801-06207 4312.000 m I 3.27000 14100. 24| 3.27000 14100. 24|
| | |
I I |

100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -5
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0056 801-06211 5.000 EACH | 99.00000 495.00 99.00000 495.00]
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0057 801-06216 22.000 m | 18.51000 407.22]) 18.51000 407 .22]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | | |
600 mm | | |
0058 801-06625 4.000 EACH | 98.75000 395.00] 98.75000 395.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0059 801-06640 18.000 EACH | 200.00000 3600.00] 200.00000 3600.00]
CONSTRUCTION SIGN, A | | |
0060 801-06645 4.000 EACH | 40.00000 160.00] 40.00000 160.00]
CONSTRUCTION SIGN, B | | |
0061 801-06710 720.000 DAY | 11.00000 7920.00] 11.00000 7920.00]
FLASHING ARROW SIGN | | |
0062 801-06775 LUMP | 27500.00000 27500.00] 75000.00000 75000.00]
MAINTAINING TRAFFIC | | |
0063 801-07118 108.000 m | 29.86000 3224.88] 112.27000 12125.16]|
BARRICADE, I111-A | | |
0064 801-94295 8.000 EACH | 280.00000 2240.00] 350.00000 2800.00]
SIGNAL HEAD, RELOCATE | | |
0065 802-05701 43.000 m | 40.00000 1720.00] 38.05000 1636.15]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0066 802-07059 25.000 EACH | 25.00000 625.00] 26.00000 650.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0067 802-76025 5.825 m2 | 135.00000 786.38] 129.06000 751.77]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0068 802-76035 10.800 m2 | 180.00000 1944 .00] 148.54000 1604 .23]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0069 805-01815 4.000 EACH | 1850.00000 7400.00] 2110.00000 8440.00]
SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0070 805-01842 13.000 EACH | 880.00000 11440.00] 605.00000 7865.00]
HANDHOLE, SIGNAL | | |
0071 805-01879 1.000 EACH | 500.00000 500.00] 462.00000 462.00]
SIGNAL SERVICE, INSTALL | | |
0072 805-01893 LUMP | 8500.00000 8500.00] 2100.00000 2100.00]
I I |

MAINTAINING TRAFFIC SIGNAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -6
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 1 ) 35-1120685 IC 2 ) 35-0918397 | )
[WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 805-02087 LUMP | 1200.00000 1200.00] 410.00000 410.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | | |
0074 805-02152 8.000 EACH | 510.00000 4080.00]| 560.00000 4480.00]
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 450mm | | |
0075 805-02595 2.000 EACH | 250.00000 500.00] 135.00000 270.00]
CONTROLLER, RESET TIMING I | |
0076 805-04973 61.000 m I 11.50000 701.50] 55.76000 3401.36]
CONDUIT , FLEX, 25 MM I I |
0077 805-06101 4.000 EACH | 3500.00000 14000.00] 3600.00000 14400.00]
FOUNDATION , BRIDGE FOR LIGHT STAND I | |
0078 805-06592 1510.000 m I 55.00000 83050.00] 73.47000 110939.70]
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0079 805-06834 1.000 EACH |  12150.00000 12150.00]  11860.00000 11860.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I I I |
0080 805-78205 8.000 EACH | 820.00000 6560.00] 900.00000 7200.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | | |
AMBER, GREEN I | |
0081 805-78370 8.000 EACH | 120.00000 960.00] 120.00000 960.00]
PEDESTRIAN PUSH BUTTON AND SIGN | | |
0082 805-78415 4.000 EACH | 1500.00000 6000.00] 145000000 5800.00]|
SPAN, CATENARY, AND TETHER I I |
0083 805-78420 4.000 EACH | 300.00000 1200.00] 380.00000 1520.00]
DISCONNECT HANGER | | |
0084 805-78467 25.000 m | 6.00000 150.00] 6.56000 164.00]
SIGNAL CABLE, 3C 8GA. I | |
0085 805-78485 335.000 m I 5.50000 1842.50] 3.25000 1088.75]
SIGNAL CABLE, 5C 14GA. | | |
0086 805-78490 572.000 m | 5_.70000 3260.40] 4.43000 2533.96|
SIGNAL CABLE, 7C 14GA. I | |
0087 805-78510 2175.000 m I 5.60000 12180.00] 2.92000 6351.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0088 805-78746 627.000 m I 20.00000 12540.00] 32.80000 20565.60]
PREFORMED LOOP DETECTORS I | |
0089 805-78925 1.000 EACH | 550.00000 550.00] 740.00000 740.00]
CONTROLLER CABINET FOUNDATION, P1 I I |
0090 805-81060 4.000 EACH | 4500.00000 18000.00] 4900.00000 19600.00]
| | |

SIGNAL STRAIN POLE, STEEL, 11.0 m



TRANSITION FITTINGS, GALVANIZED STEEL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -7
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1120685 IC 2 ) 35-0918397 | )
JWALSH & KELLY INC |[RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ P
0091 805-86838 4708.000 m | 5.00000 23540.00] 6.56000 30884.48]
WIRE, NO. 4 COPPER IN CONDUIT, 1C | | |
0092 805-86900 19.000 EACH | 250.00000 4750.00] 410.00000 7790.00]
JUNCTION BOX , FOR LIGHTING | | |
0093 805-92504 16.000 EACH | 480.00000 7680.00] 500.00000 8000.00]
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | | |
0094 807-02191 7.000 EACH | 850.00000 5950.00] 620.00000 4340.00]
HANDHOLE, LIGHTING | | |
0095 807-02193 18.000 EACH | 750.00000 13500.00] 710.00000 12780.00]
LIGHT STANDARD FOUNDATION, 915 mm DIA. | | |
X 2450 mm | | |
0096 807-02194 1.000 EACH | 5500.00000 5500.00] 4860.00000 4860.00]
SERVICE POINT, 11, MODIFIED | | |
0097 807-03051 1890.000 m | 0.40000 756.00] 1.97000 3723.30]
LIGHT CABLE, 1C 10GA. | | |
0098 807-07580 830.000 m | 21.80000 18094.00] 26.24000 21779.20]
WIRE, NO. 4, COPPER, IN PLASTIC DUCT, | | |
IN TRENCH, 4 1/C I | |
0099 807-83480 4_.000 EACH | 1250.00000 5000.00] 1200.00000 4800.00]
LIGHT POLE, 9.1 m E_.M.H., 1.5 m MAST | | |
ARM, ANCHOR, BASE | | |
0100 807-83596 15.000 EACH | 1350.00000 20250.00] 1250.00000 18750.00]
LIGHT POLE, 10.4 m E.M.H., 3.1 m MAST | | |
ARM, ANCHOR BASE | | |
0101 807-83606 3.000 EACH | 1420.00000 4260.00] 1300.00000 3900.00]
LIGHT POLE, 10.4 m E.M_H., 4.6 m MAST | | |
ARM, ANCHOR BASE | | |
0102 807-83744 20.000 EACH | 1440.00000 28800.00] 1320.00000 26400.00]
LIGHT POLE, 12.2 m E.M_H., 1.8 m MAST | | |
ARM, ANCHOR BASE | | |
0103 807-86615 22.000 EACH | 220.00000 4840.00] 245.00000 5390.00]
LUMINAIRE, ROADWAY, 250 WATT, HIGH | | |
PRESSURE SODIUM | | |
0104 807-86620 20.000 EACH | 220.00000 4400.00] 265.00000 5300.00]
LUMINAIRE, ROADWAY, HIGH PRESSURE | | |
SODIUM, 400 WATT | | |
0105 807-86905 4.000 EACH | 35.00000 140.00] 25.00000 100.00]
| | |
I I |

CONDUIT TO PLASTIC CABLE



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -8
TABULATION OF BIDS
ROUTE : US 41
CALL ORDER : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
| 1 ) 35-1120685 IC 2 ) 35-0918397 | )
|JWALSH & KELLY INC |RIETH RILEY CONSTRUCTION |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ -
0106 807-86910 42_.000 EACH | 32.00000 1344.00] 20.00000 840.00]
CONNECTOR KIT, UNFUSED | | |
0107 807-86915 42_.000 EACH | 32.00000 1344 .00] 2400000 1008.00]
CONNECTOR KIT, FUSED | | |
0108 807-86920 121.000 EACH | 17.20000 2081.20] 16.00000 1936.00]
MULTIPLE COMPRESSION FITTING, NOT | | |
WATERPROOFED | | |
0109 807-86925 4.000 EACH | 2450000 98.00] 21.00000 84.00]
MULTIPLE COMPRESSION FITTING, | | |
WATERPROOFED | | |
0110 807-86930 149.000 EACH | 15.20000 2264.80] 16.00000 2384.00]
INSULATION LINK, NONWATERPROOFED | | |
0111 807-86935 36.000 EACH | 25.50000 918.00] 22.00000 792.00]
INSULATING LINK, WATERPROOFED | | |
0112 807-86950 42_.000 EACH | 25.00000 1050.00] 32.00000 1344 .00]
SIGN, UNDERPASS, AND ROADWAY LIGHTING | | |
LOCATION IDENTIFICATION | | |
0113 808-06701 371.000 m | 1.19000 441 _49] 1.19000 441 _49]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0114 808-06703 295.000 m | 1.19000 351.05] 1.19000 351.05]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0115 808-06705 106.000 m | 2.35000 249.10] 2.35000 249._10]
LINE, THERMOPLASTIC, SOLID, WHITE, 200 | | |
mm | I |
0116 808-06716 625.000 m | 1.41000 881.25] 1.41000 881.25]
LINE, REMOVE | | |
0117 808-75245 1385.000 m | 1.19000 1648.15] 1.19000 1648.15]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0118 808-75260 68.000 m | 5.99000 407 .32] 5.99000 407.32]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
SOLID, WHITE, CROSSHATCH LINE, 300 mm | | |
0119 808-75278 8.000 m | 5.99000 47.92] 5.99000 47.92]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0120 808-75297 44_.000 m | 11.98000 527.12] 11.98000 527.12]
| | |
I I |

STOP LINE, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 220 -9
TABULATION OF BIDS
ROUTE : US 41

CALL ORDER  : 220 CONTRACT ID : R -28986-B COUNTIES : LAKE
LETTING DATE : 05/31/07 10:00 AM DISTRICT  : LAPORTE DISTRICT
SET-ASIDE :
( 1 ) 35-1120685 IC 2 ) 35-0918397 1C )
WALSH & KELLY INC IRIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

|
|
|
I
+
0121 808-75300 195.000 m | 3.00000 585.00] 3.00000 585.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 150 mm | |
0122 808-75320 10.000 EACH | 67.49000 674.90] 67.49000 674.90
PAVEMENT MESSAGE MARKINGS, I
THERMOPLASTIC, LANE INDICATION ARROW |
0123 808-75325 6.000 EACH |
PAVEMENT MESSAGE MARKINGS, I
THERMOPLASTIC, WORD (ONLY) I
SECTION TOTALS I
+
|

97.03000 582.18] 97.03000 582.18

I
$ 1,548,781.80] $ 1,604,082.22
____________________________ e

$ 1,548,781.80] $ 1,604,082.22] $

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07

PAGE : 240 -1
VENDOR RANKING

CALL ORDER : 240 CONTRACT ID : R -29094-A COUNTIES : GRANT
LETTING DATE : 05/31/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/26/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 3227024
0500261
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 531,400.00 100.0000%

2  35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 654,118.06 123.0933%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 240 -2
TABULATION OF BIDS
ROUTE : SR 26

CALL ORDER : 240 CONTRACT ID : R -29094-A COUNTIES : GRANT
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP | 9120.00000 9120.00]  30000.00000 30000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1760.00000 10560.00] 1800.00000 10800.00]
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 150.00000 300.00] 80.00000 160.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 147 .00000 1764.00] 36.00000 432_00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  26000.00000 26000.00]  32700.00000 32700.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 201-52370 LUMP |  10600.00000 10600.00]  13000.00000 13000.00]
CLEARING RIGHT OF WAY I I |
0011 203-02000 7416.000 CYS | 10.40000 77126.40] 13.50000 100116.00]|
EXCAVATION, COMMON | | |
0012 205-06932 790.000 LFT | 1.00000 790.00] 8.75000 6912.50]
TEMPORARY CHECK DAM, STRAW BALES I I |
0013 205-06937 141.000 LFT | 3.00000 423.00] 3.48000 49068
TEMPORARY SILT FENCE | I |
0014 207-08263 9009.200 SYS | 4.00000 36036.80] 4.40000 3964048
SUBGRADE TREATMENT, TYPE IA I I |
0015 211-07454 236.000 CYS | 26.00000 6136.00] 35.00000 8260.00]|
STRUCTURE BACKFILL I I |
0016 301-07448 4638.000 TON | 14.00000 64932.00] 13.75000 63772.50]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0017 303-01180 1275.000 TON | 14.00000 17850.00] 15.00000 19125.00]
I I |

COMPACTED AGGREGATE, NO. 53



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 240 -3
TABULATION OF BIDS
ROUTE : SR 26
CALL ORDER  : 240 CONTRACT ID : R -29094-A COUNTIES : GRANT
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 306-08043 427.000 SYS | 7.00000 2989.00] 3.50000 1494 ._50]
MILLING, TRANSITION | | |
0019 401-07390 2116.000 TON | 41.00000 86756.00] 43.00000 90988.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0020 402-07433 747.000 TON | 5400000 40338.00] 50.75000 37910.25]
HMA SURFACE, TYPE B | | |
0021 406-05520 2.400 TON | 100.00000 240.00] 400.00000 960.00]
ASPHALT FOR TACK COAT I I |
0022 610-07486 27.000 TON | 200.00000 5400.00] 151.50000 4090.50]
HMA FOR APPROACHES, TYPE A I I |
0023 611-06497 2.000 EACH | 190.00000 380.00] 190.00000 380.00]
MAILBOX ASSEMBLY, SINGLE | | |
0024 615-06490 19.000 EACH | 150.00000 2850.00] 150.00000 2850.00]
RIGHT OF WAY MARKER I I |
0025 615-06505 7.000 EACH | 480.00000 3360.00] 480.00000 3360.00]
MONUMENT, B I | |
0026 616-02320 854.000 SYS | 1.00000 854.00] 2.00000 1708.00]
GEOTEXTILES I I |
0027 616-06405 78.500 TON | 30.00000 2355_00] 35.00000 2747.50]
RIPRAP, REVETMENT I | |
0028 616-06451 562.000 TON | 20.00000 11240.00] 45_00000 25290.00]
RIPRAP, UNIFORM | | |
0029 621-01004 3.000 EACH | 450.00000 1350.00] 450.00000 1350.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0030 621-01956 227.000 LBS | 5.22000 1184.94| 5.22000 1184._94|
SEED MIXTURE, LEGUME, 1 | | |
0031 621-06545 1.500 TON | 635.00000 952.50] 635.00000 952.50]
FERTILIZER I I |
0032 621-06553 427.000 LBS | 3.35000 1430.45] 3.35000 1430.45]
SEED MIXTURE, R | I |
0033 621-06557 232.000 LBS | 3.52000 816.64] 3.52000 816.64]
SEED MIXTURE, T I I |
0034 621-06565 7.530 TON | 485.00000 3652.05] 485.00000 3652.05|
MULCHING MATERIAL I I |
0035 621-06567 14.000 kGAL | 10.00000 140.00] 10.00000 140.00]
WATER I I |
0036 621-06574 2986.000 SYS | 4.00000 11944.00] 3.04000 9077.44]
I I |

SODDING



SIGN POST, SQUARE, 2, REINFORCED ANCHOR

BASE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 240 -4
TABULATION OF BIDS
ROUTE : SR 26
CALL ORDER  : 240 CONTRACT ID : R -29094-A COUNTIES : GRANT
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 l 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-06575 438.000 SYS | 4.36000 1909.68] 3.04000 1331.52]
SODDING, NURSERY | | |
0038 621-52448 4.000 EACH | 30.00000 120.00] 30.00000 120.00]
SIGN, DO NOT SPRAY I I |
0039 715-05019 251.000 LFT | 72.00000 18072.00] 45.00000 11295.00]
PIPE, TYPE 1, CIRCULAR, 36 IN. | | |
0040 715-05123 60.000 LFT | 49_00000 2940.00] 40.00000 2400.00]
PIPE, TYPE 1, CIRCULAR, 24 IN. I | |
0041 715-05169 214.000 LFT | 34.00000 7276.00] 35.00000 7490.00]
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0042 715-46005 8.000 EACH | 231.00000 1848.00] 300.00000 2400.00]
PIPE END SECTION, 15 IN. | | |
0043 715-46020 2.000 EACH | 500.00000 1000.00] 400.00000 800.00]
PIPE END SECTION, 24 IN. I I |
0044 715-46040 6.000 EACH | 854.00000 5124.00] 650.00000 3900.00]
PIPE END SECTION, 36 IN. I | |
0045 732-07128 311.000 LFT | 6.00000 1866.00] 6.00000 1866.00]
VIDEO INSPECTION I I |
0046 801-04308 10.000 EACH | 105.00000 1050.00] 105.00000 1050.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0047 801-06625 20.000 EACH | 85.50000 1710.00] 85.50000 1710.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801-06640 20.000 EACH | 128.00000 2560.00] 128.00000 2560.00]
CONSTRUCTION SIGN, A I I |
0049 801-06645 1.000 EACH | 40.00000 40.00] 40.00000 40.00]
CONSTRUCTION SIGN, B | | |
0050 801-07118 192.000 LFT | 3.50000 672.00] 3.50000 672.00]
BARRICADE, 111-A I I |
0051 801-07119 192.000 LFT | 4.80000 921.60] 4.80000 921.60]
BARRICADE, 111-B | | |
0052 801-08646 1.000 EACH |  13245.99000 13245.99]  67160.00000 67160.00]
MAINTAINING TRAFFIC I | |
0053 802-04893 2.000 EACH | 300.00000 600.00] 35.00000 70.00]
REFERENCE POST I I |
0054 802-05701 106.000 LFT | 16.57000 1756.42| 12.50000 1325.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0055 802-05702 120.100 LFT | 13.91000 1670.59] 9.20000 1104.92|
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 240 -5
TABULATION OF BIDS
ROUTE : SR 26
CALL ORDER  : 240 CONTRACT ID : R -29094-A COUNTIES : GRANT
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
l 1 ) 35-1139301 IC 2 ) 35-1065659 | )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 802-07059 15.000 EACH | 19.07000 286.05] 25.00000 375.00]
SIGN, SHEET, AND SUPPORTS, REMOVE | | |
0057 802-07060 1.000 EACH | 217.61000 217.61] 180.00000 180.00]
SIGN, SHEET, RELOCATE I I |
0058 802-76025 60.200 SFT | 19.00000 1143.80] 15.20000 915.04]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | I |
0059 802-76035 41.000 SFT | 19.00000 779.00] 15.80000 647.80]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0060 802-76045 27.000 SFT | 2400000 648.00]| 18.00000 486.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.125 IN. THICKNESS I I |
0061 805-01815 2.000 EACH | 2200.00000 4400.00] 2000.00000 4000.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. | | |
0062 805-78010 1.000 EACH | 100000000 1000.00] 1250.00000 1250.00]
CONTROLLER AND CABINET, FLASHER, SOLID | I |
STATE I | |
0063 805-78190 4.000 EACH | 351.00000 1404.00] 420.00000 1680.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. | | |
AMBER | | |
0064 805-78195 4.000 EACH | 280.00000 1120.00] 400.00000 1600.00]
TRAFFIC SIGNAL HEAD, 1 FACE, 12 IN. RED | I |
0065 805-78415 1.000 EACH | 180000000 1800.00] 1750.00000 1750.00]
SPAN, CATENARY, AND TETHER | | |
0066 805-78420 1.000 EACH | 260.00000 260.00] 320.00000 320.00]
DISCONNECT HANGER I I |
0067 805-78445 1.000 EACH | 600.00000 600.00] 550.00000 550.00]
SIGNAL SERVICE | | |
0068 805-78467 30.000 LFT | 2.90000 87.00] 3.00000 90.00]
SIGNAL CABLE, 3C 8GA. I I |
0069 805-78480 280.000 LFT | 2.30000 644.00| 1.60000 448_00]
SIGNAL CABLE, 3C 14GA. I I |
0070 805-81032 1.000 EACH | 3000.00000 3000.00] 4250.00000 4250.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I | |
0071 805-81060 1.000 EACH | 3200.00000 3200.00] 4850.00000 4850.00]
SIGNAL STRAIN POLE, STEEL, 36 FT. I I |
0072 808-06713 4425.000 LFT | 0.27000 1194._75] 0.27000 1194._75]
| | |

LINE, PAINT, SOLID, WHITE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 240 -6
TABULATION OF BIDS
ROUTE : SR 26

CALL ORDER  : 240 CONTRACT ID : R -29094-A COUNTIES : GRANT
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 808-75240 513.000 LFT | 0.20000 102.60] 0.20000 102.60]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0074 808-75245 6227.000 LFT | 0.20000 1245_40] 0.20000 1245.40]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0075 808-75297 65.000 LFT | 7.50000 487.50] 7.50000 487.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0076 808-75996 42.000 EACH | 7.44000 312.48] 14.00000 588.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I | |
0077 808-75998 42.000 EACH | 38.00000 1596.00] 38.00000 1596.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0078 202-01300 1.000 EACH | 161475000 1614.75] 1500.00000 1500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE I | |
SECTION TOTALS I $ 531,400.00] $ 654,118.06| $
—————————————————————————————————————————— -
|

CONTRACT TOTALS




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
255 CONTRACT ID R -29324-A

05/31/07 10:00 AM DISTRICT 65
CONTRACT TIME : 07/31/08 COMPLETION DATE

COUNTIES : JOHNSON

PROJECT(S) : 0400266

2,873,832.19
3,069,960.00
3,225,000.00

DATE
PAGE

06/19/07
255 -1

% OVER
LOW BID

100.0000%
106.8246%
112.2195%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 31-1323837 SUNESIS CONSTRUCTION COMPANY
2 35-0918397 RIETH RILEY CONSTRUCTION
3 35-1139301 E & B PAVING INC
4 35-1151771 CALUMET ASPHALT PAVING CO. INC

3,471,217.48

120.7871%



CALL ORDER : 255
LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29324-A
: SEYMOUR DISTRICT

COUNTIES :

ROUTE : 700N

JOHNSON

DATE :
PAGE :

06/19/07
255 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 INTERSECTION IMPROVEMENT

0001 105-06845 LUMP
CONSTRUCTION ENGINEERING

0002 105-07039 15.000 MOS
FIELD OFFICE, B

0003 109-08440 1.000 DOL
QUALITY ADJUSTMENTS, HMA

0004 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0005 109-08444 1.000 DOL
QUALITY ADJUSTMENTS, FAILED MATERIALS

0006 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0007 201-52370 LUMP
CLEARING RIGHT OF WAY

0008 202-01000 LUMP

STRUCTURES AND OBSTRUCTIONS, REMOVE
0009 202-02241 209.200 LFT
GUARDRAIL, REMOVE

0010 203-02000
EXCAVATION, COMMON

0011 203-02070
BORROW

0012 205-06931 16.000 TON
TEMPORARY CHECK DAM, REVETMENT RIPRAP

0013 205-06933 18.000 EACH
TEMPORARY DITCH INLET PROTECTION

0014 205-06937 3541.000 LFT
TEMPORARY SILT FENCE

0015 207-08263 13437.800 SYS
SUBGRADE TREATMENT, TYPE IA

0016 211-07454 6320.000 CYS
STRUCTURE BACKFILL

5814.000 CYS

3218.000 CYS

0017 301-07448 823.500 TON
COMPACTED AGGREGATE, NO. 53, BASE
0018 303-01180 180.000 TON

COMPACTED AGGREGATE, NO. 53 , TEMPORARY
FOR DRIVEWAYS

|
|
I
|
+

( 1 ) 31-1323837
SUNESIS CONSTRUCTION

UNIT PRICE
____________________________ R R

50000.

1200.

50000.

63000.

74000.

10.

55.

120.

11.

44 .

61.

00000

00000

-00000

.00000

.00000

00000

00000

00000

.00000

00000

.00000

00000

00000

-35000

00000

.00000

00000

00000

|
AMOUNT |

UNIT PRICE AMOUNT
| |
50000.00]  35000.00000 35000.00]
| |
18000.00] 2500.00000 37500.00]
| |

1.00] 1.00000 1.00]

| |

1.00] 1.00000 1.00]

| |

| |

1.00] 1.00000 1.00]

| |
50000.00] 154000.00000 154000.00]|
| |
63000.00]  17785.04000 17785.04]
| |
74000.00] 0.01000 0.01]
| |

418.40| 10.00000 2092.00]

| |
58140.00] 34.00000 197676.00]
| |
3218.00] 0.01000 32.18]
| |

880.00] 62.00000 992.00]

| |
2160.00] 89.00000 1602.00]
| |
4780.35| 1.30000 4603.30]
| |
147815.80]| 15.00000 201567.00]
| |
50560.00] 12.00000 75840.00]
| |
36234.00] 25.00000 20587.50]
| |
10980.00] 38.00000 6840.00]
| |

| |

2 ) 35-0918397
COMPANY |RIETH RILEY CONSTRUCTION

3 ) 35-1139301
& B PAVING

UNIT PRICE

203750.

15000.

70000.

6.

39.

1.

45.

88.

20.

31.

50.

-00000

.00000

-00000

.00000

.00000

00000

00000

00000

00000

50000

00000

00000

00000

-26000

-15000

00000

00000

00000

INC

AMOUN

91300.

41250.

1.

203750.

15000.

70000.

1255.

229653.

3218.

720.

1584.

4461.

96080.

126400.

25528.

9000.

T

00

00

.00

.00

00

00

00

00

20

00

00

00

00

66

27

00

50

00



CALL ORDER : 255

LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: SEYMOUR DISTRICT

R -29324-A

ROUTE : 700N

COUNTIES : JOHNSON

DATE :
PAGE :

06/19/07
255 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 303-07449 2.200 TON
COMPACTED AGGREGATE, NO. 73

0020 304-07494 1030.000 TON
WIDENING WITH HMA, TYPE C

0021 306-08033 13790.320 SYS
MILLING, ASPHALT, 1 IN.

0022 401-07322 1897.500 TON
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm

0023 401-07392 3162.500 TON
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm

0024 401-07408 3854.700 TON
QC/QA-HMA, 3, 64, BASE, 25.0 mm

0025 401-07429 3039.000 TON
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0026 402-07451 20.800 TON
HMA WEDGE AND LEVEL, TYPE B

0027 406-05520 28.000 TON
ASPHALT FOR TACK COAT

0028 601-95344 154.000 LFT
HANDRAIL, PEDESTRIAN

0029 604-06070 1696.900 SYS
SIDEWALK, CONCRETE

0030 604-07896 7.800 SYS
CURB RAMP, CONCRETE, B

0031 604-07897 15.200 SYS
CURB RAMP, CONCRETE, C

0032 604-07902 80.300 SYS
CURB RAMP, CONCRETE, H

0033 605-06150 7797.000 LFT
CURB AND GUTTER, C, CONCRETE

0034 605-06205 22.000 LFT
CENTER CURB, B, CONCRETE

0035 610-07487 41.700 TON
HMA FOR APPROACHES, TYPE B

0036 610-08446 962.200 SYS

PCCP FOR APPROACHES, 6 IN. , FOR DRIVES

0037 610-08462 1674.800

SYS

PCCP FOR APPROACHES, 8 IN. , FOR DRIVES

3 ) 35-1139301
& B PAVING

UNIT PRICE

67.

51.

48.

55.

80.

400.

219.

28.

140.

140.

140.

15.

85.

225.

41.

44.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

INC

AMOUN

77250.

19306.

127132.

161287.

185025.

167145.

1664.

11200.

33726.

47513.

1092.

2128.

11242.

116955.

1870.

9382.

39450.

73691.

IC 1 ) 31-1323837 IC 2 ) 35-0918397 I
|SUNESIS CONSTRUCTION COMPANY [RIETH RILEY CONSTRUCTION |
I UNIT PRICE AMOUNT: UNIT PRICE AMOUNT:
T 75.00000 165001 175.00000 385.00]  100.00000 220
I 72.00000 74160.00: 70.00000 721oo.oo=
I 2.00000 27580.64I 1.00000 13790.32}
I 74..00000 140415.00I 70.00000 132825.00:
I 56.00000 177100.00I 50.00000 158125.00:
I 52.00000 200444.40I 55.00000 212008.50:
I 57.00000 173223.00I 53.00000 161067.00:
| | |
| | |
| 78.00000 1622.40] 80.00000 1664.00]|
I 356.00000 9968.00I 325.00000 9100.oo=
I 125.00000 19250.00I 22200000 34188.00:
I 31.50000 53452.35I 35.00000 59391.50}
I 225.00000 1755.ool 11600000 904.80:
I 45500000 6916.00I 11600000 1763.20:
I 184..00000 14775.20I 116.00000 9314.80:
I 12.50000 97462.50I 18.00000 140346.00:
I 4450000 979.00I 60.00000 1320.00}
I 220.00000 9174.00I 185.00000 7714.50}
I 35.00000 33677.00I 48.00000 46185.60:
i 40.00000 66992.00! 5400000 90439.20!

T

.00

00

45

50

50

60

00

00

00

00

20

00

00

00

00

00

50

20

20



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -4
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-1323837 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 611-06497 8.000 EACH | 9400000 752.00] 223.00000 1784.00] 220.00000 1760.00
MAILBOX ASSEMBLY, SINGLE | | |
0039 611-06498 2.000 EACH | 190.00000 380.00] 263.00000 526.00] 260.00000 520.00
MAILBOX ASSEMBLY, DOUBLE I | |
0040 616-02320 1143.100 SYS | 2.50000 2857.75] 2.80000 3200.68] 3.00000 3429.30
GEOTEXTILES | | |
0041 616-06405 114.800 TON | 51.00000 5854 _80] 60.00000 6888.00]| 40.00000 4592.00
RIPRAP, REVETMENT I | |
0042 616-06451 237.800 TON | 53.00000 12603.40] 60.00000 14268.00] 50.00000 11890.00
RIPRAP, UNIFORM I I |
0043 621-01004 1.000 EACH | 300.00000 300.00] 238.00000 238.00] 235.00000 235.00
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0044 621-06545 0.840 TON | 910.00000 764.40] 917.00000 770.28] 906.00000 761.04
FERTILIZER I I |
0045 621-06554 315.000 LBS | 3.60000 1134.00] 3.55000 1118.25] 3.53000 1111.95
SEED MIXTURE, U I I |
0046 621-06565 4.200 TON | 405.00000 1701.00] 406.00000 1705.20] 401.00000 1684.20
MULCHING MATERIAL I | |
0047 621-06567 41.300 KGAL | 2.00000 82.60] 2.00000 82.60] 2.00000 82.60
WATER | | |
0048 621-06574 11460.000 SYS | 2.50000 28650.00] 2.45000 28077.00] 3.18000 36442.80
SODDING | | |
0049 702-51015 14.300 CYS | 450.00000 6435.00] 700.00000 10010.00] 375.00000 5362.50
CONCRETE, B, FOOTINGS I I |
0050 702-90915 40.900 CYS | 430.00000 17587.00] 985.00000 40286.50]| 535.00000 21881.50
CONCRETE, A | | |
0051 703-51030 4339.000 LBS | 1.50000 6508.50] 2.50000 10847.50] 1.65000 7159.35
REINFORCING STEEL I I |
0052 715-05024 487.000 LFT | 78.00000 37986.00] 60.00000 29220.00] 7400000 36038.00
PIPE, TYPE 2, CIRCULAR, 36 IN. | I |
0053 715-05048 6546.000 LFT | 6.00000 39276.00] 4.50000 29457_00] 4.75000 31093.50
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0054 715-05053 356.000 LFT | 9.00000 3204.00] 19.50000 6942.00]| 22.00000 7832.00
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0055 715-05146 28.000 LFT | 18.00000 504.00] 20.00000 560.00] 22.00000 616.00
PIPE, TYPE 2, CIRCULAR, 6 IN. I I |
0056 715-05149 5016.000 LFT | 50.00000 250800.00| 32.00000 160512.00]| 35.00000 175560.00
I I |

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -5
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-1323837 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 715-05151 1369.000 LFT | 45.00000 61605.00] 35.00000 47915.00] 38.00000 52022.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0058 715-05152 503.000 LFT | 65.00000 32695.00] 40.00000 20120.00] 40.00000 20120.00
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0059 715-05154 131.000 LFT | 100.00000 13100.00] 50.00000 6550.00] 60.00000 7860.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0060 715-05159 8.000 LFT | 800.00000 6400.00] 500.00000 4000.00] 135.00000 1080.00
PIPE, TYPE 2, CIRCULAR, 42 IN. I | |
0061 715-05842 2.000 EACH | 1800.00000 3600.00] 1200.00000 2400.00] 1000.00000 2000.00
CONCRETE ANCHOR, 42 IN. I I |
0062 715-08305 22.000 TON | 210.00000 4620.00] 135.00000 2970.00] 200.00000 4400.00
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0063 715-08448 205.000 LFT | 180.00000 36900.00] 150.00000 30750.00] 175.00000 35875.00
PIPE, TYPE 2, DEFORMED, MIN. AREA 10.2 | I |
SQ. FT. I | |
0064 715-46000 10.000 EACH | 475.00000 4750.00] 360.00000 3600.00] 300.00000 3000.00
PIPE END SECTION, 12 IN. I I |
0065 715-46005 1.000 EACH | 500.00000 500.00] 400.00000 400.00] 350.00000 350.00
PIPE END SECTION, 15 IN. I | |
0066 715-46020 2.000 EACH | 625.00000 1250.00] 500.00000 1000.00] 475.00000 950.00
PIPE END SECTION, 24 IN. | | |
0067 718-06531 5.000 EACH | 675.00000 3375.00] 570.00000 2850.00] 600.00000 3000.00
OUTLET PROTECTOR, 3 | | |
0068 718-06532 3000.000 LFT | 2.00000 6000.00] 0.76000 2280.00] 0.75000 2250.00
VIDEO INSPECTION FOR UNDERDRAINS I I |
0069 718-52610 559.000 CYS | 27.00000 15093.00] 38.50000 21521.50] 35.00000 19565.00
AGGREGATE FOR UNDERDRAINS | | |
0070 718-99153 4827.000 SYS | 1.00000 4827.00] 1.80000 8688.60]| 1.00000 4827.00
GEOTEXTILES FOR UNDERDRAIN I I |
0071 720-44000 3.000 EACH | 335.00000 1005.00] 400.00000 1200.00] 550.00000 1650.00
CASTING, ADJUST TO GRADE | I |
0072 720-45035 1.000 EACH | 1700.00000 1700.00] 1850.00000 1850.00] 1550.00000 1550.00
INLET, F7 I I |
0073 720-45235 8.000 EACH | 1750.00000 14000.00] 1900.00000 15200.00] 1500.00000 12000.00
CATCH BASIN, E7 I I |
0074 720-45265 1.000 EACH | 775.00000 775.00] 1100.00000 1100.00] 825.00000 825.00
PIPE CATCH BASIN, 15 IN. I I |
0075 720-45270 3.000 EACH | 800.00000 2400.00] 1200.00000 3600.00] 925.00000 2775.00
I I |

PIPE CATCH BASIN, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -6
TABULATION OF BIDS

SIGN, SHEET, ENCAPSULATED LENS WITH

ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-1323837 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0076 720-45410 46.000 EACH | 2500.00000 115000.00] 2700.00000 124200.00] 2200.00000 101200.00
MANHOLE, C4 | | |
0077 720-45415 3.000 EACH | 4600.00000 13800.00] 4400.00000 13200.00] 3500.00000 10500.00
MANHOLE, D4 I I |
0078 720-94612 6.000 EACH | 3900.00000 23400.00] 5300.00000 31800.00] 4200.00000 25200.00
MANHOLE, K4 | | |
0079 720-98174 18.000 EACH | 2000.00000 36000.00] 2400.00000 43200.00] 2300.00000 41400.00
INLET, B15 I I |
0080 720-98555 7.000 EACH | 1800.00000 12600.00] 2400.00000 16800.00] 2300.00000 16100.00
INLET, C15 I I |
0081 720-99416 49.000 EACH | 1900.00000 93100.00] 2600.00000 127400.00] 2900.00000 142100.00
CATCH BASIN, B15 | | |
0082 720-99417 9.000 EACH | 2500.00000 22500.00] 2600.00000 23400.00] 2900.00000 26100.00
CATCH BASIN, C15 I I |
0083 732-08419 80.900 SYS | 112.00000 9060.80]| 120.00000 9708.00] 115.00000 9303.50
MODULAR BLOCK WALL I | |
0084 732-08421 80.900 SYS | 170.00000 13753.00] 250.00000 20225.00] 140.00000 11326.00
MODULAR BLOCK WALL ERECTION I I |
0085 801-04308 4.000 EACH | 500.00000 2000.00] 9600000 384.00] 9500000 380.00
ROAD CLOSURE SIGN ASSEMBLY I | |
0086 801-06203 500.000 LFT | 5.00000 2500.00] 1.00000 500.00] 1.00000 500.00
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0087 801-06625 12.000 EACH | 14500000 1740.00] 66.00000 792.00] 65.00000 780.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0088 801-06640 20.000 EACH | 220.00000 4400.00] 150.00000 3000.00] 147.00000 2940.00
CONSTRUCTION SIGN, A | | |
0089 801-06775 LUMP |  85000.00000 85000.00] 105000.00000 105000.00| 194744 _33000 194744 .33
MAINTAINING TRAFFIC I I |
0090 801-07119 132.000 LFT | 24.00000 3168.00] 7.10000 937.20] 7.00000 924.00
BARRICADE, 111-B | | |
0091 802-05701 175.700 LFT | 1400000 2459_80]| 13.50000 2371.95] 11.00000 1932.70
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0092 802-07059 30.000 EACH | 65.00000 1950.00] 53.50000 1605.00] 30.00000 900.00
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0093 802-76025 137.400 SFT | 19.00000 2610.60] 16.50000 2267.10] 16.75000 2301.45
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0094 802-76035 51.000 SFT | 20.00000 1020.00] 17.50000 892.50] 15.00000 765.00
| | |
| | |

LEGEND, 0.100 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -7
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-1323837 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 805-01815 4.000 EACH | 2110.00000 8440.00] 2010.00000 8040.00] 1815.00000 7260.00
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | |
0096 805-01842 9.000 EACH | 950.00000 8550.00] 871.00000 7839.00] 762.00000 6858.00
HANDHOLE, SIGNAL I I |
0097 805-06592 1778.000 LFT | 15.00000 26670.00] 14.00000 24892_00] 13.50000 24003.00
CONDUIT, STEEL, GALVANIZED, 2 IN. | I |
0098 805-07767 566.000 LFT | 3.00000 1698.00] 2.65000 1499.90] 3.00000 1698.00
SIGNAL CABLE, 12C 14GA I I |
0099 805-78106 1.000 EACH | 16500.00000 16500.00]  15700.00000 15700.00]  14970.00000 14970.00
CONTROLLER AND CABINET, MASTER, MENU I I |
DRIVEN, 8 PHASE I | |
0100 805-78205 5.000 EACH | 600.00000 3000.00] 567.00000 2835.00] 488.00000 2440.00
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0101 805-78230 4.000 EACH | 950.00000 3800.00] 891.00000 3564.00] 876.00000 3504.00
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0102 805-78415 4.000 EACH | 145000000 5800.00]| 1350.00000 5400.00] 138600000 554400
SPAN, CATENARY, AND TETHER I | |
0103 805-78420 4.000 EACH | 300.00000 1200.00] 270.00000 1080.00] 233.00000 932.00
DISCONNECT HANGER | | |
0104 805-78445 1.000 EACH | 560.00000 560.00] 526.00000 526.00] 511.00000 511.00
SIGNAL SERVICE I I |
0105 805-78467 39.000 LFT | 3.00000 117.00] 2.80000 109.20] 2.17000 84.63
SIGNAL CABLE, 3C 8GA. | | |
0106 805-78470 1500.000 LFT | 0.30000 450.00] 0.26000 390.00] 0.40000 600.00
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0107 805-78485 500.000 LFT | 2.50000 1250.00] 2.25000 1125.00] 1.40000 700.00
SIGNAL CABLE, 5C 14GA. | | |
0108 805-78490 123.000 LFT | 2.60000 319.80] 2.45000 301.35] 1.50000 184.50
SIGNAL CABLE, 7C 14GA. I | |
0109 805-78510 2475.000 LFT | 1.40000 3465.00] 1.30000 3217.50] 0.78000 1930.50
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0110 805-78785 8.000 EACH | 850.00000 6800.00] 769.00000 6152.00] 568.00000 454400
SIGNAL DETECTOR HOUSING I | |
0111 805-78795 760.000 LFT | 7.75000 5890.00]| 7.30000 5548.00]| 7.25000 5510.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0112 805-78925 1.000 EACH | 1350.00000 1350.00] 1290.00000 1290.00] 84400000 84400
| | |

CONTROLLER CABINET FOUNDATION, P1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -8
TABULATION OF BIDS

ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 31-1323837 IC 2 ) 35-0918397 IC 3 ) 35-1139301
|SUNESIS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION |E & B PAVING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0113 805-81060 4.000 EACH | 3500.00000 14000.00] 3340.00000 13360.00] 4210.00000 16840.00
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0114 808-02066 268.000 LFT | 1.00000 268.00]| 1.21000 324.28] 1.20000 321.60
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
SOLID WHITE CROSSHATCH LINE, 6 IN. I I |
0115 808-06703 3591.000 LFT | 0.30000 1077.30] 0.34000 1220.94| 0.33000 1185.03
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0116 808-75245 11028.000 LFT | 0.30000 3308.40] 0.34000 3749.52| 0.33000 3639.24
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0117 808-75272 60.000 LFT | 11.00000 660.00]| 4.85000 291.00] 4.80000 288.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0118 808-75297 120.000 LFT | 11.00000 1320.00] 4.85000 582.00] 4.80000 576.00
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
SECTION TOTALS I $ 2,873,832.19] $ 3,069,960.00] $ 3,225,000.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 2,873,832.19] $ 3,069,960.00] $ 3,225,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -9
TABULATION OF BIDS

COMPACTED AGGREGATE, NO. 53 , TEMPORARY
FOR DRIVEWAYS

ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  INTERSECTION IMPROVEMENT

| | |

0001 105-06845 LUMP |  33300.00000 33300.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 15.000 MOS | 150000000 22500.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 185000.00000 185000.00| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 349700.00000 349700.00] |
CLEARING RIGHT OF WAY I I |
0008 202-01000 LUMP |  34350.00000 34350.00] |
STRUCTURES AND OBSTRUCTIONS, REMOVE I I |
0009 202-02241 209.200 LFT | 11.15000 2332.58] |
GUARDRAIL, REMOVE | | |
0010 203-02000 5814.000 CYS | 16.15000 93896.10] |
EXCAVATION, COMMON | | |
0011 203-02070 3218.000 CYS | 15.20000 48913.60] |
BORROW I I |
0012 205-06931 16.000 TON | 31.15000 498.40| |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0013 205-06933 18.000 EACH | 88.00000 1584._00] |
TEMPORARY DITCH INLET PROTECTION I I |
0014 205-06937 3541.000 LFT | 1.26000 4461 .66| |
TEMPORARY SILT FENCE | I |
0015 207-08263 13437.800 SYS | 8.40000 112877.52] |
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 6320.000 CYS | 21.85000 138092.00]| |
STRUCTURE BACKFILL I I |
0017 301-07448 823.500 TON | 52_00000 42822.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0018 303-01180 180.000 TON | 26.00000 4680.00]| |
I | |

| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -10
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1151771 | ) 1C )

|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0019 303-07449 2.200 TON | 26.10000 57.42] |
COMPACTED AGGREGATE, NO. 73 | | |
0020 304-07494 1030.000 TON | 65.00000 66950.00] |
WIDENING WITH HMA, TYPE C I I |
0021 306-08033 13790.320 SYS | 0.95000 13100.80] |
MILLING, ASPHALT, 1 IN. | | |
0022 401-07322 1897.500 TON | 78.00000 148005.00| |
QC/QA-HMA, 3, 64, SURFACE, 9.5 mm I I |
0023 401-07392 3162.500 TON | 60.00000 189750.00]| |
QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm | I |
0024 401-07408 3854.700 TON | 61.55000 237256.79]| |
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0025 401-07429 3039.000 TON | 73.00000 221847.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I | |
0026 402-07451 20.800 TON | 97.00000 2017.60] |
HMA WEDGE AND LEVEL, TYPE B I I |
0027 406-05520 28.000 TON | 500.00000 14000.00] |
ASPHALT FOR TACK COAT I | |
0028 601-95344 154.000 LFT | 219.00000 33726.00] |
HANDRAIL, PEDESTRIAN | | |
0029 604-06070 1696.900 SYS | 4545000 7712411} |
SIDEWALK, CONCRETE | | |
0030 604-07896 7.800 SYS | 235.00000 1833.00] |
CURB RAMP, CONCRETE, B I I |
0031 604-07897 15.200 SYS | 238.00000 3617.60] |
CURB RAMP, CONCRETE, C | | |
0032 604-07902 80.300 SYS | 214.00000 17184.20] |
CURB RAMP, CONCRETE, H I I |
0033 605-06150 7797.000 LFT | 16.00000 12475200 |
CURB AND GUTTER, C, CONCRETE | I |
0034 605-06205 22.000 LFT | 104 .00000 2288.00] |
CENTER CURB, B, CONCRETE I I |
0035 610-07487 41.700 TON | 14300000 5963.10] |
HMA FOR APPROACHES, TYPE B I I |
0036 610-08446 962.200 SYS | 46.00000 44261.20] |
PCCP FOR APPROACHES, 6 IN. , FOR DRIVES | I |
0037 610-08462 1674.800 SYS | 54 _00000 90439.20] |
PCCP FOR APPROACHES, 8 IN. , FOR DRIVES | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -11
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0038 611-06497 8.000 EACH | 220.00000 1760.00] |
MAILBOX ASSEMBLY, SINGLE | | |
0039 611-06498 2.000 EACH | 260.00000 520.00] |
MAILBOX ASSEMBLY, DOUBLE I | |
0040 616-02320 1143.100 SYS | 1.50000 1714.65] |
GEOTEXTILES | | |
0041 616-06405 114.800 TON | 31.15000 3576.02] |
RIPRAP, REVETMENT I | |
0042 616-06451 237.800 TON | 32.45000 7716.61] |
RIPRAP, UNIFORM I I |
0043 621-01004 1.000 EACH | 235.00000 235.00] |
MOBILIZATION AND DEMOBILIZATION FOR I | |
SEEDING I I |
0044 621-06545 0.840 TON | 906.00000 761.04] |
FERTILIZER I I |
0045 621-06554 315.000 LBS | 3.53000 1111.95] |
SEED MIXTURE, U I I |
0046 621-06565 4.200 TON | 401.00000 1684.20] |
MULCHING MATERIAL I | |
0047 621-06567 41.300 KGAL | 2.00000 82.60] |
WATER | | |
0048 621-06574 11460.000 SYS | 6.34000 72656.40] |
SODDING | | |
0049 702-51015 14.300 CYS | 789.00000 11282.70] |
CONCRETE, B, FOOTINGS I I |
0050 702-90915 40.900 CYS | 535.00000 21881.50] |
CONCRETE, A | | |
0051 703-51030 4339.000 LBS | 1.65000 7159.35] |
REINFORCING STEEL I I |
0052 715-05024 487.000 LFT | 53.20000 25908.40] |
PIPE, TYPE 2, CIRCULAR, 36 IN. | I |
0053 715-05048 6546.000 LFT | 5.55000 36330.30] |
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0054 715-05053 356.000 LFT | 20.30000 7226.80] |
PIPE, UNDERDRAIN OUTLET, 6 IN. I I |
0055 715-05146 28.000 LFT | 22.10000 618.80] |
PIPE, TYPE 2, CIRCULAR, 6 IN. I I |
0056 715-05149 5016.000 LFT | 27.00000 135432.00] |
I I |

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -12
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 715-05151 1369.000 LFT | 29.50000 40385.50] |
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0058 715-05152 503.000 LFT | 30.45000 15316.35] |
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0059 715-05154 131.000 LFT | 38.25000 5010.75] |
PIPE, TYPE 2, CIRCULAR, 24 IN. | | |
0060 715-05159 8.000 LFT | 127.15000 1017.20] |
PIPE, TYPE 2, CIRCULAR, 42 IN. I | |
0061 715-05842 2.000 EACH | 550.00000 1100.00] |
CONCRETE ANCHOR, 42 IN. I I |
0062 715-08305 22.000 TON | 160.00000 3520.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | | I
0063 715-08448 205.000 LFT | 15520000 31816.00] |
PIPE, TYPE 2, DEFORMED, MIN. AREA 10.2 | I |
SQ. FT. I | |
0064 715-46000 10.000 EACH | 600.00000 6000.00] |
PIPE END SECTION, 12 IN. I I |
0065 715-46005 1.000 EACH | 675.00000 675.00] |
PIPE END SECTION, 15 IN. I | |
0066 715-46020 2.000 EACH | 850.00000 1700.00] |
PIPE END SECTION, 24 IN. | | |
0067 718-06531 5.000 EACH | 450.00000 2250.00] |
OUTLET PROTECTOR, 3 | | |
0068 718-06532 3000.000 LFT | 1.45000 4350.00] |
VIDEO INSPECTION FOR UNDERDRAINS I I |
0069 718-52610 559.000 CYS | 21.70000 12130.30] |
AGGREGATE FOR UNDERDRAINS | | |
0070 718-99153 4827.000 SYS | 1.65000 7964 55| |
GEOTEXTILES FOR UNDERDRAIN I I |
0071 720-44000 3.000 EACH | 550.00000 1650.00] |
CASTING, ADJUST TO GRADE | I |
0072 720-45035 1.000 EACH | 2151.00000 2151.00] |
INLET, F7 I I |
0073 720-45235 8.000 EACH | 2272.00000 18176.00] |
CATCH BASIN, E7 I I |
0074 720-45265 1.000 EACH | 1890.00000 1890.00] |
PIPE CATCH BASIN, 15 IN. I I |
0075 720-45270 3.000 EACH | 1898.00000 5694.00| |
I I |

PIPE CATCH BASIN, 18 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -13
TABULATION OF BIDS

SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0076 720-45410 46.000 EACH | 3090.00000 142140.00] |

MANHOLE, C4 | | |
0077 720-45415 3.000 EACH | 4335.00000 13005.00] |
MANHOLE, D4 I I |
0078 720-94612 6.000 EACH | 4675.00000 28050.00] |
MANHOLE, K4 | | |
0079 720-98174 18.000 EACH | 2350.00000 42300.00] |
INLET, B15 I I |
0080 720-98555 7.000 EACH | 2350.00000 16450.00] |
INLET, C15 I I |
0081 720-99416 49.000 EACH | 2536.00000 124264 .00 |
CATCH BASIN, B15 | | |
0082 720-99417 9.000 EACH | 2536.00000 22824.00] |
CATCH BASIN, C15 I I |
0083 732-08419 80.900 SYS | 92.00000 7442 80| |
MODULAR BLOCK WALL I | |
0084 732-08421 80.900 SYS | 105.00000 8494 .50 |
MODULAR BLOCK WALL ERECTION I I |
0085 801-04308 4.000 EACH | 250.00000 1000.00] |
ROAD CLOSURE SIGN ASSEMBLY I | |
0086 801-06203 500.000 LFT | 4.00000 2000.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. | | |
0087 801-06625 12.000 EACH | 110.00000 1320.00] |
DETOUR ROUTE MARKER ASSEMBLY I I |
0088 801-06640 20.000 EACH | 197 .00000 3940.00] |
CONSTRUCTION SIGN, A | | |
0089 801-06775 LUMP |  75585.85000 75585.85] |
MAINTAINING TRAFFIC I I |
0090 801-07119 132.000 LFT | 11.00000 1452.00] |
BARRICADE, 111-B | | |
0091 802-05701 175.700 LFT | 11.00000 1932.70] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0092 802-07059 30.000 EACH | 30.00000 900.00] |
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0093 802-76025 137.400 SFT | 16.75000 2301.45] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0094 802-76035 51.000 SFT | 15.00000 765.00] |
| | |

| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 255 -14
TABULATION OF BIDS
ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
l 4 ) 35-1151771 1C ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0095 805-01815 4.000 EACH | 181500000 7260.00] |
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | |
0096 805-01842 9.000 EACH | 762.00000 6858.00] |
HANDHOLE, SIGNAL I I |
0097 805-06592 1778.000 LFT | 13.50000 24003.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. | I |
0098 805-07767 566.000 LFT | 3.00000 1698.00] |
SIGNAL CABLE, 12C 14GA I I |
0099 805-78106 1.000 EACH |  14970.00000 14970.00] |
CONTROLLER AND CABINET, MASTER, MENU I I |
DRIVEN, 8 PHASE | | |
0100 805-78205 5.000 EACH | 488.00000 2440.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0101 805-78230 4.000 EACH | 876.00000 3504.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0102 805-78415 4.000 EACH | 1386.00000 5544 .00 |
SPAN, CATENARY, AND TETHER I | |
0103 805-78420 4.000 EACH | 233.00000 932.00] |
DISCONNECT HANGER | | |
0104 805-78445 1.000 EACH | 511.00000 511.00] |
SIGNAL SERVICE I I |
0105 805-78467 39.000 LFT | 2.17000 84.63] |
SIGNAL CABLE, 3C 8GA. | | |
0106 805-78470 1500.000 LFT | 0.40000 600.00] |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I I |
0107 805-78485 500.000 LFT | 1.40000 700.00] |
SIGNAL CABLE, 5C 14GA. | | |
0108 805-78490 123.000 LFT | 1.50000 184.50] |
SIGNAL CABLE, 7C 14GA. I | |
0109 805-78510 2475.000 LFT | 0.78000 1930.50] |
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0110 805-78785 8.000 EACH | 568.00000 454400 |
SIGNAL DETECTOR HOUSING I | |
0111 805-78795 760.000 LFT | 7.25000 5510.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0112 805-78925 1.000 EACH | 84400000 844.00] |
| | |

CONTROLLER CABINET FOUNDATION, P1



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/19/07
PAGE : 255 -15

ROUTE : 700N
CALL ORDER : 255 CONTRACT ID : R -29324-A COUNTIES : JOHNSON
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-1151771 | ) 1C )
|CALUMET ASPHALT PAVING CO. 1 | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0113 805-81060 4.000 EACH | 4210.00000 16840.00] |
SIGNAL STRAIN POLE, STEEL, 36 FT. | | |
0114 808-02066 268.000 LFT | 1.00000 268.00]| |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
SOLID WHITE CROSSHATCH LINE, 6 IN. I I |
0115 808-06703 3591.000 LFT | 0.30000 1077.30] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0116 808-75245 11028.000 LFT | 0.30000 3308.40] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0117 808-75272 60.000 LFT | 10.00000 600.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, WHITE, CROSSHATCH LINE, 24 IN. | I |
0118 808-75297 120.000 LFT | 10.00000 1200.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
SECTION TOTALS I $ 3,471,217.48] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 3,471,217.48] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 275 -1
VENDOR RANKING
CALL ORDER : 275 CONTRACT ID : R -29522-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/31/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 09/14/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710156
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 35-1817574 YARDBERRY LANDSCAPE $ 24,150.00 100.0000%
2 35-2103617 BRYAN™S HAULING & EXCAVATING $ 24,300.00 100.6211%
3 35-1673827 HENDERSON, H.E., INC. $ 53,610.30 221.9888%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 275 -2
TABULATION OF BIDS
ROUTE : SR 11
CALL ORDER : 275 CONTRACT ID : R -29522-A COUNTIES : BARTHOLOMEW
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1817574 IC 2 ) 35-2103617 3 ) 35-1673827
| YARDBERRY LANDSCAPE IBRYAN"S HAULING & EXCAVATING |HENDERSON, H.E., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 DEMOLITION, REMOVE BUILDINGS, FOUNDATIONS
| | |
0001 202-03000 LUMP | 8500.00000 8500.00]  10000.00000 10000.00]  20900.50000 20900.50
HOUSES AND BUILDINGS, REMOVE Parcel 15 I |
0002 202-03000 LUMP | 7500.00000 7500.00]  10000.00000 10000.00]  19802.00000 19802.00
HOUSES AND BUILDINGS, REMOVE Parcel 16 I |
0003 202-03000 LUMP | 5000.00000 5000.00] 3500.00000 3500.00]  10831.80000 10831.80
HOUSES AND BUILDINGS, REMOVE Parcel 4 | I |
0004 205-06937 600.000 LFT | 4.00000 2400.00] 0.50000 300.00] 1.51000 906.00
TEMPORARY SILT FENCE I I |
0005 621-06559 500.000 SYS | 1.50000 750.00] 1.00000 500.00] 2.34000 1170.00
MULCHED SEEDING, R I I |
SECTION TOTALS | $ 24,150.00]| $ 24,300.00] $ 53,610.30
------------------------------------------ A
CONTRACT TOTALS | $ 24,150.00] $ 24,300.00] $ 53,610.30




INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CALL ORDER : 285 CONTRACT ID : R -29544-A
LETTING DATE : 05/31/07 10:00 AM DISTRICT 1 64

CONTRACT TIME : 09/01/08 COMPLETION DATE
CONTRACT DESCRIPTION :

COUNTIES : ST. JOSEPH

PROJECT(S)

: S270001

5,297,264.00
5,492,718.64
5,793,952.34

DATE : 06/19/07
PAGE : 285 -1

% OVER
LOW BID

100.0000%
103.6897%
109.3763%

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-0918397 RIETH RILEY CONSTRUCTION
2 35-1489621 HRP CONSTRUCTION, INC.
3 36-2231526 WALSH CONSTR COMPANY
4 38-1625197 SELGE CONSTRUCTION CO. INC.

6,152,174.92

116.1387%



TEMPORARY EROSION AND SEDIMENT CONTROL,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER - 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT - LAPORTE DISTRICT
SET-ASIDE :
I1C 1 ) 35-0918397 I1C 2 ) 35-1489621 1( 3 ) 36-2231526
|RIETH RILEY CONSTRUCTION |HRP CONSTRUCTION, INC. JWALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 Category Number 0001
| | |
0001 105-06845 LUMP | 229998.52000 229998.52] 98900.00000 98900.00] 83000.00000 83000.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 24.000 MOS | 1800.00000 43200.00] 1400.00000 33600.00] 1700.00000 40800.00
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE | | |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP | 275000.00000 275000.00] 270000.00000 270000.00] 285000.00000 285000.00
MOBILIZATION AND DEMOBILIZATION | | |
0008 201-52370 LUMP | 275000.00000 275000.00] 196000.00000 196000.00] 99500.00000 99500.00
CLEARING RIGHT OF WAY | | |
0009 202-02240 15343.200 SYS | 6.50000 99730.80] 7.00000 107402.40] 6.00000 92059.20
PAVEMENT REMOVAL , CONCRETE, REINFORCED | | |
9 IN. | | |
0010 202-02278 4499.200 LFT | 3.50000 15747 .20] 3.00000 13497 .60] 3.00000 13497 .60
CURB, CONCRETE, REMOVE | | |
0011 202-07846 1.000 EACH | 750.00000 750.00] 750.00000 750.00] 800.00000 800.00
TREE , TRANSPLANT MAGOLIA, 6IN | | |
0012 202-96022 2.000 EACH | 500.00000 1000.00] 750.00000 1500.00] 1000.00000 2000.00
CONCRETE FOUNDATION, REMOVE | | |
0013 202-99383 60.000 LFT | 16.00000 960.00] 1.00000 60.00] 30.00000 1800.00
TERMINAL JOINT, REMOVE | | |
0014 203-02000 23009.000 CYS | 14.00000 322126.00] 12.00000 276108.00] 8.00000 184072.00
EXCAVATION, COMMON | | |
0015 203-02070 41590.000 CYS | 0.01000 415.90] 7.00000 291130.00] 10.00000 415900.00
BORROW | | |
0016 205-02236 124.000 EACH | 275.00000 34100.00] 100.00000 12400.00] 90.00000 11160.00
| | |
| | |

DROP INLET PROTECTION , INLET PROTECTION



CALL ORDER : 285
LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29544-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

06/19/07
285 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0017 205-06937 12347.000 LFT
TEMPORARY SILT FENCE

0018 207-08267 3217.000 SYS
SUBGRADE TREATMENT, TYPE I11A

0019 207-08268 33243.000 SYS
SUBGRADE TREATMENT, TYPE 1V

0020 210-05106 13.000 EACH

CONCRETE , STAMPED COLORED, BICYCLE
SYMBOL
0021 210-07794 1.000 EACH
WATER MAIN , SERVICE CONNECTION 12 IN
0022 210-07794 1.000 EACH
WATER MAIN , SERVICE CONNECTION 20 IN

0023 210-07794 6.000 EACH
WATER MAIN , SERVICE CONNECTION 6 IN
0024 210-07794 3.000 EACH
WATER MAIN , SERVICE CONNECTION 8 IN
0025 210-09164 164.000 SYS
PAVING SYSTEM , POROUS GREEN

0026 211-07454 19251.560 CYS
STRUCTURE BACKFILL

0027 213-08058 45.400 CYS
FLOWABLE BACKFILL

0028 301-07448 1186.000 TON
COMPACTED AGGREGATE, NO. 53, BASE

0029 304-07493 143.940 TON
WIDENING WITH HMA, TYPE B

0030 306-08043 349.700 SYS
MILLING, TRANSITION

0031 307-05402 408.120 SYS

CEMENT , STAMPED COLORED CONCRETE
CROSSWALK

0032 401-07327 2557.700 TON
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm

0033 401-07397 3909.000 TON
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm

0034 401-07407 12508.800 TON
QC/QA-HMA, 2, 64, BASE, 25.0 mm

0035 402-07453 437.700 TON

HMA FOR TEMPORARY PAVEMENT

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

13.

475.

8600.

31800.

4700.

5500.

90.

105.

25.

112.

13.

122.

62.

45.

43.

53.

00000

00000

00000

00000

55000

.01000

00000

00000

00000

00000

40000

50000

75000

50000

75000

3 ) 36-2231526

JWALSH CONSTR COMPANY

2 ) 35-1489621 1C
RP CONSTRUCTION, INC.

|
AMOUNT| UNIT PRICE AMOUNT]
16298.04] 1.32000 16298.04]
| |
26540.25] 9.00000 28953.00]
| |
448780.50] 10.00000 332430.00]
| |
6175.00] 450.00000 5850.00]|
| |
| |
8600.00]| 8600.00000 8600.00]|
| |
31800.00]  31800.00000 31800.00]
| |
28200.00] 4700.00000 28200.00]
| |
16500.00] 5500.00000 16500.00]
| |
14850.20] 90.55000 14850.20]
I |
192.52] 2.00000 38503.12]
| |
4767.00| 60.00000 2724.00]
| |
29650.00] 21.00000 24906.00]
| |
16121.28] 100.00000 14394.00]
| |
4546.10] 10.00000 3497.00]
| |
49953 .89 125.00000 51015.00]
I |
| |
159856.25| 55.00000 140673.50]
| |
178836.75| 40.75000 159291.75]
| |
544132.80] 40.75000 509733.60]
| |
23526.38] 40.75000 17836.28]
| |

UNIT PRICE

10.

13.

700.

9150.

44210.

4965.

6275.

90.

145.

32.

80.

60.

64.

56.

45.

80.

00000

00000

00000

00000

55000

.60000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

AMOUN

448780.

9100.

9150.

44210.

29790.

18825.

14850.

127060.

6583.

37952.

11515.

2797.

24487 .

163692.

218904.

562896.

35016.

T

.04

.00

50

00

00

00

00

00

20

30

00

00

20

60

20

80

00

00

00



CALL ORDER : 285

LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29544-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

06/19/07
285 -4

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0036 406-05520 30.100
ASPHALT FOR TACK COAT

0037 502-06457 385.900
PCCP, 9 IN.

0038 503-05310 60.000
TERMINAL JOINT

0039 604-01920 63.100
CONCRETE PAVERS

0040 604-07897 119.200
CURB RAMP, CONCRETE, C

0041 604-07900 24.300
CURB RAMP, CONCRETE, F

0042 604-07901 78.100
CURB RAMP, CONCRETE, G

0043 604-07904 69.200
CURB RAMP, CONCRETE, L

0044 604-08461 234.000
PAVER , CLAY

0045 604-90256 18.850
SIDEWALK, CONCRETE, 6 IN.

0046 604-91531 6804 .400
SIDEWALK, CONCRETE, 4 IN.

0047 605-06120 13095.100
CURB, CONCRETE

0048 605-06121 616.900
CURB, CONCRETE, B

0049 605-06250 25.600
CENTER CURB, C, CONCRETE

0050 610-07486 68.000
HMA FOR APPROACHES, TYPE A

0051 610-08446 1169.300
PCCP FOR APPROACHES, 6 IN.
0052 611-08232 7.000
MAILBOX ASSEMBLY, SINGLE, RESET
0053 614-06470 999.100
HEADER, CEMENT CONCRETE, A

0054 616-02320 200.100
GEOTEXTILES

0055 616-93019 200.100

RIPRAP, GROUTED, 18 IN.

SYS

SYS

SYS

SYS

SYS

SYS

SYS

SYS

LFT

LFT

SYS

TON

SYS

EACH

LFT

SYS

SYS

1 ) 35-0918397 |
IETH RILEY CONSTRUCTION |
|

53.

37.

78.

105.

105.

105.

105.

75.

58.

30.

11.

12.

99.

120.

37.

175.

13.

60.

07000

00000

00000

00000

00000

60000

00000

00000

00000

50000

00000

00000

00000

00000

60000

.00000

00000

2

) 35-1489621 1C
RP CONSTRUCTION, INC.

AMOUNT| UNIT PRICE AMOUNT:
0.30] 0.01000 0.30]
20549.18: 45.00000 17365.50:
zzso.ool 35.00000 2100.oo=
4926.22I 10600000 6688.60:
12516.00I 105.00000 12516.00=
2551.50I 105.00000 2551.50}
szoo.sol 105.00000 8200.50:
7266.00I 105.00000 7266.00:
17690.40I 10600000 24804.00:
1093.30I 45.00000 848.25:
204132.00I 25.00000 170110.00}
144046.10: 10.00000 130951.00}
7711.25I 12.00000 7402.80:
2534.40’ 90.00000 2304.00}
8160.00I 118.00000 8024.00:
43264.1OI 32.00000 37417.60:
1225.00I 125.00000 875.00:
13587.76I 15.00000 14986.50:
400.20I 2.00000 4oo.2o=
12006.00! 60.00000 12006.00i

3 ) 36-2231526
JWALSH CONSTR COMPANY

UNIT PRICE

40.

70.

230.

160.

160.

160.

160.

82.

40.

25.

14.

18.

80.

120.

40.

200.

12.

12.

67.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

AMOUN

15436.

4200.

14513.

19072.

3888.

12496.

11072.

19188.

754.

170110.

183331.

11104.

2048.

8160.

46772.

1400.

11989.

2501.

13406.

T

.30

00

00

00

00

00

00

00

00

00

00

40

20

00

00

00

00

20

25

70



PLANT, DECIDUOUS TREE, SINGLE STEM,

OVER 2 TO 2.5 IN.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1489621 1IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC. |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 621-06559 18695.300 SYS | 0.38000 7104.21] 0.38000 7104.21] 0.38000 7104.21
MULCHED SEEDING, R | | |
0057 621-06567 63.600 KGAL | 7.50000 477.00] 7.50000 477.00] 7.50000 477.00
WATER I I |
0058 621-06570 4041.200 CYS | 0.01000 40.41] 17.00000 68700.40] 25.00000 101030.00
TOP SOIL , 4" | | |
0059 621-06575 17676.100 SYS | 3.06000 54088.87] 3.06000 54088.87| 3.06000 54088 .87
SODDING, NURSERY I | |
0060 621-98038 152.600 CYS | 75.00000 11445.00] 75.00000 11445.00] 75.00000 11445.00
MULCH, HARDWOOD SHREDDED BARK I I |
0061 622-05634 413.000 EACH | 49_75000 20546.75] 4975000 20546._75] 49_75000 2054675
PLANT, CONIFEROUS EVERGREEN, PROSTRATE, | | |
BROAD SPREADING, SEMISPREADING, OVER 18 | I |
TO 24 IN. , "CALGARY CARPET JUNIPER I I |
0063 622-05639 140.000 EACH | 5975000 8365.00]| 5975000 8365.00] 5975000 8365.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | | |
IN. , KNOCK OUT ROSE I I |
0064 622-05649 4.000 EACH | 315.00000 1260.00] 315.00000 1260.00] 315.00000 1260.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I | |
OVER 1.25 TO 2 IN. , MAGOLIA X I | |
SOULANG I ANA | | |
0065 622-05649 19.000 EACH | 255.00000 4845.00| 255.00000 4845.00] 255.00000 4845.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. , WASHINGTON HAWTHORN]| I |
0066 622-05649 10.000 EACH | 280.00000 2800.00] 280.00000 2800.00] 280.00000 2800.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. , WINTER KING | | |
HAWTHORN I | |
0067 622-05650 6.000 EACH | 415.00000 2490.00] 415.00000 2490.00] 415.00000 2490.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 2 TO 2.5 IN. , DEBORAH NORWAY MAPLE]| I |
0068 622-05650 5.000 EACH | 44500000 2225_00] 44500000 2225.00] 445_00000 2225.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. , GREENSPIRE LINDEN | I |
0069 622-05650 21.000 EACH | 380.00000 7980.00] 360.00000 7560.00] 360.00000 7560.00
PLANT, DECIDUOUS TREE, SINGLE STEM, I | |
OVER 2 TO 2.5 IN. , IVORY SILK TREE I I |
0070 622-05650 9.000 EACH | 450.00000 4050.00]| 450.00000 4050.00] 450.00000 4050.00
I | |
| | |

, RED OAK



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1489621 1IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC. |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0071 622-05654 661.000 EACH | 12.50000 8262.50] 12.50000 8262.50] 12.50000 8262.50
PLANT, PERENNIAL , DRAGON®S BLOOD SEDUM | | |
0073 711-90932 605.000 LFT | 5.98000 3617.90] 5.98000 3617.90] 5.98000 3617.90
EDGING, STEEL I I |
0074 714-04802 24.200 SYS | 195.00000 4719.00] 195.00000 4719.00] 195.00000 4719.00
CONCRETE MODULAR BLOCK WALL | | |
0075 715-01902 100.000 LFT | 50.00000 5000.00] 50.00000 5000.00] 86.00000 8600.00
WATER SERVICE LINE, 2 IN. , COMMERCIAL | I |
0076 715-96629 200.000 LFT | 20.00000 4000.00] 20.00000 4000.00] 80.00000 16000.00
WATER SERVICE LINE, 1 IN. , RESIDENTAIL | I |
0077 715-05149 6056.770 LFT | 18.00000 109021.86| 18.00000 109021.86| 31.00000 187759.87
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0078 715-05152 2514.480 LFT | 20.00000 50289.60] 20.00000 50289.60] 35.00000 88006.80
PIPE, TYPE 2, CIRCULAR, 18 IN. I I |
0079 715-05154 1117.900 LFT | 29.00000 32419.10] 29.00000 32419.10] 68.00000 76017.20
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0080 715-05156 15.500 LFT | 45_00000 697.50] 45_00000 697.50] 173.50000 2689.25
PIPE, TYPE 2, CIRCULAR, 30 IN. I I |
0081 715-05159 22.190 LFT | 70.00000 1553.30] 70.00000 1553.30] 150.00000 3328.50
PIPE, TYPE 2, CIRCULAR, 42 IN. I | |
0082 715-06923 300.110 LFT | 300.00000 90033.00] 300.00000 90033.00] 44250000 132798.68
PIPE, TYPE 2, CIRCULAR, 84 IN. | | |
0083 715-08282 13.000 TON | 130.00000 1690.00] 118.00000 1534.00] 120.00000 1560.00
HMA FOR STRUCTURE INSTALLATION, TYPE A | | I
0084 715-08283 43.000 SYS | 92.00000 3956.00] 45_00000 1935.00] 120.00000 5160.00
PCCP FOR STRUCTURE INSTALLATION | | |
0085 715-98484 401.000 LFT | 175.00000 70175.00] 175.00000 70175.00] 70.00000 28070.00
WATER MAIN, 20 IN. , DUCTILE IRON I | |
0086 720-01091 7.000 EACH | 3900.00000 27300.00] 4900.00000 34300.00] 2592.00000 18144.00
MANHOLE, C10, MODIFIED | | |
0087 720-04288 2.000 EACH | 1600 .00000 3200.00] 1600.00000 3200.00] 2608.00000 5216.00
PIPE CATCH BASIN, 30 IN. , BEEHIVE GRAT | | |
0088 720-45250 48.000 EACH | 3600.00000 172800.00] 4400.00000 211200.00] 2480.00000 119040.00
CATCH BASIN, K10 I I |
0089 720-45251 44.000 EACH | 3600.00000 158400.00]| 4400.00000 193600.00] 2723.00000 119812.00
CATCH BASIN, K10, MODIFIED I I I
0090 720-45410 47.000 EACH | 3700.00000 173900.00] 4400.00000 206800.00] 195500000 91885.00
MANHOLE, C4 I I |
0091 720-45425 1.000 EACH |  18900.00000 18900.00]  18900.00000 18900.00]  16800.00000 16800.00
| | |

MANHOLE, F4



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 l 2 ) 35-1489621 IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC. |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0092 720-91110 1.000 EACH |  15600.00000 15600.00]  15600.00000 15600.00]  16800.00000 16800.00
MANHOLE, N4 | | |
0093 720-91973 3.000 EACH | 6900 .00000 20700.00] 8900.00000 26700.00] 2824.00000 8472.00
MANHOLE, H4 I I |
0094 720-94208 6.000 EACH | 3900.00000 23400.00] 4900.00000 29400.00] 2713.00000 16278.00
MANHOLE, C10 | | |
0095 720-94612 1.000 EACH | 7500.00000 7500.00] 8900.00000 8900.00] 3268.00000 3268.00
MANHOLE, K4 I | |
0096 720-94713 1.000 EACH | 4900.00000 4900.00] 5400.00000 5400.00] 3575.00000 3575.00
CATCH BASIN, C15, MODIFIED I I |
0097 720-94840 17.000 EACH | 250.00000 4250.00] 250.00000 4250.00] 200.00000 3400.00
CASTING, ADJUST TO GRADE, WATER VALVE | | |
0098 720-95164 3.000 EACH | 4800.00000 14400.00] 5400.00000 16200.00] 3728.00000 11184.00
CATCH BASIN, B15, MODIFIED I I |
0099 720-99416 9.000 EACH | 4800.00000 43200.00] 5400.00000 48600.00] 3135.00000 28215.00
CATCH BASIN, B15 | | |
0100 720-99417 1.000 EACH | 4800.00000 4800.00] 5400.00000 5400.00] 4315.00000 4315.00
CATCH BASIN, C15 I I |
0101 731-93946 217.800 SFT | 37.50000 8167.50] 37.50000 8167.50] 37.50000 8167.50
WALL ERECTION I | |
0102 731-93947 77.000 LFT | 27.00000 2079.00] 30.00000 2310.00] 40.00000 3080.00
LEVELING PAD, CONCRETE | | |
0103 732-01898 66.000 LFT | 4400000 2904.00] 4400000 2904.00] 98.60000 6507.60
WATER MAIN, DUCTILE IRON, 10 IN. I I |
0104 732-02433 9.000 EACH | 2300.00000 20700.00] 2300.00000 20700.00] 1820.00000 16380.00
VALVE WITH BOX, RESTRAINED, GATE, | | |
DUCTILE IRON, 12 IN. , 12 IN | | |
0105 732-02531 4.000 EACH | 950.00000 3800.00] 950.00000 3800.00] 740.00000 2960.00
VALVE WITH BOX, RESTRAINED, GATE, I I |
DUCTILE IRON 6 IN. , 6 IN | | |
0106 732-02532 2.000 EACH | 1700.00000 3400.00] 1700.00000 3400.00] 1033.00000 2066.00
VALVE WITH BOX, RESTRAINED, GATE, I | |
DUCTILE IRON, 8 IN. , 8 IN I I |
0107 732-04926 1.000 EACH | 8400.00000 8400.00] 8400.00000 8400.00] 485500000 4855.00
VALVE , BOX RESTRAINED GATE DUCTILE I I |
IRON 20 IN I | |
0108 732-04926 1.000 EACH | 1800.00000 1800.00] 1800.00000 1800.00] 1477 .00000 1477.00
VALVE , BOX RESTRAINED GATE DUCTILE I I |
I I |

IRON,10 IN



CALL ORDER : 285
LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29544-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

06/19/07
285 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0110 732-91738 34.000 LFT
WATER MAIN, DUCTILE IRON, 6 IN.

0111 732-91739 27.000 LFT
WATER MAIN, DUCTILE IRON, 8 IN.

0112 732-91742 9.000 EACH
FIRE HYDRANT

0113 732-94780 5.000 EACH

WATER SERVICE CONNECTION , COMMERCIAL
0114 732-94780 10.000 EACH
WATER SERVICE CONNECTION , RESIDENTIAL

0115 732-96670 5435.000 LFT
WATER MAIN, DUCTILE IRON, 12 IN.

0116 732-97009 4.000 EACH
FIRE HYDRANT ASSEMBLY, REMOVE

0117 801-03290 5.000 EACH
CONSTRUCTION SIGN, C

0118 801-03291 19.000 EACH
CONSTRUCTION SIGN, D

0119 801-06203 20000.000 LFT
TEMPORARY PAVEMENT MARKING, 4 IN.

0120 801-06640 27.000 EACH
CONSTRUCTION SIGN, A

0121 801-06645 20.000 EACH
CONSTRUCTION SIGN, B

0122 801-06710 270.000 DAY
FLASHING ARROW SIGN

0123 801-06775 LUMP
MAINTAINING TRAFFIC

0124 801-07118 144.000 LFT
BARRICADE, 111-A

0125 802-03896 4.000 EACH
BOLLARD

0126 802-05701 835.000 LFT

SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

0127 802-76025 266.500 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.080 IN. THICKNESS

0128 802-76035 177.000 SFT
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 0.100 IN. THICKNESS

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

43.

4200.

1500.

600.

42.

500.

90.

90.

165.

45.

11.

45000.

45.

1000.

14.

12.

13.

00000

00000

00000

00000

00000

00000

.17000

00000

00000

00000

00000

00000

00000

50000

25000

20000

3 ) 36-2231526

JWALSH CONSTR COMPANY

2 ) 35-1489621 1C
RP CONSTRUCTION, INC.

|
AMOUNT| UNIT PRICE AMOUNT|
1428.00] 42 .00000 1428.00]
| |
1161.00] 43.00000 1161.00]
| |
37800.00] 4200.00000 37800.00]
| |
7500.00]| 1500.00000 7500.00]
| |
6000.00]| 600.00000 6000.00]
| |
228270.00] 55.00000 298925 _00]
| |
2000.00] 500.00000 2000.00]
| |
450.00] 90.00000 450.00]
| |
1710.00] 90.00000 1710.00]
| |
3400.00] 0.14000 2800.00]
| |
4455 _00] 165.00000 4455 _00]
| |
900.00] 45.00000 900.00]
| |
2970.00] 11.00000 2970.00]
| |
45000.00| 177000.00000 177000.00]
| |
6480.00] 45.00000 6480.00]
| |
4000.00] 800.00000 3200.00]
| |
12107.50] 14.50000 12107.50]
| |
| |
3264.63] 12.25000 3264.63]
| |
| |
2336.40]| 13.20000 2336.40]
| |
| |

UNIT PRICE

87.

3885.

2670.

2000.

40.

501.

90.

90.

165.

45.

15.

81000.

45.

900.

12.

12.

13.

00000

00000

95000

00000

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

85000

00000

AMOUN

13350.

20000.

222563.

2004.

450.

1710.

20000.

4455.

900.

4050.

81000.

6480.

3600.

10020.

3424.

2301.

T

.00

.00

.00

00

00

25

00

00

00

00

00

00

00

00

00

00

00

53

00



CALL ORDER

LETTING DATE :

- 285

SET-ASIDE :

05/31/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: LAPORTE DISTRICT

R -29544-A

ROUTE :

COUNTIES : ST. JOSEPH

DATE :
PAGE :

06/19/07
285 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0129 802-90627

MID MAST ARM SIGN MOUNTING BRACKET

ASSEMBLY
0130 805-01842

QUANTITY

4.000

4.000

HANDHOLE, SIGNAL

0131 805-02445

CONTROLLER CABINET, P1 TESCO 24-200

0132 805-05870

1.000

4.000

EACH

EACH

EACH

EACH

SIGNAL SUPPORT FOUNDATION , 3.5" DIA. *

8-
0133 805-06362

3.000

EACH

SIGNAL AND LIGHTING COMBINATION POLE ,

30" SIGNAL ARM

0134 805-06362

1.000

EACH

SIGNAL AND LIGHTING COMBINATION POLE ,

35" SIGNAL ARM, 15¢

LUMINARE ARM, 30°

LFT

EACH

LFT

EACH
RED

EACH

EACH

LFT

LFT

LFT

0135 805-06592 470.000
CONDUIT, STEEL, GALVANIZED, 2 IN.

0136 805-06834 1.000
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE, TS2, TYPE I , ECONOLITE ASC -
2/5-1000

0137 805-08129 54.000
SIGNAL CABLE , 2C/10

0138 805-78205 8.000
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN.
AMBER, GREEN

0139 805-78355 6.000
PEDESTRIAN SIGNAL HEAD, 12 IN.

0140 805-78370 6.000
PEDESTRIAN PUSH BUTTON

0141 805-78467 19.000
SIGNAL CABLE, 3C 8CGA.

0142 805-78485 1188.000
SIGNAL CABLE, 5C 14GA.

0143 805-78490 539.000
SIGNAL CABLE, 7C 14CGA.

0144 805-78510 414.000

SIGNAL CABLE,

2C 16GA., SHIELDED

LFT

( 1 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

900.

7500.

1250.

4500.

4850.

16.

21200.

1000.

720.

150.

00000

00000

00000

00000

00000

50000

00000

.00000

00000

00000

00000

.10000

.80000

.10000

.70000

3 ) 36-2231526

JWALSH CONSTR COMPANY

2 ) 35-1489621 1C
RP CONSTRUCTION, INC.

|
AMOUNT| UNIT PRICE AMOUNT|
720.00] 180.00000 720.00]
| |
| |
3600.00] 900.00000 3600.00]
| |
7500.00] 7500.00000 7500.00]
| |
5000.00] 1250.00000 5000.00]
| |
| |
13500.00] 4500.00000 13500.00]
| |
| |
4850.00] 4800.00000 4800.00]
| |
| |
7755.00] 16.50000 7755.00]
| |
21200.00]  21200.00000 21200.00]
| |
| |
| |
54.00]| 1.00000 54.00]|
| |
8000.00] 1000.00000 8000.00]
| |
| |
4320.00] 720.00000 4320.00]
| |
900.00] 150.00000 900.00]
| |
58.90]| 3.10000 58.90]|
| |
2138.40] 1.80000 2138.40]
| |
1131.90] 2.10000 1131.90]
| |
703.80] 1.70000 703.80]
| |

UNIT PRICE

165.

630.

7230.

940.

5630.

6000.

14.

20300.

1160.

940.

110.

00000

00000

00000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

-00000

-90000

.25000

-92000

AMOUN

2520.

7230.

3760.

16890.

6000.

6580.

20300.

162.

9280.

5640.

660.

38.

1069.

673.

380.

T

00

00

00

00

00

00

00

00

00

00

00

00

20

75

88



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1489621 1IC 3 ) 36-2231526
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC. |WALSH CONSTR COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0145 805-78746 477.000 LFT | 4.50000 2146.50] 4.50000 2146.50] 13.00000 6201.00
PREFORMED LOOP DETECTORS | | |
0146 805-78785 3.000 EACH | 600.00000 1800.00] 600.00000 1800.00] 560.00000 1680.00
SIGNAL DETECTOR HOUSING I | |
0147 805-78925 2.000 EACH | 550.00000 1100.00] 550.00000 1100.00] 810.00000 1620.00
CONTROLLER CABINET FOUNDATION, P1 | | |
0148 807-04651 19425.000 LFT | 1.60000 31080.00] 1.60000 31080.00] 2.64000 51282.00
WIRE , NO.3 COPPER, 1C I I |
0149 805-95888 6475.000 LFT | 0.80000 5180.00] 0.80000 5180.00] 1.00000 6475.00
WIRE, NO. 8 COPPER, 1C I I |
0150 805-95889 14585.000 LFT | 0.20000 2917.00] 0.20000 2917.00] 0.85000 12397.25
WIRE, NO. 10 COPPER, 1C I | |
0151 807-02193 46.000 EACH | 750.00000 34500.00] 750.00000 34500.00] 702.00000 32292.00
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. I | |
0152 807-03594 2.000 EACH | 750.00000 1500.00] 750.00000 1500.00] 430.00000 860.00
RELOCATE EXISTING LIGHT I I |
0153 807-04653 44.000 EACH | 450.00000 19800.00] 450.00000 19800.00] 4320.00000 190080.00
LIGHTING FOUNDATION , STYLE 1 I | |
0154 807-04654 2.000 EACH | 4580.00000 9160.00] 4580.00000 9160.00] 4520.00000 9040.00
LIGHT POLE , STYLE 2 | | |
0155 807-08214 6475.000 LFT | 5.50000 35612.50] 5.50000 35612.50] 6.10000 39497.50
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC I | |
0156 807-08214 545.000 LFT | 5.50000 2997.50] 5.50000 2997.50] 7.00000 3815.00
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC , 3/4 IN | | |
0157 807-86905 36.000 EACH | 60.00000 2160.00] 60.00000 2160.00] 25.00000 900.00
TRANSITION FITTINGS, GALVANIZED STEEL | I |
CONDUIT TO PLASTIC CABLE | | |
0158 808-04767 355.200 LFT | 1.83000 650.02] 1.83000 650.02] 2.00000 710.40
LINE THERMOPLATIC BROKEN WHITE, 12 IN | | |
0159 808-06701 5371.000 LFT | 0.39000 2094.69] 0.39000 2094.69]| 0.35000 1879.85
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0160 808-06703 412.000 LFT | 0.39000 160.68] 0.39000 160.68] 0.35000 144.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0161 808-06705 475.300 LFT | 0.77000 365.98] 0.77000 365.98] 1.40000 665.42
I I |

LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN



CALL ORDER : 285
LETTING DATE : 05/31/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ROUTE :

CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH

DISTRICT : LAPORTE DISTRICT

DATE :
PAGE :

06/19/07
285 -11

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0162 808-75245 10769.000 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 4
IN.

0163 808-75266 189.300 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 18 IN.

0164 808-75284 269.500 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 18 IN.

0165 808-75297 121.600 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
STOP LINE, 24 IN.

0166 808-75300 65.600 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
CROSSWALK LINE, 6 IN.

0167 808-75320 22.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW ,
ARROW

0168 808-75320 8.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, LANE INDICATION ARROW ,
ARROW AT ROUNDABOUT

0169 808-75325 4.000 EACH
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0170 808-92027 1114.600 LFT
LINE, THERMOPLASTIC, SOLID, YELLOW, 8
IN.

0171 622-01937 9.000 EACH
PLANT , CONIFEROUS EVREGREEN 72 IN TO
96 IN

0172 622-05641 14.000 EACH
PLANT, DECIDUOUS SHRUB, OVER 36 TO 48
IN. , PATZAN VIBURNAM

0173 621-01004 1.000 EACH
MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

SECTION TOTALS

CONTRACT TOTALS

3 ) 36-2231526
JWALSH CONSTR COMPANY

0.

79.

79.

115.

305.

81.

425.

UNIT PRICE

35000

-00000

-00000

.00000

.00000

00000

00000

00000

-40000

00000

00000

00000

AMOUN

3769.

757.

1078.

486.

65.

1738.

632.

460.

1560.

2745.

1134.

425.

5,793,952.

IC 1 ) 35-0918397 IC 2 ) 35-1489621 1C
IRIETH RILEY CONSTRUCTION [HRP CONSTRUCTION, INC.

| | |
| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT]
e e e
| 0.38000 4092.22] 0.38000 4092.22]
| | |
| | |
I 2.89000 547.08] 2.89000 547.08]
| | |
| | |
| 2.89000 778.86| 2.89000 778.86]
| | |
| | |
I 3.60000 437.76] 3.60000 437._76]
| | |
| | |
I 0.65000 42_64] 0.65000 42_64]
| | |
| | |
I 33.00000 726.00] 33.00000 726.00]
| | |
| | |
| | |
I 33.00000 264_00] 33.00000 264.00]
| | |
| | |
| | |
I 5600000 224.00] 5600000 224.00]
| | |
| | |
| 0.75000 835.95] 0.75000 835.95]
| | |
| | |
| 305.00000 2745.00] 305.00000 2745.00]
| | |
| | |
I 81.00000 1134.00] 81.00000 1134.00]
| | |
| | |
I 425.00000 425.00] 425.00000 425_00]
| | |
| | |
I $ 5,297,264.00] $ 5,492,718.64]
e e

I $ 5,297,264 .00] $ 5,492,718._64]

5,793,952.

T

15

20

00

40

60

00

00

00

a4

00

00

00

34

34




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -12
TABULATION OF BIDS

ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) 1C )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A

SECTION 0001 Category Number 0001

0001 105-06845 LUMP 125600.00000 125600.00
CONSTRUCTION ENGINEERING

0002 105-07039 24.000 MOS 2000.00000 48000.00
FIELD OFFICE, B

0003 109-08440 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, HMA

0004 109-08442 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE
CONCRETE

0005 109-08443 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

0006 109-08444 1.000 DOL 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS

0007 110-01001 LUMP 304000.00000 304000.00
MOBILIZATION AND DEMOBILIZATION

0008 201-52370 LUMP 88900.00000 88900.00

| | |
I | |
| | |
| | |
| | |
I I |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |
I I |
CLEARING RIGHT OF WAY I | |
0009 202-02240 15343.200 SYS | 10.00000 153432.00]| |
PAVEMENT REMOVAL , CONCRETE, REINFORCED | | |
I | |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I I |

| | |

| | |

| | |

I | |

| | |

| | |

| | |

I | |

| | |

9 IN.

0010 202-02278 4499.200 LFT 2.00000 8998.40
CURB, CONCRETE, REMOVE

0011 202-07846 1.000 EACH 1000.00000 1000.00
TREE , TRANSPLANT MAGOLIA, 6IN

0012 202-96022 2.000 EACH 1500.00000 3000.00
CONCRETE FOUNDATION, REMOVE

0013 202-99383 60.000 LFT 50.00000 3000.00
TERMINAL JOINT, REMOVE

0014 203-02000 23009.000 CYS 26.05000 599384 .45
EXCAVATION, COMMON

0015 203-02070 41590.000 CYS 4.75000 197552.50

BORROW
0016 205-02236 124.000 EACH
TEMPORARY EROSION AND SEDIMENT CONTROL,
DROP INLET PROTECTION , INLET PROTECTION
0017 205-06937 12347.000 LFT
TEMPORARY SILT FENCE

125.00000 15500.00

1.32000 16298.04



ASPHALT FOR TACK COAT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -13
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) 1C )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 207-08267 3217.000 SYS | 8.30000 26701.10] |
SUBGRADE TREATMENT, TYPE I11A | | |
0019 207-08268 33243.000 SYS | 15.50000 515266.50] |
SUBGRADE TREATMENT, TYPE IV I I |
0020 210-05106 13.000 EACH | 850.00000 11050.00] |
CONCRETE , STAMPED COLORED, BICYCLE | | |
SYMBOL | I |
0021 210-07794 1.000 EACH | 5000.00000 5000.00] |
WATER MAIN , SERVICE CONNECTION 12 IN | I |
0022 210-07794 1.000 EACH | 9800.00000 9800.00]| |
WATER MAIN , SERVICE CONNECTION 20 IN | I |
0023 210-07794 6.000 EACH | 3750.00000 22500.00] |
WATER MAIN , SERVICE CONNECTION 6 IN I I |
0024 210-07794 3.000 EACH | 4700.00000 14100.00] |
WATER MAIN , SERVICE CONNECTION 8 IN I I |
0025 210-09164 164.000 SYS | 90.55000 14850.20] |
PAVING SYSTEM , POROUS GREEN I I |
0026 211-07454 19251.560 CYS | 0.01000 192.52] |
STRUCTURE BACKFILL I | |
0027 213-08058 45.400 CYS | 100.00000 4540.00] |
FLOWABLE BACKFILL | | |
0028 301-07448 1186.000 TON | 29.00000 34394.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0029 304-07493 143.940 TON | 125.00000 17992.50] |
WIDENING WITH HMA, TYPE B I I |
0030 306-08043 349.700 SYS | 15.00000 524550 |
MILLING, TRANSITION | | |
0031 307-05402 408.120 SYS | 15500000 63258.60] |
CEMENT , STAMPED COLORED CONCRETE I I |
CROSSWALK | | |
0032 401-07327 2557.700 TON | 55.00000 140673.50] |
QC/QA-HMA, 2, 70, SURFACE, 9.5 mm I I |
0033 401-07397 3909.000 TON | 40.75000 159291.75] |
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0034 401-07407 12508.800 TON | 40.75000 509733.60] |
QC/QA-HMA, 2, 64, BASE, 25.0 mm I | |
0035 402-07453 437.700 TON | 65.75000 28778.78] |
HMA FOR TEMPORARY PAVEMENT I I |
0036 406-05520 30.100 TON | 0.01000 0.30] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -14
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
l 4 ) 38-1625197 1C ) | )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 502-06457 385.900 SYS | 48.00000 18523.20] |
PCCP, 9 IN. | | |
0038 503-05310 60.000 LFT | 430.00000 25800.00] |
TERMINAL JOINT I I |
0039 604-01920 63.100 SYS | 240.00000 15144.00] |
CONCRETE PAVERS | | |
0040 604-07897 119.200 SYS | 110.00000 13112.00] |
CURB RAMP, CONCRETE, C I I |
0041 604-07900 24.300 SYS | 14500000 3523.50] |
CURB RAMP, CONCRETE, F I I |
0042 604-07901 78.100 SYS | 14500000 11324.50] |
CURB RAMP, CONCRETE, G | | |
0043 604-07904 69.200 SYS | 110.00000 7612.00] |
CURB RAMP, CONCRETE, L I I |
0044 604-08461 234.000 SYS | 210.00000 49140.00] |
PAVER , CLAY I | |
0045 604-90256 18.850 SYS | 35.00000 659.75] |
SIDEWALK, CONCRETE, 6 IN. I I |
0046 604-91531 6804.400 SYS | 32.50000 221143.00] |
SIDEWALK, CONCRETE, 4 IN. I | |
0047 605-06120 13095.100 LFT | 13.70000 179402.87]| |
CURB, CONCRETE | | |
0048 605-06121 616.900 LFT | 9.00000 5552.10] |
CURB, CONCRETE, B I I |
0049 605-06250 25.600 SYS | 110.00000 2816.00] |
CENTER CURB, C, CONCRETE | | |
0050 610-07486 68.000 TON | 118.00000 8024.00]| |
HMA FOR APPROACHES, TYPE A I I |
0051 610-08446 1169.300 SYS | 36.00000 42094.80] |
PCCP FOR APPROACHES, 6 IN. | | |
0052 611-08232 7.000 EACH | 250.00000 1750.00] |
MAILBOX ASSEMBLY, SINGLE, RESET I | |
0053 614-06470 999.100 LFT | 18.00000 17983.80] |
HEADER, CEMENT CONCRETE, A I I |
0054 616-02320 200.100 SYS | 5.00000 1000.50] |
GEOTEXTILES I | |
0055 616-93019 200.100 SYS | 85.00000 17008.50] |
RIPRAP, GROUTED, 18 IN. I I |
0056 621-06559 18695.300 SYS | 0.38000 7104 .21 |
| | |

MULCHED SEEDING, R



DRAGON®"S BLOOD SEDUM

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -15
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) 1C )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0057 621-06567 63.600 KGAL | 7.50000 477.00] |
WATER | | |
0058 621-06570 4041.200 CYS | 11.00000 4445320 |
TOP SOIL , 4" I I |
0059 621-06575 17676.100 SYS | 3.06000 54088.87] |
SODDING, NURSERY | | |
0060 621-98038 152.600 CYS | 75.00000 11445.00] |
MULCH, HARDWOOD SHREDDED BARK I | |
0061 622-05634 413.000 EACH | 49.75000 20546.75] |
PLANT, CONIFEROUS EVERGREEN, PROSTRATE, | I |
BROAD SPREADING, SEMISPREADING, OVER 18 | I |
TO 24 IN. , “CALGARY CARPET JUNIPER I | |
0063 622-05639 140.000 EACH | 59.75000 8365.00] |
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | I |
IN. , KNOCK OUT ROSE I I |
0064 622-05649 4.000 EACH | 315.00000 1260.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 1.25 TO 2 IN. , MAGOLIA X I I |
SOULANG 1ANA I | |
0065 622-05649 19.000 EACH | 255.00000 4845 .00 |
PLANT, DECIDUOUS TREE, SINGLE STEM, | | |
OVER 1.25 TO 2 IN. , WASHINGTON HAWTHORN]| | |
0066 622-05649 10.000 EACH | 280.00000 2800.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 1.25 TO 2 IN. , WINTER KING I I |
HAWTHORN | | |
0067 622-05650 6.000 EACH | 415.00000 2490.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. , DEBORAH NORWAY MAPLE] I |
0068 622-05650 5.000 EACH | 44500000 2225.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, | I |
OVER 2 TO 2.5 IN. , GREENSPIRE LINDEN | | |
0069 622-05650 21.000 EACH | 360.00000 7560.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. , IVORY SILK TREE I I |
0070 622-05650 9.000 EACH | 450.00000 4050.00] |
PLANT, DECIDUOUS TREE, SINGLE STEM, I I |
OVER 2 TO 2.5 IN. , RED OAK I I |
0071 622-05654 661.000 EACH | 12.50000 8262.50] |
| | |

PLANT, PERENNIAL ,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -16
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) | )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0073 711-90932 605.000 LFT | 5.98000 3617.90] |
EDGING, STEEL | | |
0074 714-04802 24.200 SYS | 90.00000 2178.00] |
CONCRETE MODULAR BLOCK WALL I I |
0075 715-01902 100.000 LFT | 49.00000 4900.00] |
WATER SERVICE LINE, 2 IN. , COMMERCIAL | | |
0076 715-96629 200.000 LFT | 26.00000 5200.00]| |
WATER SERVICE LINE, 1 IN. , RESIDENTAIL | | |
0077 715-05149 6056.770 LFT | 67.55000 409134 .81] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0078 715-05152 2514.480 LFT | 72.00000 181042 .56| |
PIPE, TYPE 2, CIRCULAR, 18 IN. I | |
0079 715-05154 1117.900 LFT | 81.90000 91556.01] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I I |
0080 715-05156 15.500 LFT | 163.00000 2526.50] |
PIPE, TYPE 2, CIRCULAR, 30 IN. I | |
0081 715-05159 22.190 LFT | 171.00000 3794.49] |
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0082 715-06923 300.110 LFT | 411.00000 123345.21] |
PIPE, TYPE 2, CIRCULAR, 84 IN. I | |
0083 715-08282 13.000 TON | 118.00000 1534.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE A | | |
0084 715-08283 43.000 SYS | 78.00000 3354.00] |
PCCP FOR STRUCTURE INSTALLATION I | I
0085 715-98484 401.000 LFT | 115.00000 46115.00] |
WATER MAIN, 20 IN. , DUCTILE IRON | | |
0086 720-01091 7.000 EACH | 2200.00000 15400.00] |
MANHOLE, C10, MODIFIED I I |
0087 720-04288 2.000 EACH | 1125.00000 2250.00] |
PIPE CATCH BASIN, 30 IN. , BEEHIVE GRAT | | |
0088 720-45250 48.000 EACH | 1775.00000 85200.00] |
CATCH BASIN, K10 I | |
0089 720-45251 44.000 EACH | 1800.00000 79200.00] |
CATCH BASIN, K10, MODIFIED I I |
0090 720-45410 47_.000 EACH | 1915.00000 90005.00] |
MANHOLE, C4 I | |
0091 720-45425 1.000 EACH |  30500.00000 30500.00] |
MANHOLE, F4 I I |
0092 720-91110 1.000 EACH |  25000.00000 25000.00] |
| | |

MANHOLE, N4



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -17
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) | )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0093 720-91973 3.000 EACH | 3050.00000 9150.00] |
MANHOLE, H4 | | |
0094 720-94208 6.000 EACH | 2100.00000 12600.00] |
MANHOLE, C10 I | |
0095 720-94612 1.000 EACH | 5500.00000 5500.00] |
MANHOLE, K4 | | |
0096 720-94713 1.000 EACH | 245000000 2450.00] |
CATCH BASIN, C15, MODIFIED I | |
0097 720-94840 17.000 EACH | 300.00000 5100.00] |
CASTING, ADJUST TO GRADE, WATER VALVE | I |
0098 720-95164 3.000 EACH | 245000000 7350.00] |
CATCH BASIN, B15, MODIFIED I I I
0099 720-99416 9.000 EACH | 2400.00000 21600.00] |
CATCH BASIN, B15 I I |
0100 720-99417 1.000 EACH | 2400.00000 2400.00] |
CATCH BASIN, C15 I | |
0101 731-93946 217.800 SFT | 31.00000 6751.80] |
WALL ERECTION I I |
0102 731-93947 77.000 LFT | 15.00000 1155.00] |
LEVELING PAD, CONCRETE I | |
0103 732-01898 66.000 LFT | 9425000 6220.50] |
WATER MAIN, DUCTILE IRON, 10 IN. | | |
0104 732-02433 9.000 EACH | 152500000 13725.00] |
VALVE WITH BOX, RESTRAINED, GATE, I I |
DUCTILE IRON, 12 IN. , 12 IN I I |
0105 732-02531 4.000 EACH | 630.00000 2520.00] |
VALVE WITH BOX, RESTRAINED, GATE, | | |
DUCTILE IRON 6 IN. , 6 IN I I |
0106 732-02532 2.000 EACH | 915.00000 1830.00] |
VALVE WITH BOX, RESTRAINED, GATE, | | |
DUCTILE IRON, 8 IN. , 8 IN | I |
0107 732-04926 1.000 EACH |  12300.00000 12300.00] |
VALVE , BOX RESTRAINED GATE DUCTILE I I |
IRON 20 IN I I |
0108 732-04926 1.000 EACH | 125500000 1255_00] |
VALVE , BOX RESTRAINED GATE DUCTILE I | |
IRON,10 IN I I |
0110 732-91738 34.000 LFT | 8925000 3034.50] |
I I |

WATER MAIN, DUCTILE IRON, 6 IN.



SIGN, SHEET, ENCAPSULATED LENS WITH

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -18
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) 1C )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0111 732-91739 27.000 LFT | 99.00000 2673.00] |
WATER MAIN, DUCTILE IRON, 8 IN. | | |
0112 732-91742 9.000 EACH | 3125.00000 28125.00] |
FIRE HYDRANT I I |
0113 732-94780 5.000 EACH | 143500000 7175.00] |
WATER SERVICE CONNECTION , COMMERCIAL | | |
0114 732-94780 10.000 EACH | 925.00000 9250.00] |
WATER SERVICE CONNECTION , RESIDENTIAL | | |
0115 732-96670 5435.000 LFT | 73.50000 399472.50] |
WATER MAIN, DUCTILE IRON, 12 IN. I I |
0116 732-97009 4.000 EACH | 625.00000 2500.00] |
FIRE HYDRANT ASSEMBLY, REMOVE I | |
0117 801-03290 5.000 EACH | 90.00000 450.00] |
CONSTRUCTION SIGN, C I I |
0118 801-03291 19.000 EACH | 90.00000 1710.00] |
CONSTRUCTION SIGN, D I | |
0119 801-06203 20000.000 LFT | 0.14000 2800.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0120 801-06640 27.000 EACH | 165.00000 4455 .00 |
CONSTRUCTION SIGN, A I | |
0121 801-06645 20.000 EACH | 45_00000 900.00] |
CONSTRUCTION SIGN, B | | |
0122 801-06710 270.000 DAY | 11.00000 2970.00] |
FLASHING ARROW SIGN I | |
0123 801-06775 LUMP | 127250.00000 127250.00] |
MAINTAINING TRAFFIC | | |
0124 801-07118 144.000 LFT | 45_00000 6480.00] |
BARRICADE, 111-A I I |
0125 802-03896 4.000 EACH | 225.00000 900.00] |
BOLLARD | | |
0126 802-05701 835.000 LFT | 1450000 12107.50] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0127 802-76025 266.500 SFT | 12.25000 3264.63| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0128 802-76035 177.000 SFT | 13.20000 2336.40] |
| | |
I I |

LEGEND, 0.100 IN. THICKNESS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -19
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) | )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0129 802-90627 4.000 EACH | 180.00000 720.00] |
MID MAST ARM SIGN MOUNTING BRACKET | | |
ASSEMBLY | | |
0130 805-01842 4.000 EACH | 900.00000 3600.00] |
HANDHOLE, SIGNAL I I |
0131 805-02445 1.000 EACH | 7500.00000 7500.00] |
CONTROLLER CABINET, P1 TESCO 24-200 | I |
0132 805-05870 4.000 EACH | 1250.00000 5000.00] |
SIGNAL SUPPORT FOUNDATION , 3.5 DIA. * | I |
8~ | | |
0133 805-06362 3.000 EACH | 4500.00000 13500.00] |
SIGNAL AND LIGHTING COMBINATION POLE , | | |
30" SIGNAL ARM I I |
0134 805-06362 1.000 EACH | 4850.00000 4850.00| |
SIGNAL AND LIGHTING COMBINATION POLE , | I |
35" SIGNAL ARM, 15" LUMINARE ARM, 30" | | |
0135 805-06592 470.000 LFT | 16.50000 7755.00] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0136 805-06834 1.000 EACH |  21200.00000 21200.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | | |
PHASE, TS2, TYPE I , ECONOLITE ASC - | | |
2/5-1000 | | |
0137 805-08129 54.000 LFT | 1.00000 54_00] |
SIGNAL CABLE , 2C/10 I | |
0138 805-78205 8.000 EACH | 100000000 8000.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | | |
AMBER, GREEN | | |
0139 805-78355 6.000 EACH | 720.00000 4320.00] |
PEDESTRIAN SIGNAL HEAD, 12 IN. I I |
0140 805-78370 6.000 EACH | 150.00000 900.00] |
PEDESTRIAN PUSH BUTTON | I |
0141 805-78467 19.000 LFT | 3.10000 58.90] |
SIGNAL CABLE, 3C 8GA. I I |
0142 805-78485 1188.000 LFT | 1.80000 2138.40] |
SIGNAL CABLE, 5C 14GA. I I |
0143 805-78490 539.000 LFT | 2.10000 1131.90] |
SIGNAL CABLE, 7C 14GA. I I |
0144 805-78510 414.000 LFT | 1.70000 703.80]| |
I I |

SIGNAL CABLE, 2C 16GA., SHIELDED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -20
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) 1C )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0145 805-78746 477.000 LFT | 4.50000 2146.50] |
PREFORMED LOOP DETECTORS | | |
0146 805-78785 3.000 EACH | 600.00000 1800.00] |
SIGNAL DETECTOR HOUSING I | |
0147 805-78925 2.000 EACH | 550.00000 1100.00] |
CONTROLLER CABINET FOUNDATION, P1 | | |
0148 807-04651 19425.000 LFT | 1.60000 31080.00] |
WIRE , NO.3 COPPER, 1C I I |
0149 805-95888 6475.000 LFT | 0.80000 5180.00] |
WIRE, NO. 8 COPPER, 1C I I |
0150 805-95889 14585.000 LFT | 0.20000 2917.00] |
WIRE, NO. 10 COPPER, 1C I | |
0151 807-02193 46.000 EACH | 750.00000 34500.00] |
LIGHT STANDARD FOUNDATION, 3 FT. DIA. X | I |
8 FT. I | |
0152 807-03594 2.000 EACH | 750.00000 1500.00] |
RELOCATE EXISTING LIGHT I I |
0153 807-04653 44.000 EACH | 450.00000 19800.00] |
LIGHTING FOUNDATION , STYLE 1 I | |
0154 807-04654 2.000 EACH | 4580.00000 9160.00] |
LIGHT POLE , STYLE 2 | | |
0155 807-08214 6475.000 LFT | 5.50000 35612.50] |
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC I | |
0156 807-08214 545.000 LFT | 5.50000 2997.50] |
CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRIC , 3/4 IN | | |
0157 807-86905 36.000 EACH | 60.00000 2160.00] |
TRANSITION FITTINGS, GALVANIZED STEEL | I |
CONDUIT TO PLASTIC CABLE | | |
0158 808-04767 355.200 LFT | 1.85000 657.12] |
LINE THERMOPLATIC BROKEN WHITE, 12 IN | | |
0159 808-06701 5371.000 LFT | 0.39000 2094.69] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0160 808-06703 412.000 LFT | 0.39000 160.68] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0161 808-06705 475.300 LFT | 0.80000 380.24| |
I I |

LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN



CONTRACT TOTALS

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 285 -21
TABULATION OF BIDS
ROUTE :
CALL ORDER : 285 CONTRACT ID : R -29544-A COUNTIES : ST. JOSEPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 38-1625197 1C ) 1C )
|SELGE CONSTRUCTION CO. INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0162 808-75245 10769.000 LFT | 0.38000 4092.22] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. I | |
0163 808-75266 189.300 LFT | 2.90000 548.97] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, WHITE, CROSSHATCH LINE, 18 IN. | | |
0164 808-75284 269.500 LFT | 2.90000 781.55] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
SOLID, YELLOW, CROSSHATCH LINE, 18 IN. | I |
0165 808-75297 121.600 LFT | 3.60000 437.76] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0166 808-75300 65.600 LFT | 0.65000 42_64] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0167 808-75320 22.000 EACH | 33.00000 726.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW , | I |
ARROW I | |
0168 808-75320 8.000 EACH | 33.00000 264.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW , | | |
ARROW AT ROUNDABOUT | | |
0169 808-75325 4.000 EACH | 5600000 224.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
0170 808-92027 1114.600 LFT | 0.75000 835.95] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | | |
IN. | | |
0171 622-01937 9.000 EACH | 305.00000 2745.00] |
PLANT , CONIFEROUS EVREGREEN 72 IN TO | I |
96 IN I | |
0172 622-05641 14.000 EACH | 81.00000 1134.00] |
PLANT, DECIDUOUS SHRUB, OVER 36 TO 48 | I |
IN. , PATZAN VIBURNAM I I |
0173 621-01004 1.000 EACH | 425.00000 425.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
SECTION TOTALS I $ 6,152,174.92]| $ | $
------------------------------------------ A e
|

$ 6,152,174.92] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE - 295 -1
VENDOR RANKING
CALL ORDER : 295 CONTRACT ID : RS-28411-C COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 11/17/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT(S) : 1521005
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 3,451,764.93 100.0000%

2 35-1139301 E & B PAVING INC $ 3,494,700.00 101.2439%



CRACKS, TRANSVERSE, ROUT, CLEAN, AND

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 295 -2
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 295 CONTRACT ID : RS-28411-C COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 IC 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP |  15000.00000 15000.00] 4000.00000 4000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 9.000 MOS | 1950.00000 17550.00] 1200.00000 10800.00]
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 80.00000 240.00] 150.00000 450_00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 27.000 MOS | 36.00000 972.00] 100.00000 2700.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 172500.00000 172500.00] 172000.00000 172000.00]|
MOBILIZATION AND DEMOBILIZATION | | |
0010 202-02240 6600.000 SYS | 0.01000 66.00] 30.00000 198000.00]
PAVEMENT REMOVAL I I |
0011 202-02676 2000.000 TON | 0.01000 20.00] 6.00000 12000.00]
TRANSPORTATION OF SALVAGEABLE MILLED | | |
MATERIAL I I |
0012 210-06986 1069.000 SYS | 10.00000 10690.00] 10.00000 10690.00]
PAVEMENT , GROOVING, 5 IN | | |
0013 301-07448 5.000 TON | 39.00000 195.00] 100.00000 500.00]
COMPACTED AGGREGATE, NO. 53, BASE I | |
0014 303-07449 6000.000 TON | 16.25000 97500.00] 3.00000 18000.00]
COMPACTED AGGREGATE, NO. 73 I I |
0015 304-07491 6100.000 TON | 20.00000 122000.00] 70.00000 427000.00]
HMA PATCHING, TYPE C | | |
0016 305-03375 156.000 LFT | 1.60000 249.60] 1.60000 249.60]
| | |
I I |

SEAL



MAINTAINING TRAFFIC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 295 -3
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 295 CONTRACT ID : RS-28411-C COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 305-93341 84500.000 LFT | 1.22000 103090.00] 1.22000 103090.00]
SAW, CLEAN AND SEAL LONGITUDINAL JOINTS | | |
0018 305-93342 68600.000 LFT | 3.00000 205800.00]| 1.48000 101528.00]
SAW, CLEAN AND SEAL TRANSVERSE JOINTS | | |
0019 306-08034 319000.000 SYS | 0.01000 3190.00] 0.20000 63800.00]
MILLING, ASPHALT, 1 1/2 IN. | | |
0020 306-08041 220.000 SYS | 4.60000 1012.00] 0.20000 44_00]
MILLING, PCCP I I |
0021 306-08432 2700.000 SYS | 3.60000 9720.00] 0.20000 540.00]
MILLING, APPROACH I I |
0022 401-06264 LUMP |  20000.00000 20000.00]  12000.00000 12000.00]
PROFILOGRAPH, HMA I | |
0023 401-07330 26000.000 TON | 25.00000 650000.00| 65.00000 1690000.00|
QC/QA-HMA, 5, 70, SURFACE, 9.5 mm --SMA | I |
0024 402-07432 305.000 TON | 50.00000 15250.00] 65.00000 19825.00]
HMA SURFACE, TYPE A I | |
0025 406-05520 80.000 TON | 1.00000 80.00] 50.00000 4000.00]
ASPHALT FOR TACK COAT I I |
0026 507-07479 1.000 TON | 500.00000 500.00] 500.00000 500.00]
HMA PARTIAL DEPTH PATCH I | |
0027 608-04396 1.000 EACH | 475.00000 475.00] 650.00000 650.00]
SHOULDER DRAIN | | |
0028 610-07488 220.000 TON | 80.00000 17600.00] 120.00000 26400.00]
HMA FOR APPROACHES, TYPE C I | |
0029 615-06525 1.000 EACH | 400.00000 400.00] 500.00000 500.00]
CASTING ADJUSTED TO GRADE, MONUMENT | | |
0030 801-01093 38.000 EACH | 978.00000 37164.00] 978.00000 37164.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0031 801-06203 24700.000 LFT | 0.01000 247.00] 0.01000 247.00]
TEMPORARY PAVEMENT MARKING, 4 IN. | I |
0032 801-06207 11200.000 LFT | 3.00000 33600.00] 0.01000 112.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0033 801-06640 81.000 EACH | 14500000 11745.00] 145.00000 11745.00]
CONSTRUCTION SIGN, A I | |
0035 801-06710 90.000 DAY | 35.00000 3150.00] 22.75000 2047.50]
FLASHING ARROW SIGN I I |
0036 801-06775 LUMP | 1457841.15000 1457841.15]  91900.15000 91900.15]
| | |



N.

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 295 -4
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 295 CONTRACT ID : RS-28411-C COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 1C ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 801-07024 4.000 EACH | 4700.00000 18800.00] .00000 18800.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 | | |
0038 801-08400 3180.000 LFT | 15.60000 49608.00] .30000 55014.00]
TEMPORARY TRAFFIC BARRIER, TYPE 1 I I |
0039 801-08507 880.000 LFT | 17.20000 15136.00] .48000 39142._40]
TEMPORARY TRAFFIC BARRIER, TYPE 1, | | |
ANCHORED | I |
0040 801-09133 4.000 EACH | 3780.00000 15120.00] .00000 15120.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0041 801-92448 250.000 DAY | 1.50000 375.00] .00000 750.00]
CONSTRUCTION SIGNS, MOBILE I I |
0042 802-05701 14.000 LFT | 40.00000 560.00] .00000 560.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0043 802-91122 2.000 EACH | 500.00000 1000.00] .00000 1000.00]
SIGN, GROUND MOUNTED, RESET I | |
0044 804-04435 10.000 EACH | 10.00000 100.00] .00000 400.00]
DELINEATOR POST, REMOVE I I |
0045 804-06771 10.000 EACH | 40.00000 400.00] 00000 200.00]
DELINEATOR POST, FLEXIBLE I | |
0046 808-03002 12800.000 LFT | 1.00000 12800.00] .00000 12800.00]
LINE, EPOXY, BROKEN, WHITE, 4 IN. , | | |
RECESSED | | |
0047 808-03631 117700.000 LFT | 1.00000 117700.00] .48000 56496.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0048 808-03631 10300.000 LFT | 1.00000 10300.00] .00000 10300.00]
LINE, EPOXY, SOLID, WHITE, 4 IN. , | | |
RECESSED I | |
0049 808-03632 127900.000 LFT | 0.01000 1279.00] .10000 12790.00]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | | |
0050 808-05534 1800.000 LFT | 0.58000 1044_00] .58000 1044 _00]
LINE, EPOXY, SOLID, WHITE, 8 IN. I | |
0051 808-05866 117.200 SYS | 9.40000 1101.68] .40000 1101.68]
PAVEMENT MESSAGE MARKING, REMOVE I I |
0052 808-06716 1675.000 LFT | 0.66000 1105.50] .66000 1105.50]
LINE, REMOVE , 24" I | |
0053 808-06716 57100.000 LFT | 1.00000 57100.00] .38000 21698.00]
LINE, REMOVE , 4" I I |
0054 808-06716 1800.000 LFT | 0.47000 846.00] 47000 846.00]
| | |

LINE, REMOVE , 8 1



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 295 -5
TABULATION OF BIDS
ROUTE : US 30
CALL ORDER : 295 CONTRACT ID : RS-28411-C COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1065659 l 2 ) 35-1139301 1C )
|BROOKS CONSTRUCTION COMPANY |E & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0055 808-07591 575.000 LFT | 2.60000 1495.00] 2.60000 1495_00]
LINE, EPOXY, SOLID, WHITE, 24 IN. | | |
0056 808-74805 1205.000 LFT | 2.65000 3193.25] 1.00000 1205.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | I |
24 IN. I I |
0057 808-74807 22.000 EACH | 191.00000 4202.00] 191.00000 4202.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | I |
INDICATIONS ARROWS I I |
0058 808-74808 24.000 EACH | 196..00000 4704.00] 196.00000 4704.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | I |
(ONLY) I | |
0059 808-75051 7500.000 LFT | 7.90000 59250.00] 3.95000 29625.00]
LINE, PREFORMED PLASTIC, SOLID, WHITE, | I |
4 IN. | | |
0060 808-75059 18800.000 LFT | 1.80000 33840.00] 8.00000 150400.00]
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
4 IN. | | |
0061 808-75994 545.000 EACH | 10.00000 5450.00]| 3.00000 1635.00]
PRISMATIC REFLECTOR I | |
0062 808-75996 1627.000 EACH | 2.85000 4636.95| 4.31000 7012.37]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE | | |
0063 808-75998 1627.000 EACH | 11.40000 18547.80] 11.40000 18547.80]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0064 801-03290 16.000 EACH | 186.00000 2976.00] 186.00000 2976.00]
CONSTRUCTION SIGN, C | | |
0065 801-03291 13.000 EACH | 77.00000 1001.00] 77.00000 1001.00]
CONSTRUCTION SIGN, D I I |
0066 801-06625 9.000 EACH | 27.00000 243.00] 27.00000 243.00]
DETOUR ROUTE MARKER ASSEMBLY | | |
SECTION TOTALS | $ 3,451,764 _93] $ 3,494,700.00] $
------------------------------------------ A
CONTRACT TOTALS I $ 3,451,764 .93 $ 3,494,700.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -1
VENDOR RANKING
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT 63
CONTRACT TIME : 07/31/08 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN PROJECT(S) : 4654382
4654382

SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID

1 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 10,621,426.02 100.0000%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  58908.15000 58908.15] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 18.000 MOS | 3217.85000 57921.30] |
FIELD OFFICE, B | I |
0003 105-08520 4.000 EACH | 505.40000 2021.60] |
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 40.000 MOS | 146.00000 5840.00| |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0008 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0009 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0010 110-01001 LUMP | 531071.30000 531071.30] |
MOBILIZATION AND DEMOBILIZATION | | |
0011 201-52370 LUMP | 105192.80000 105192.80]| |
CLEARING RIGHT OF WAY I I |
0012 202-02240 2457.000 SYS | 8.18000 20098.26] |
PAVEMENT REMOVAL | | |
0013 202-02241 3435.000 LFT | 1.82000 6251.70] |
GUARDRAIL, REMOVE I | |
0014 202-02271 4.000 EACH | 285.36000 1141.44] |
HEADWALL, REMOVE I I |
0015 202-02277 4360.000 LFT | 2.04000 8894.40]| |
GUTTER, LIP, REMOVE I | |
0016 202-02278 355.000 LFT | 4.70000 1668.50] |
CURB, CONCRETE, REMOVE I I |
0017 202-02279 253.000 LFT | 5.95000 1505.35] |
| | |

CURB AND GUTTER, REMOVE



TEMPORARY DITCH INLET PROTECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 202-02637 35.000 LFT | 26.28000 919.80] |
PIPE, ABANDON AND GROUT FILL | | |
0019 202-04089 10.000 EACH | 153.04000 1530.40] |
SIGN, SHEET, REMOVE I I |
0020 202-51330 LUMP | 690104.76000 690104.76] |
PRESENT STRUCTURE, REMOVE , STR. NO. 2 | | |
0021 202-51368 616.000 SYS | 3.83000 235928 |
SLOPEWALL, REMOVE I | |
0022 202-74055 1.000 EACH | 5629.33000 5629.33| |
OVERHEAD SIGN STRUCTURE, BOX TRUSS, I I |
REMOVE I I |
0023 202-74095 4.000 EACH | 1087.45000 4349.80]| |
BRIDGE BRACKET ASSEMBLY, REMOVE I I |
0024 202-82065 1.000 EACH | 1499.92000 1499.92| |
SIGN CIRCUITRY, BOX TRUSS, REMOVE I I |
0025 202-91385 20.000 EACH | 289.96000 5799.20] |
INLET, REMOVE I I |
0026 202-91840 588.000 LFT | 7.80000 4586.40]| |
FENCE, CHAIN LINK, REMOVE I | |
0027 202-94793 736.000 LFT | 16.80000 12364.80] |
BARRIER, MEDIAN, CONCRETE, REMOVE | | |
0028 202-96133 134.000 LFT | 16.28000 2181.52| |
PIPE, REMOVE , 12 FT. 6 IN. X 8 FT. 6 | | |
IN. | | |
0029 202-96133 440.000 LFT | 16.53000 7273.20] |
PIPE, REMOVE , 12 IN. | | |
0030 202-96133 98.000 LFT | 21.63000 2119.74] |
PIPE, REMOVE , 66 IN. I | |
0031 203-02000 29531.000 CYS | 9.97000 294424 .07 |
EXCAVATION, COMMON | | |
0032 203-02235 2332.000 SYS | 2.03000 4733.96| |
BREAKING PAVEMENT I | |
0033 205-03371 11.700 CYS | 16.72000 195.62] |
SEDIMENT, REMOVE I I |
0034 205-06930 2.000 TON | 165.88000 331.76] |
SPLASHPAD, RIPRAP I | |
0035 205-06931 46.100 TON | 9489000 4374.43] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0036 205-06933 15.000 EACH | 299.83000 4497 .45 |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 205-06937 3135.000 LFT | 3.57000 11191.95] |
TEMPORARY SILT FENCE | | |
0038 206-51225 592.000 CYS | 18.95000 11218.40] |
EXCAVATION, DRY I I |
0039 206-93520 3400.000 SFT | 18.44000 62696.00] |
TEMPORARY SHEET PILING | | |
0040 207-08268 13092.000 SYS | 7.42000 97142 _64| |
SUBGRADE TREATMENT, TYPE IV I | |
0041 211-02050 8679.000 CYS | 12.06000 104668.74] |
B BORROW I I |
0042 211-07454 19428.000 CYS | 12.06000 234301.68]| |
STRUCTURE BACKFILL I | |
0043 301-07448 507.000 TON | 21.53000 10915.71] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0044 302-07455 61.000 CYS | 38.33000 2338.13] |
DENSE GRADED SUBBASE | | |
0046 401-07328 754.000 TON | 83.24000 62762.96] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm I I |
0049 401-07398 1258.000 TON | 55_15000 69378.70] |
QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm | | |
0050 401-07424 5128.000 TON | 49_63000 254502.64| |
QC/QA-HMA, 3, 64, BASE, 19.0 mm | | |
0051 406-05520 6.900 TON | 520.25000 3589.73] |
ASPHALT FOR TACK COAT I | |
0053 601-06243 8.000 EACH | 10665.05000 85320.40] |
IMPACT ATTENUATOR, R2, W2, TL-2 | | |
0054 601-99105 131.000 LFT | 29.13000 3816.03] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0055 602-04333 24.000 LFT | 167.16000 4011.84] |
CONCRETE BARRIER, 46 IN. | | |
0056 603-01159 542.000 LFT | 21.85000 11842.70] |
FENCE, CHAIN LINK, 42 IN. I | |
0057 604-07902 35.000 SYS | 195.61000 6846.35| |
CURB RAMP, CONCRETE, H I I |
0058 604-07903 31.000 SYS | 162.32000 5031.92] |
CURB RAMP, CONCRETE, K I | |
0059 604-91531 464.500 SYS | 41.10000 19090.95] |
SIDEWALK, CONCRETE, 4 IN. I I |
0060 605-05523 17.000 LFT | 104 .05000 1768.85] |
| | |

CURB, HMA



EROSION CONTROL

BLANKET

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0061 605-06100 164.000 LFT | 23.11000 3790.04] |
CURB, INTEGRAL, C, CONCRETE | | |
0062 605-06120 50.000 LFT | 35.38000 1769.00] |
CURB, CONCRETE I I |
0063 605-06121 59.000 LFT | 35.38000 2087.42] |
CURB, CONCRETE, B | | |
0064 605-06125 77.000 LFT | 41_62000 3204.74] |
CURB, CONCRETE, MODIFIED , 18 IN. WIDE | | |
0065 605-06125 81.000 LFT | 41.62000 3371.22] |
CURB, CONCRETE, MODIFIED , 24 IN. WIDE | I |
0066 605-06150 5058.000 LFT | 11.08000 56042_64] |
CURB AND GUTTER, C, CONCRETE | | |
0067 605-95933 85.000 LFT | 3.64000 309.40] |
CURB PAINTING, YELLOW I I |
0068 609-06259 328.000 SYS | 79.34000 26023.52] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | | |
IN. | | |
0070 610-07486 278.000 TON | 123.91000 3444698 |
HMA FOR APPROACHES, TYPE A I | |
0071 610-07487 31.000 TON | 106.78000 3310.18] |
HMA FOR APPROACHES, TYPE B | | |
0072 615-06490 31.000 EACH | 14359000 4451 .29 |
RIGHT OF WAY MARKER | | |
0073 615-06505 8.000 EACH | 717.94000 5743.52] |
MONUMENT, B I I |
0074 616-02320 294.000 SYS | 3.50000 1029.00] |
GEOTEXTILES | | |
0075 616-05688 13.000 TON | 60.47000 786.11] |
RIPRAP, CLASS 1 I I |
0076 616-06405 369.000 TON | 2486000 9173.34] |
RIPRAP, REVETMENT | I |
0077 616-51367 48.600 SYS | 48_23000 2343_98]| |
SLOPEWALL, CONCRETE, 4 IN. I I |
0078 621-01004 4.000 EACH | 254.92000 1019.68| |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING | | |
0079 621-02363 8278.000 SYS | 0.69000 5711.82] |
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0080 621-02770 194.000 SYS | 4.94000 958.36] |
| | |



PRECAST CONCRETE DISC

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0081 621-06560 3860.000 SYS | 1.08000 4168.80] |
MULCHED SEEDING, U | | |
0082 621-06567 18.000 kGAL | 4.16000 74.88| |
WATER I I |
0083 621-06574 344.000 SYS | 4.58000 1575.52] |
SODDING | | |
0084 621-06575 4074.000 SYS | 4.11000 16744.14] |
SODDING, NURSERY I | |
0085 701-02936 2712.000 LFT | 20.48000 55541.76] |
PILE, STEEL H, HP 14 X 89 I I |
0086 701-06011 2.000 EACH | 3104.66000 6209.32| |
DYNAMIC PILE LOAD TEST | | |
0087 701-06012 2.000 EACH | 3104.66000 6209.32| |
TEST PILE, RESTRIKE I I |
0088 701-06027 2.000 EACH | 3287.07000 6574.14] |
TEST PILE I | |
0089 701-91792 44.000 EACH | 130.81000 5755.64] |
PILE TIP, STEEL H I I |
0090 702-51005 405.500 CYS | 722.43000 292945 37| |
CONCRETE, A, SUBSTRUCTURE I | |
0091 702-51015 203.000 CYS | 225.11000 45697.33| |
CONCRETE, B, FOOTINGS | | |
0092 702-51864 36.000 EACH | 15.12000 544 32| |
FIELD DRILLED HOLE I I |
0093 703-51030 23093.000 LBS | 0.83000 19167.19] |
REINFORCING STEEL | | |
0094 703-51032 478648.000 LBS | 0.88000 421210.24]| |
REINFORCING STEEL, EPOXY COATED I I |
0096 704-08088 627.800 CYS | 704.54000 442310.21] |
QC/QA-CONCRETE, SUPERSTRUCTURE, MODIFIE | | |
0097 704-51002 156.000 CYS | 329.12000 51342.72] |
CONCRETE, C, SUPERSTRUCTURE I | I
0098 706-04683 5462.400 LFT | 186.97000 1021304.93| |
RAILING , STEEL, ORNAMENTAL I I |
0099 706-08502 3541.000 SYS | 275.42000 975262.22] |
REINFORCED CONCRETE MOMENT SLAB, 15 IN. | | |
0100 706-94947 877.500 CYS | 320.39000 281142 .23 |
RAILING, CONCRETE, C, MODIFIED I I |
0101 707-09101 12.000 EACH | 1373.69000 16484.28] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0102 707-09102 1203.500 LFT | 957.21000 1152002.24] |
STRUCTURAL MEMBERS, CONCRETE U-BEAM, 48 | | |
IN. I | |
0103 709-07733 LUMP | 6190.93000 6190.93] |
ANTI-GRAFFITI COAT , STR. NO. 1 I I |
0104 709-07733 LUMP | 6305 .39000 6305.39] |
ANTI-GRAFFITI COAT , STR. NO. 2 | I |
0105 709-51821 LUMP |  12319.43000 12319.43] |
SURFACE SEAL , STR. NO. 2 I I |
0106 709-96826 LUMP |  12381.86000 12381.86] |
CONCRETE SURFACE COATING , I I |
ARCHITECTURAL, STR. NO. 1 | | |
0107 709-96826 LUMP |  12600.37000 12600.37] |
CONCRETE SURFACE COATING , I I |
ARCHITECTURAL, STR. NO. 2 I I |
0108 715-05125 113.000 LFT | 536.23000 60593.99] |
PIPE, TYPE 1, CIRCULAR, 30 IN. I I |
0109 715-05149 2162.000 LFT | 2485000 53725.70] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I | |
0110 715-05151 437.000 LFT | 85.72000 37459_64] |
PIPE, TYPE 2, CIRCULAR, 15 IN. | | |
0111 715-05152 82.000 LFT | 43.38000 3557.16] |
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0112 715-07625 98.000 LFT | 284.91000 27921.18] |
PIPE, TYPE 1, CIRCULAR, 66 IN. I I |
0113 715-07626 2.000 EACH | 180625000 3612.50] |
CONCRETE ANCHOR, 66 IN. | | |
0114 715-08316 4.000 LFT | 149.88000 599.52] |
PIPE EXTENSION, CIRCULAR, 27 IN. I I |
0115 715-46000 2.000 EACH | 159.80000 319.60] |
PIPE END SECTION, 12 IN. | I |
0116 715-46005 2.000 EACH | 177.42000 354.84] |
PIPE END SECTION, 15 IN. I I |
0117 715-46030 2.000 EACH | 451.81000 903.62] |
PIPE END SECTION, 30 IN. I I |
0118 720-44296 2.000 EACH | 439.68000 879.36] |
CAP INLET , CAP PIPE I I |
0119 720-45045 13.000 EACH | 125566000 16323.58] |
I I |

INLET, J10



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 l ) | )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0120 720-45240 5.000 EACH | 2050.06000 10250.30] |
CATCH BASIN, J10 | | |
0121 720-45251 4.000 EACH | 1697.71000 6790.84] |
CATCH BASIN, K10, MODIFIED | I I
0122 720-45340 5.000 EACH | 2826.90000 14134.50] |
CATCH BASIN, J10, MODIFIED | | |
0123 720-90455 1.000 EACH | 4348.09000 4348.09| |
MANHOLE, B2 I | |
0124 720-95409 1.000 EACH | 5511.41000 5511.41] |
MANHOLE, J4, MODIFIED I I |
0125 723-06660 56.800 SYS | 701.18000 39827.02| |
WINGWALL I | |
0126 723-08381 107.000 LFT | 2036.02000 217854.14] |
STRUCTURE, PRECAST THREE-SIDED, 144 IN. | I |
X 84 IN. I I |
0127 728-98377 LUMP |  38487.82000 38487.82| |
MASONRY COATING , STR. NO. 2 I I |
0128 731-93945 49762.000 SFT | 14.15000 704132.30]| |
FACE PANELS, CONCRETE I | |
0129 731-93946 49762.000 SFT | 4.62000 229900.44] |
WALL ERECTION | | |
0130 731-93947 4904.000 LFT | 20.65000 101267.60]| |
LEVELING PAD, CONCRETE | | |
0131 732-07653 1053.000 TON | 26.08000 27462.24] |
COARSE AGGREGATE, NO. 8 I I |
0132 801-04308 2.000 EACH | 416.20000 832.40] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0133 801-06202 112.500 LFT | 26.94000 3030.75] |
TEMPORARY PANEL SIGN SUPPORTS I I |
0134 801-06640 103.000 EACH | 101.97000 10502.91] |
CONSTRUCTION SIGN, A | I |
0135 801-06645 8.000 EACH | 41.62000 332.96] |
CONSTRUCTION SIGN, B I I |
0136 801-06710 40.000 DAY | 22.02000 880.80] |
FLASHING ARROW SIGN I I |
0137 801-06775 LUMP | 213801.11000 213801.11] |
MAINTAINING TRAFFIC I I |
0138 801-07119 200.000 LFT | 12.49000 2498.00] |
BARRICADE, 111-B I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 360 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER : 360 CONTRACT ID : 1B-29153-B COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 05-0558668 1C ) 1C )
|WEDDLE BROTHERS HIGHWAY GROU | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0139 801-08508 2456.000 LFT | 12.37000 30380.72] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, | | |
ANCHORED | | |
0140 801-08508 810.000 LFT | 19.82000 16054.20] |
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED , LEAVE IN PLACE | | |
0141 801-09133 4.000 EACH | 8532.04000 34128.16] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0142 802-02158 2.000 EACH | 2174.89000 4349.78] |
SIGN, PANEL, REMOVE AND REINSTALL I I |
0143 802-05701 43.900 LFT | 75.10000 3296.89]| |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0144 802-76025 28.500 SFT | 85.19000 2427.92| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I | |
0145 808-03631 972.000 LFT | 1.52000 1477.44] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I I |
0146 808-03632 972.000 LFT | 1.52000 1477.44] |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I | |
0147 808-06703 5687.000 LFT | 0.35000 1990.45] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0148 808-75245 6748.000 LFT | 0.35000 2361.80] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0149 808-75320 1.000 EACH | 260.12000 260.12] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0150 808-75325 1.000 EACH | 260.12000 260.12] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | I |
0151 202-51330 LUMP | 690104.76000 690104 .76 |
PRESENT STRUCTURE, REMOVE , STR. NO. 1 | I |
0152 709-51821 LUMP |  11087.95000 11087.95] |
SURFACE SEAL , STR. NO. 1 I I |
0153 728-98377 LUMP |  33803.37000 33803.37] |
MASONRY COATING , STR. NO. 1 I I |
SECTION TOTALS | $  10,621,426.02| I $
------------------------------------------ A
CONTRACT TOTALS I $  10,621,426.02] 3,494,700.00] $




CALL ORDER
LETTING DATE

385

05/31/07 10:00 AM

CONTRACT DESCRIPTION :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
B -29061-A

62
08/15/08 COMPLETION DATE

SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1374866 PRIMCO, INC.
2 35-1057237 R L MCCOY INC

DATE : 06/19/07
PAGE : 385 -1
COUNTIES : ALLEN
PROJECT(S) : 0300977
TOTAL % OVER
BID LOW BID
$ 1,641,485.24 100.0000%

$ 1,892,403.58 115.2861%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 385 -2
TABULATION OF BIDS
ROUTE : 1-69
CALL ORDER : 385 CONTRACT ID : B -29061-A COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1057237 1C )
[PRIMCO, INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 BRIDGE DECK REPLACEMENT
| | |
0001 105-06845 LUMP |  15413.28000 15413.28]  15000.00000 15000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 2500.00000 15000.00] 2400.00000 14400.00]
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 535.00000 1070.00] 200.00000 400.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 108.15000 1297.80] 150.00000 1800.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | | |
CONCRETE I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  82074.26000 82074.26]  94000.00000 94000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 201-52370 LUMP | 9054 .00000 9054.00] 9400.00000 9400.00]
CLEARING RIGHT OF WAY | | |
0011 201-90788 LUMP | 300.00000 300.00] 5000.00000 5000.00]|
DEBRIS, REMOVE I I |
0012 202-02189 2.000 EACH | 500.00000 1000.00] 250.00000 500.00]
BRIDGE IDENTIFICATION MARKERS, REMOVE | | |
AND RESET | I |
0013 202-02240 186.500 SYS | 40.00000 7460.00] 35.00000 6527.50]
PAVEMENT REMOVAL I I |
0014 202-02241 716.000 LFT | 2.25000 1611.00] 2.25000 1611.00]
GUARDRAIL, REMOVE I I |
0015 202-02278 300.000 LFT | 15.00000 4500.00] 12.00000 3600.00]
CURB, CONCRETE, REMOVE I I |
0016 202-51328 LUMP | 355586.84000 355586.84| 200000.00000 200000.00]
I I |

PRESENT STRUCTURE, REMOVE PORTIONS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 385 -3
TABULATION OF BIDS
ROUTE : 1-69
CALL ORDER : 385 CONTRACT : B -29061-A COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1057237 | )

|PRIMCO, IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

----------------------------------------- A

0017 202-62420 280.500 LFT | 7.00000 1963.50] 30.00000 8415.00]
BRIDGE RAILING, REMOVE | | |
0018 203-02000 105.000 CYS | 30.00000 3150.00] 100.00000 10500.00]
EXCAVATION, COMMON I | |
0019 203-02070 790.000 CYS | 20.00000 15800.00] 30.00000 23700.00]
BORROW | | |
0020 203-07084 LUMP | 149600000 1496.00] 4000.00000 4000.00]
EXCAVATION , COMMON, FOR DITCH GRADING | | |
0021 205-03371 62.500 CYS | 25.00000 1562.50] 150.00000 9375.00]
SEDIMENT, REMOVE I I |
0022 205-06936 32.590 TON | 65.00000 2118.35] 200.00000 6518.00]
TEMPORARY SEDIMENT TRAP I | |
0023 205-06937 851.000 LFT | 2.19000 1863.69] 1.64000 1395.64]
TEMPORARY SILT FENCE I I |
0024 206-51230 166.000 CYS | 45_00000 7470.00] 850.00000 141100.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED | | |
0025 207-08267 59.000 SYS | 17.00000 1003.00] 50.00000 2950.00]
SUBGRADE TREATMENT, TYPE I11A I I |
0026 211-06467 37.700 CYS | 70.00000 2639.00] 75.00000 2827.50]
AGGREGATE FOR END BENT BACKFILL I | |
0027 211-07454 198.000 CYS | 48.00000 9504.00]| 60.00000 11880.00]
STRUCTURE BACKFILL | | |
0028 213-04324 30.000 CYS | 130.00000 3900.00] 200.00000 6000.00]|
FLOWABLE FILL I I |
0029 302-06464 14.750 CYS | 90.00000 1327.50] 75.00000 1106.25]
SUBBASE FOR PCCP | | |
0030 302-07455 48.300 CYS | 75.00000 3622.50] 65.00000 3139.50]
DENSE GRADED SUBBASE I | |
0031 303-01180 296.000 TON | 35.00000 10360.00] 40.00000 11840.00]
COMPACTED AGGREGATE, NO. 53 , FOR | | |
SHOULDER | I |
0032 306-08043 275.000 SYS | 5.00000 1375.00] 5.00000 1375.00]
MILLING, TRANSITION I I |
0033 402-07433 69.000 TON | 73.00000 5037.00]| 73.00000 5037.00]|
HMA SURFACE, TYPE B I I |
0034 402-07438 76.000 TON | 63.00000 4788.00] 63.00000 4788.00]
HMA INTERMEDIATE, TYPE B I I |
0035 402-07451 219.000 TON | 4400000 9636.00]| 4400000 9636.00]|
HMA WEDGE AND LEVEL, TYPE B I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 385 -4
TABULATION OF BIDS

ROUTE : 1-69
CALL ORDER : 385 CONTRACT ID : B -29061-A COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1057237 1C )
[PRIMCO,  INC. IR L MCCOY INC |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ A

0036 406-05520 0.510 TON | 100.00000 51.00] 100.00000 51.00]

ASPHALT FOR TACK COAT | | |
0037 502-06331 59.000 SYS | 105.00000 6195.00] 110.00000 6490.00]
PCCP, 14 IN. I I |
0038 601-01522 4.000 EACH | 2000.00000 8000.00] 2000.00000 8000.00]
GUARDRAIL TRANSITION TYPE TGB | | |
0039 601-99105 496.600 LFT | 19.00000 943540 19.00000 943540
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0040 602-06729 7.000 EACH | 10.10000 70.70] 10.00000 70.00]
BARRIER DELINEATOR I I |
0041 602-08588 25.000 LFT | 180.00000 4500.00] 350.00000 8750.00]
CONCRETE BARRIER, 45 IN., MODIFIED I | |
0042 603-06040 115.000 LFT | 20.00000 2300.00] 20.00000 2300.00]
FENCE, FARM FIELD, 47 IN. I I |
0043 605-06150 300.000 LFT | 20.00000 6000.00] 50.00000 15000.00]
CURB AND GUTTER, C, CONCRETE | | |
0044 610-06259 289.700 SYS | 75.00000 21727.50] 120.00000 34764.00]
REINFORCED CONCRETE BRIDGE APPROACH, 12 | I |
IN. I I |
0045 616-02320 78.000 SYS | 7.60000 592.80] 3.00000 234.00]
GEOTEXTILES | | |
0046 616-06405 4.600 TON | 56.00000 257.60] 70.00000 322.00]
RIPRAP, REVETMENT | | |
0047 616-51367 168.000 SYS | 60.00000 10080.00] 140.00000 23520.00]
SLOPEWALL, CONCRETE, 4 IN. I I |
0048 616-93772 6.000 EACH | 50.00000 300.00] 175.00000 1050.00]
INSPECTION HOLE | | |
0049 619-05926 LUMP | 4350.00000 4350.00] 1500.00000 1500.00]
ENVIRONMENTAL CONTROL I I |
0050 619-95457 LUMP |  40200.00000 40200.00]  38500.00000 38500.00]
CLEAN AND PAINT STRUCTURAL STEEL | I |
0051 621-01004 1.000 EACH | 550.00000 550.00] 550.00000 550.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0052 621-02363 1763.000 SYS | 0.82000 1445 _66| 0.82000 1445 _66|
MULCHED SEEDING, T, CONVENTIONAL MIX , | | I
TEMPORARY MULCHING I I |
0053 621-06559 1763.000 SYS | 0.98000 1727.74] 0.98000 1727.74]
I I |

MULCHED SEEDING, R



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 385 -5
TABULATION OF BIDS
ROUTE : 1-69
CALL ORDER : 385 CONTRACT ID : B -29061-A COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 l 2 ) 35-1057237 | )
[PRIMCO,  INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0054 701-96089 300.000 LFT | 45.00000 13500.00] 50.00000 15000.00]
PILE, CONCRETE, STEEL SHELL ENCASED, O. | | |
250 IN., 14 IN. | | |
0055 702-51005 142.900 CYS | 450.00000 64305.00] 950.00000 135755.00]
CONCRETE, A, SUBSTRUCTURE I I |
0056 702-51015 24.200 CYS | 275.00000 6655.00] 900.00000 21780.00]
CONCRETE, B, FOOTINGS | I |
0057 702-51863 278.000 EACH | 15.00000 4170.00] 30.00000 8340.00]
FIELD DRILLED HOLE IN CONCRETE I I |
0058 703-06028 15707.000 LBS | 0.80000 12565.60] 0.85000 13350.95]
REINFORCING BARS I I |
0059 703-06029 111260.000 LBS | 0.90000 100134.00] 0.90000 100134.00]
REINFORCING BARS, EPOXY COATED I I |
0060 704-51002 364.800 CYS | 450.00000 164160.00]| 640.00000 233472.00]
CONCRETE, C, SUPERSTRUCTURE I I |
0061 706-05734 2.000 EACH | 1050.00000 2100.00] 2500.00000 5000.00]
CONCRETE BRIDGE RAILING TRANSITION, TBT | I |
MODIFIED I I |
0062 706-06372 2.000 EACH | 1500.00000 3000.00] 2800.00000 5600.00]|
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
MODIFIED | | |
0063 706-51020 68.500 CYS | 850.00000 58225.00] 700.00000 47950.00]
CONCRETE, C, RAILING MODIFIED | | |
0064 709-51821 LUMP | 7030.00000 7030.00]  10000.00000 10000.00]
SURFACE SEAL I I |
0065 711-51038 LUMP | 271350.00000 271350.00|] 290000.00000 290000.00]
STRUCTURAL STEEL | | |
0066 711-51864 450.000 EACH | 22.00000 9900.00] 30.00000 13500.00]
DRILLED HOLE I I |
0067 711-51877 LUMP |  44000.00000 44000.00]  65000.00000 65000.00]
JACKING AND SUPPORTING BEAMS | I |
0068 711-96526 1890.000 EACH | 4.50000 8505.00] 2.50000 4725.00]
FIELD WELDED STUD, 0.875 IN. DIA. I I |
0069 715-01765 2.000 EACH | 1500.00000 3000.00] 750.00000 1500.00]
PIPE END SECTION, PRECAST CONCRETE, 12 | I |
IN. | | |
0070 715-05048 97.000 LFT | 24.00000 2328.00] 12.00000 1164.00]
PIPE, TYPE 4, CIRCULAR, 6 IN. I I |
0071 715-05149 169.200 LFT | 30.00000 5076.00]| 60.00000 10152.00]
| | |

PIPE, TYPE 2, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 385 -6
TABULATION OF BIDS
ROUTE : 1-69
CALL ORDER : 385 CONTRACT ID : B -29061-A COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 l 2 ) 35-1057237 | )
[PRIMCO,  INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0072 715-05407 120.000 LFT | 15.00000 1800.00] 10.00000 1200.00]
PIPE, END BENT DRAIN, 6 IN. | | |
0073 718-52610 10.500 CYS | 89.00000 934.50] 100.00000 1050.00]
AGGREGATE FOR UNDERDRAINS I I |
0074 718-99153 88.000 SYS | 12.00000 1056.00] 2.50000 220.00]
GEOTEXTILES FOR UNDERDRAIN | | |
0075 720-98174 4.000 EACH | 2500.00000 10000.00] 3000.00000 12000.00]
INLET, B15 I I |
0076 726-92406 21.000 EACH | 650.00000 13650.00] 750.00000 15750.00]
BEARING ASSEMBLY, ELASTOMERIC I I |
0077 728-98377 LUMP | 800.00000 800.00] 800.00000 800.00]
MASONRY COATING I | |
0078 801-01093 8.000 EACH | 825.00000 6600.00] 1100.00000 8800.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN I I |
ASSEMBLY I I |
0079 801-04308 3.000 EACH | 385.00000 1155.00] 310.00000 930.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0080 801-06625 24.000 EACH | 115.00000 2760.00] 100.00000 2400.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0081 801-06640 71.000 EACH | 190.00000 13490.00] 124.00000 8804.00]
CONSTRUCTION SIGN, A | | |
0082 801-06645 10.000 EACH | 64.00000 640.00]| 98.00000 980.00]
CONSTRUCTION SIGN, B | | |
0083 801-06710 120.000 DAY | 10.00000 1200.00] 22.75000 2730.00]
FLASHING ARROW SIGN I I |
0084 801-06775 LUMP |  56339.00000 56339.00]  30000.00000 30000.00]
MAINTAINING TRAFFIC | | |
0085 801-07024 1.000 EACH | 5700.00000 5700.00] 5700.00000 5700.00]
ENERGY ABSORBING TERMINAL, CZ, TL-3 I I |
0086 801-07118 48.000 LFT | 8.75000 420.00] 10.80000 518.40]
BARRICADE, 111-A | I |
0087 801-07119 24.000 LFT | 12.50000 300.00] 14.20000 340.80]
BARRICADE, 111-B I I |
0088 801-08508 1440.000 LFT | 28.00000 40320.00] 30.00000 43200.00]
TEMPORARY TRAFFIC BARRIER, TYPE 2, I I |
ANCHORED I | |
0089 802-91122 2.000 EACH | 160.00000 320.00] 160.00000 320.00]
SIGN, GROUND MOUNTED, RESET I I |
0090 805-06592 45.000 LFT | 13.32000 599.40] 50.00000 2250.00]
| | |

CONDUIT, STEEL, GALVANIZED, 2 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 385 -7
TABULATION OF BIDS
ROUTE : 1-69
CALL ORDER : 385 CONTRACT ID : B -29061-A COUNTIES : ALLEN
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 35-1374866 IC 2 ) 35-1057237 | )
[PRIMCO,  INC. IR L MCCOY INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0091 808-06713 300.000 LFT | 0.71000 213.00] 0.01000 3.00]
LINE, PAINT, SOLID, WHITE, 4 IN. | |
0092 808-06714 1372.000 LFT | 0.71000 974.12] 0.17000 233.24]
LINE, PAINT, SOLID, YELLOW, 4 IN. I I |
0093 808-75998 8.000 EACH | 180.00000 1440.00] 27.00000 216.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,641,485.24]| $ 1,892,403.58] $
------------------------------------------ A
CONTRACT TOTALS I $ 1,641,485.24] $ 1,892,403.58] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
395 CONTRACT ID : B -29279-A

05/31/07 10:00 AM DISTRICT 63
CONTRACT TIME : 10/15/07 COMPLETION DATE

COUNTIES : MARION

PROJECT(S) : 9949086

816,284.66
838,049.66
929,621.80
984,826.44

DATE
PAGE

06/19/07
395 -1

% OVER
LOW BID

100.0000%
102.6663%
113.8845%
120.6474%

CONTRACT DESCRIPTION : Urban - Old Code
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1310611 DUNCAN ROBERTSON INC

2 35-1673827 HENDERSON, H.E., INC.

3 35-1151771 CALUMET ASPHALT PAVING CO. INC

4 35-1385672 FORCE CONSTRUCTION CO. INC.

5 90-0177865 HIS CONSTRUCTORS LLC

1,017,322.35

124 .6284%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -2
TABULATION OF BIDS
ROUTE : ST 1001

CALL ORDER : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-1151771
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 4000.00000 4000.00] 9169.00000 9169.00] 5400.00000 5400.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1500.00000 9000.00]| 1908.00000 11448.00] 2100.00000 12600.00
FIELD OFFICE, A | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  30000.00000 30000.00]  49292.00000 49292.00]  46000.00000 46000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP | 6000.00000 6000.00]  25182.00000 25182.00]  53000.00000 53000.00
CLEARING RIGHT OF WAY I | |
0007 202-51330 LUMP |  30000.00000 30000.00]  14726.20000 14726.20]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE I I |
0008 203-02000 625.000 CYS | 20.00000 12500.00] 12.81000 8006.25| 17.00000 10625.00
EXCAVATION, COMMON I | |
0009 205-06931 8.000 TON | 30.00000 240.00] 51.51000 412_08] 52.00000 416.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06933 4.000 EACH | 50.00000 200.00] 110.25000 441_00] 105.00000 420.00
TEMPORARY DITCH INLET PROTECTION I I |
0011 205-06937 508.000 LFT | 1.00000 508.00] 1.46000 741.68] 1.40000 711.20
TEMPORARY SILT FENCE | | |
0012 206-51235 LUMP |  75000.00000 75000.00]  49181.60000 49181.60| 165000.00000 165000.00
COFFERDAM I I |
0013 207-08263 1490.000 SYS | 10.00000 14900.00] 2412000 35938.80] 19.00000 28310.00
SUBGRADE TREATMENT, TYPE IA | | |
0014 211-07454 1430.000 CYS | 30.00000 42900.00] 30.84000 44101.20] 18.00000 25740.00
STRUCTURE BACKFILL I | |
0015 213-08058 120.000 CYS | 150.00000 18000.00] 111.27000 13352.40] 75.00000 9000.00
FLOWABLE BACKFILL I I |
0016 303-01180 240.000 TON | 20.00000 4800.00] 43.51000 10442.40] 4500000 10800.00
COMPACTED AGGREGATE, NO. 53 I | |
0017 306-08034 1488.000 SYS | 3.50000 5208.00] 3.57000 5312.16] 5.35000 7960.80
MILLING, ASPHALT, 1 1/2 IN. I I |
0018 402-07433 234.000 TON | 66.00000 15444 00| 65.03000 15217.02] 60.00000 14040.00
| | |

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -3
TABULATION OF BIDS
ROUTE : ST 1001

CALL ORDER  : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-1151771
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07438 249.000 TON | 60.00000 14940.00] 59.66000 14855.34] 55.00000 13695.00
HMA INTERMEDIATE, TYPE B | | |
0020 402-07441 746.000 TON | 55.00000 41030.00] 53.15000 39649.90] 50.00000 37300.00
HMA BASE, TYPE B I I |
0021 406-05520 2.000 TON | 600.00000 1200.00] 577.50000 1155.00] 550.00000 1100.00
ASPHALT FOR TACK COAT | | |
0022 601-01522 3.000 EACH | 186500000 5595_00] 2021.25000 6063.75] 1925_00000 5775.00
GUARDRAIL TRANSITION TYPE TGB I | |
0023 601-01846 2.000 EACH | 2125.00000 4250.00] 1942 50000 3885.00] 1850.00000 3700.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0024 601-02103 18.800 LFT | 37.00000 695.60]| 31.50000 592.20] 30.00000 564.00
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0025 601-94689 1.000 EACH | 252500000 2525_00] 2625.00000 2625.00] 2500.00000 2500.00
GUARDRAIL END TREATMENT, 0S I | |
0026 601-99105 31.300 LFT | 18.70000 585.31] 2520000 788.76] 2400000 751.20
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 610-07486 61.000 TON | 88.00000 5368.00]| 102.18000 6232.98]| 80.00000 4880.00
HMA FOR APPROACHES, TYPE A I | |
0028 610-07487 32.000 TON | 115.00000 3680.00] 110.25000 3528.00] 105.00000 3360.00
HMA FOR APPROACHES, TYPE B | | |
0029 611-05330 152.000 SYS | 45_00000 6840.00] 69.86000 10618.72] 72.00000 10944.00
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. | | |
0030 611-08232 6.000 EACH | 100.00000 600.00]| 189.00000 1134.00] 180.00000 1080.00
MAILBOX ASSEMBLY, SINGLE, RESET | | |
0031 611-08233 2.000 EACH | 150.00000 300.00] 236.25000 472_50] 25.00000 50.00
MAILBOX ASSEMBLY, DOUBLE, RESET I I |
0032 616-02320 622.000 SYS | 3.50000 2177.00] 2.44000 1517.68| 3.00000 1866.00
GEOTEXTILES | I |
0033 616-06405 659.000 TON | 25.00000 16475.00] 26.13000 17219.67] 28.00000 18452.00
RIPRAP, REVETMENT I I |
0034 621-01004 1.000 EACH | 400.00000 400.00] 369.60000 369.60] 352.00000 352.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0035 621-02770 3540.000 SYS | 1.45000 5133.00] 1.56000 5522.40] 2.45000 8673.00
EROSION CONTROL BLANKET I I |
0036 621-06545 0.100 TON | 4700.00000 470.00] 4497 .15000 449_72| 4283.00000 428.30
FERTILIZER I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -4
TABULATION OF BIDS
ROUTE : ST 1001

CALL ORDER  : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-1151771
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-06557 15.000 LBS | 47.00000 705.00] 4497000 674.55] 78.00000 1170.00
SEED MIXTURE, T | | |
0038 621-06565 0.400 TON | 925.00000 370.00] 899.85000 359.94] 857.00000 342.80
MULCHING MATERIAL I I |
0039 621-06567 7.000 KGAL | 5.50000 38.50] 5.25000 36.75] 5.00000 35.00
WATER | | |
0040 621-06575 1691.000 SYS | 2.80000 4734.80]| 3.25000 5495.75| 4.05000 6848.55
SODDING, NURSERY I | |
0041 702-51046 208.000 CYS | 200.00000 41600.00] 296.26000 61622.08] 200.00000 41600.00
CONCRETE, FOUNDATION SEAL I I |
0042 703-51032 6144.000 LBS | 1.10000 6758.40] 1.47000 9031.68]| 1.00000 6144.00
REINFORCING STEEL, EPOXY COATED | | |
0043 706-06349 84.600 LFT | 300.00000 25380.00] 141.52000 11972.59] 275.00000 23265.00
RAILING, TX I I |
0044 706-06372 4.000 EACH | 2000.00000 8000.00] 162649000 6505.96| 1800.00000 7200.00
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
0045 709-51821 LUMP | 1500.00000 1500.00] 1323.00000 1323.00] 1500.00000 1500.00
SURFACE SEAL I I |
0046 715-05121 282.000 LFT | 30.00000 8460.00] 33.86000 9548.52]| 57.00000 16074.00
PIPE, TYPE 1, CIRCULAR, 18 IN. I | |
0047 720-45235 2.000 EACH | 1500.00000 3000.00] 1478.80000 2957.60]| 1950.00000 3900.00
CATCH BASIN, E7 | | |
0048 720-91352 2.000 EACH | 1500.00000 3000.00] 1478.80000 2957.60]| 1950.00000 3900.00
CATCH BASIN, F7 I I |
0049 723-06660 98.000 SYS | 100000000 98000.00] 940.84000 92202.32] 450.00000 44100.00
WINGWALL | | |
0050 723-09177 54.500 LFT | 4000.00000 218000.00]| 3747.39000 204232.76] 3770.00000 20546500
STRUCTURE, PRECAST THREE-SIDED, 432 IN. | | |
X 84 IN. I I |
0051 728-98377 LUMP | 2200.00000 2200.00] 3402.00000 3402.00] 2100.00000 2100.00
MASONRY COATING | I |
0052 801-04308 6.000 EACH | 172.00000 1032.00] 225.75000 1354._50] 157.00000 942.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0053 801-06625 17.000 EACH | 75.00000 1275.00] 115.50000 1963.50] 68.00000 1156.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0054 801-06640 13.000 EACH | 9400000 1222.00] 120.75000 1569.75] 85.00000 1105.00
CONSTRUCTION SIGN, A I I |
0055 801-06645 5.000 EACH | 39.00000 195.00] 4725000 236.25] 35.00000 175.00
I I |

CONSTRUCTION SIGN, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -5
TABULATION OF BIDS
ROUTE : ST 1001

CALL ORDER  : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1310611 IC 2 ) 35-1673827 IC 3 ) 35-1151771
|DUNCAN ROBERTSON INC |HENDERSON, H.E., INC. |CALUMET ASPHALT PAVING CO. IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 801-06775 LUMP | 4000.00000 4000.00] 6346.00000 6346.00] 2000.00000 2000.00
MAINTAINING TRAFFIC | | |
0057 801-07118 96.000 LFT | 7.70000 739.20] 12.60000 1209.60] 7.00000 672.00
BARRICADE, 111-A I I |
0058 801-07119 96.000 LFT | 8.80000 844.80] 12.60000 1209.60] 8.00000 768.00
BARRICADE, 111-B | | |
0059 802-05701 30.000 LFT | 25.00000 750.00] 16.80000 504.00] 16.00000 480.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0060 808-06703 1535.000 LFT | 0.63000 967.05] 0.37000 567.95]| 0.57000 874.95
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0061 808-75245 1300.000 LFT | 0.63000 819.00] 0.37000 481.00] 0.57000 741.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0062 808-75998 16.000 EACH | 108.00000 1728.00] 39.90000 638.40] 98.00000 1568.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 816,284.66| $ 838,049.66| $ 929,621.80
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 816,284.66] $ 838,049.66] $ 929,621.80




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -6
TABULATION OF BIDS
ROUTE : ST 1001
CALL ORDER  : 395 CONTRACT 1 B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 90-0177865 1C )
|FORCE CONSTRUCTION CO. INC. |HIS CONSTRUCTORS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP | 3900.00000 3900.00] 4000.00000 4000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07038 6.000 MOS | 1923.00000 11538.00] 2100.00000 12600.00]
FIELD OFFICE, A | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  49250.00000 49250.00]  50000.00000 50000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  24347.00000 24347.00]  20000.00000 20000.00]
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  48197.00000 48197.00]  19900.00000 19900.00]
PRESENT STRUCTURE, REMOVE I I |
0008 203-02000 625.000 CYS | 29.00000 18125.00] 55_00000 34375.00]
EXCAVATION, COMMON I | |
0009 205-06931 8.000 TON | 40.26000 322.08] 60.00000 480.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0010 205-06933 4.000 EACH | 90.00000 360.00] 110.00000 440.00]
TEMPORARY DITCH INLET PROTECTION | | |
0011 205-06937 508.000 LFT | 1.65000 838.20] 1.45000 736.60]
TEMPORARY SILT FENCE I I |
0012 206-51235 LUMP | 102901.00000 102901.00| 196500.00000 196500.00]|
COFFERDAM | | |
0013 207-08263 1490.000 SYS | 18.58000 27684.20] 18.00000 26820.00]
SUBGRADE TREATMENT, TYPE IA I I |
0014 211-07454 1430.000 CYS | 35.00000 50050.00] 26.50000 37895.00]
STRUCTURE BACKFILL | I |
0015 213-08058 120.000 CYS | 102.00000 12240.00] 96.00000 11520.00]
FLOWABLE BACKFILL I I |
0016 303-01180 240.000 TON | 4200000 10080.00] 45_00000 10800.00]
COMPACTED AGGREGATE, NO. 53 I I |
0017 306-08034 1488.000 SYS | 2.73000 4062.24] 4.25000 6324.00]
MILLING, ASPHALT, 1 1/2 IN. I I |
0018 402-07433 234.000 TON | 60.00000 14040.00] 62.00000 14508.00]
I I |

HMA SURFACE, TYPE B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -7
TABULATION OF BIDS
ROUTE : ST 1001

FERTILIZER

CALL ORDER  : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 90-0177865 1C )
|FORCE CONSTRUCTION CO. INC. |HIS CONSTRUCTORS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0019 402-07438 249.000 TON | 55.00000 13695.00] 57.00000 14193.00]
HMA INTERMEDIATE, TYPE B | | |
0020 402-07441 746.000 TON | 50.00000 37300.00] 52_00000 38792.00]
HMA BASE, TYPE B I I |
0021 406-05520 2.000 TON | 550.00000 1100.00] 560.00000 1120.00]
ASPHALT FOR TACK COAT | | |
0022 601-01522 3.000 EACH | 169500000 5085.00] 1950.00000 5850.00]|
GUARDRAIL TRANSITION TYPE TGB I | |
0023 601-01846 2.000 EACH | 192500000 3850.00] 1900.00000 3800.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0024 601-02103 18.800 LFT | 34.00000 639.20] 30.50000 573.40]
GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 | I |
IN. SPACING I I |
0025 601-94689 1.000 EACH | 2315.00000 2315.00] 2550.00000 2550.00]
GUARDRAIL END TREATMENT, 0S I | |
0026 601-99105 31.300 LFT | 17.00000 532.10] 2450000 766.85]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0027 610-07486 61.000 TON | 80.00000 4880.00] 82.00000 5002.00]
HMA FOR APPROACHES, TYPE A I | |
0028 610-07487 32.000 TON | 105.00000 3360.00] 107.00000 3424.00]
HMA FOR APPROACHES, TYPE B | | |
0029 611-05330 152.000 SYS | 64.95000 9872.40]| 75.00000 11400.00]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | I |
6 IN. | | |
0030 611-08232 6.000 EACH | 125.00000 750.00] 190.00000 1140.00]
MAILBOX ASSEMBLY, SINGLE, RESET | | |
0031 611-08233 2.000 EACH | 180.00000 360.00] 235.00000 470.00]
MAILBOX ASSEMBLY, DOUBLE, RESET I I |
0032 616-02320 622.000 SYS | 2.64000 1642.08| 2.15000 1337.30]
GEOTEXTILES | I |
0033 616-06405 659.000 TON | 2457000 16191.63] 34.00000 22406.00]
RIPRAP, REVETMENT I I |
0034 621-01004 1.000 EACH | 525.00000 525.00] 355.00000 355.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I | |
0035 621-02770 3540.000 SYS | 1.44000 5097.60]| 1.35000 4779.00]
EROSION CONTROL BLANKET I I |
0036 621-06545 0.100 TON | 110500000 110.50] 4300.00000 430.00]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -8
TABULATION OF BIDS
ROUTE : ST 1001
CALL ORDER  : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 l 5 ) 90-0177865 1C )
|FORCE CONSTRUCTION CO. INC. |HIS CONSTRUCTORS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0037 621-06557 15.000 LBS | 15.55000 233.25] 43.00000 645.00]
SEED MIXTURE, T | | |
0038 621-06565 0.400 TON | 9.65000 3.86] 875.00000 350.00]
MULCHING MATERIAL I I |
0039 621-06567 7.000 KGAL | 33.00000 231.00] 5.00000 35.00]
WATER | | |
0040 621-06575 1691.000 SYS | 3.60000 6087.60] 2.60000 4396.60]
SODDING, NURSERY I | |
0041 702-51046 208.000 CYS | 209.00000 43472.00] 185.00000 38480.00]
CONCRETE, FOUNDATION SEAL I I |
0042 703-51032 6144.000 LBS | 1.62000 9953 .28 1.25000 7680.00]
REINFORCING STEEL, EPOXY COATED I | |
0043 706-06349 84.600 LFT | 289.66000 24505.24] 165.00000 13959.00]
RAILING, TX I I |
0044 706-06372 4.000 EACH | 1800.00000 7200.00] 1900.00000 7600.00]
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
0045 709-51821 LUMP | 1500.00000 1500.00] 1550.00000 1550.00]
SURFACE SEAL I I |
0046 715-05121 282.000 LFT | 40.00000 11280.00] 35.00000 9870.00]
PIPE, TYPE 1, CIRCULAR, 18 IN. I | |
0047 720-45235 2.000 EACH | 1341.88000 2683.76| 1550.00000 3100.00]
CATCH BASIN, E7 | | |
0048 720-91352 2.000 EACH | 1341.88000 2683.76] 1550.00000 3100.00]
CATCH BASIN, F7 I I |
0049 723-06660 98.000 SYS | 1086.00000 106428.00] 770.00000 75460.00]
WINGWALL | | |
0050 723-09177 54.500 LFT | 4680.00000 255060.00| 4800.00000 261600.00]
STRUCTURE, PRECAST THREE-SIDED, 432 IN. | | I
X 84 IN. I I |
0051 728-98377 LUMP | 2100.00000 2100.00] 2200.00000 2200.00]
MASONRY COATING | I |
0052 801-04308 6.000 EACH | 157..00000 942.00] 220.00000 1320.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0053 801-06625 17.000 EACH | 68.00000 1156.00] 115.00000 1955.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0054 801-06640 13.000 EACH | 102.27000 1329.51] 117.00000 1521.00]
CONSTRUCTION SIGN, A I I |
0055 801-06645 5.000 EACH | 35.00000 175.00] 4700000 235.00]
I I |

CONSTRUCTION SIGN, B



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 395 -9
TABULATION OF BIDS
ROUTE : ST 1001
CALL ORDER  : 395 CONTRACT ID : B -29279-A COUNTIES : MARION
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1385672 IC 5 ) 90-0177865 1C )
|FORCE CONSTRUCTION CO. INC. |HIS CONSTRUCTORS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0056 801-06775 LUMP |  17276.00000 17276.00]  12500.00000 12500.00]
MAINTAINING TRAFFIC | | |
0057 801-07118 96.000 LFT | 7.00000 672.00] 12.25000 1176.00]
BARRICADE, 111-A I I |
0058 801-07119 96.000 LFT | 8.00000 768.00] 12.25000 1176.00]
BARRICADE, 111-B | | |
0059 802-05701 30.000 LFT | 22.00000 660.00]| 16.00000 480.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I I |
0060 808-06703 1535.000 LFT | 0.57000 874.95] 0.36000 552.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0061 808-75245 1300.000 LFT | 0.57000 741.00] 0.36000 468.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. | | |
0062 808-75998 16.000 EACH | 98.00000 1568.00] 39.00000 624.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 984,826.44] $ 1,017,322.35] $
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 984,826.44] $ 1,017,322.35] $




CALL ORDER : 453
LETTING DATE : 05/31/07 10:00 AM

CONTRACT DESCRIPTION :

INDIANA

CONTRACT ID
DISTRICT
CONTRACT TIME :

URBAN

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29250-C

63
07/27/07 COMPLETION DATE

COUNTIES : RUSH

PROJECT(S) : 06007035

DATE
PAGE

06/19/07
453 -1

% OVER
LOW BID

SET-ASIDE :
RANK VENDOR NO./NAME
1 31-0908125 STRAWSER INC

$ 219,855.10

100.0000%



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 453 -2
TABULATION OF BIDS
ROUTE : SR 3
CALL ORDER  : 453 CONTRACT ID : M -29250-C COUNTIES : RUSH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 31-0908125 | 1C )
| STRAWSER INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 RESURFACE OVER ASPHALT PAVEMENT
| | |
0001 105-06845 LUMP | 1400.00000 1400.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 3.000 MOS | 1100.00000 3300.00] |
FIELD OFFICE, A | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  15763.00000 15763.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 304-07783 250.000 TON | 200.00000 50000.00] |
HMA PATCHING, TYPE D I | |
0007 411-08438 20510.000 SYS | 3.71000 76092.10] |
MICRO-SURFACING, WARRANTED I I |
0008 801-06640 36.000 EACH | 225.00000 8100.00] |
CONSTRUCTION SIGN, A I | |
0009 801-06710 30.000 DAY | 15.00000 450.00] |
FLASHING ARROW SIGN | | |
0010 801-06775 LUMP |  45000.00000 45000.00] |
MAINTAINING TRAFFIC I I |
0011 808-04298 1.000 EACH | 600.00000 600.00] |
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | | |
WORD (RR) | | |
0012 808-06701 10.000 LFT | 1.00000 10.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. | | |
0013 808-06703 305.000 LFT | 1.00000 305.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0014 808-75245 10880.000 LFT | 1.00000 10880.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I | |
0015 808-75297 402.000 LFT | 6.50000 2613.00] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0016 808-75300 980.000 LFT | 3.00000 2940.00] |
| | |
| | |

CROSSWALK LINE, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 453 -3
TABULATION OF BIDS
ROUTE : SR 3
CALL ORDER  : 453 CONTRACT ID : M -29250-C COUNTIES : RUSH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 31-0908125 1C ) 1C )
| STRAWSER INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 808-75320 10.000 EACH | 150.00000 1500.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0018 808-75325 6.000 EACH | 150.00000 900.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |
SECTION TOTALS | $ 219,855.10] $ | $
------------------------------------------ A
|

CONTRACT TOTALS $ 219,855.10] $ 1,017,322.35] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 470 -1
VENDOR RANKING
CALL ORDER : 470 CONTRACT ID : M -29346-B COUNTIES : GREENE
LETTING DATE : 05/31/07 10:00 AM DISTRICT > 66
CONTRACT TIME : 08/24/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600791
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1801998 CLR, INC. $ 130,553.00 100.0000%

35-1817574 YARDBERRY LANDSCAPE IRREGULAR



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06/19/07
PAGE : 470 -2

ROUTE : US 231
CALL ORDER  : 470 CONTRACT ID : M -29346-B COUNTIES : GREENE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : VINCENNES DISTRICT

SET-ASIDE -
IC 1 ) 35-1801998 | 1C )
ICLR, INC. | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT] UNIT PRICE AMOUNT

------------------------------------------ A

SECTION 0001  PIPE LINING

| | |

0001 105-06845 LUMP | 500.00000 500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 4.000 MOS | 1250.00000 5000.00]| |
FIELD OFFICE, B | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 6600.00000 6600.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 202-02277 12.000 LFT | 115.00000 1380.00] |
GUTTER, LIP, REMOVE I | |
0007 205-06937 5300.000 LFT | 0.85000 4505.00]| |
TEMPORARY SILT FENCE I I |
0008 211-07454 14.000 CYS | 102.00000 1428_00] |
STRUCTURE BACKFILL I | |
0009 605-04510 12.000 LFT | 195.00000 2340.00] |
LIP GUTTER | | |
0010 616-02320 180.000 SYS | 8.00000 1440.00] |
GEOTEXTILES I I |
0011 616-06451 150.000 TON | 86.00000 12900.00] |
RIPRAP, UNIFORM | | |
0012 621-01004 1.000 EACH | 785.00000 785.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0013 621-06545 1.800 TON | 1135.00000 2043.00] |
FERTILIZER | I |
0014 621-06553 765.000 LBS | 4.00000 3060.00] |
SEED MIXTURE, R I I |
0015 621-06565 9.000 TON | 42400000 3816.00]| |
MULCHING MATERIAL I I |
0016 621-06574 1760.000 SYS | 3.20000 5632.00] |
SODDING I I |
0017 715-05118 410.000 LFT | 56.00000 22960.00] |
I I |

PIPE, TYPE 1, CIRCULAR, 12 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 470 -3
TABULATION OF BIDS
ROUTE : US 231
CALL ORDER  : 470 CONTRACT ID : M -29346-B COUNTIES : GREENE
LETTING DATE : 05/31/07 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE -
IC 1 ) 35-1801998 l 1C )
ICLR, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0018 715-08305 6.000 TON | 487.00000 2922.00] |
HMA FOR STRUCTURE INSTALLATION, TYPE B | | |
0019 715-46000 10.000 EACH | 350.00000 3500.00] |
PIPE END SECTION, 12 IN. I I |
0020 720-45085 2.000 EACH | 5000.00000 10000.00] |
INLET, T14 | | |
0021 725-06865 270.000 LFT | 62.00000 16740.00] |
PIPE LINER, THERMOPLASTIC, 12 IN. I | |
0022 801-06640 10.000 EACH | 300.00000 3000.00] |
CONSTRUCTION SIGN, A I I |
0023 801-06775 LUMP |  20000.00000 20000.00] |
MAINTAINING TRAFFIC I | |
SECTION TOTALS I $ 130,553.00] | $
—————————————————————————————————————————— ey
CONTRACT TOTALS I $ 130,553.00] 1,017,322.35] $




CALL ORDER
LETTING DATE

492

05/31/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

1D

CONTRACT TIME :
RURAL

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29456-A

63
08/17/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 35-1145884
2 35-1139301

v N @]

A CONSTRUCTION

P

AVING

INC

DATE : 06/19/07
PAGE : 492 -1
COUNTIES : RANDOLPH
PROJECT(S) : 0710070
TOTAL % OVER
BID LOW BID
$ 773,939.63 100.0000%

$ 793,900.00 102.5791%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 492 -2
TABULATION OF BIDS
ROUTE : SR 1
CALL ORDER  : 492 CONTRACT ID : M -29456-A COUNTIES : RANDOLPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1145884 IC 2 ) 35-1139301 1C )
IL 1 C A CONSTRUCTION IE & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 2500.00000 2500.00] 5000.00000 5000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07040 3.000 MOS | 2300.00000 6900.00] 2500.00000 7500.00]
FIELD OFFICE, C | I |
0003 105-08520 2.000 EACH | 100.00000 200.00] 50.00000 100.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 6.000 MOS | 80.00000 480.00] 200.00000 1200.00]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  32940.00000 32940.00]  39000.00000 39000.00]
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-07449 273.000 TON | 39.90000 10892.70] 50.00000 13650.00]
COMPACTED AGGREGATE, NO. 73 I I |
0011 306-08039 10250.000 SYS | 5.75000 58937.50] 4.00000 41000.00]
MILLING, ASPHALT REMOVAL | | |
0012 401-06264 LUMP | 3200.00000 3200.00] 3000.00000 3000.00]
PROFILOGRAPH, HMA I I |
0013 401-07321 2580.000 TON | 53.80000 138804.00]| 56.00000 144480.00|
QC/QA-HMA, 2, 64, SURFACE, 9.5 mm | I |
0014 401-07390 4300.000 TON | 44 _47000 191221.00] 4400000 189200.00]
QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm | I |
0016 406-05520 10.000 TON | 350.00000 3500.00] 1000.00000 10000.00]
ASPHALT FOR TACK COAT I I |
0019 411-09169 31050.000 SYS | 9.11000 282865.50]| 8.75000 271687.50]
BITUMINOUS PAVEMENT RECLAMATION , FULL | I |
DEPTH I I |
0020 610-07486 93.000 TON | 97.47000 9064.71] 200.00000 18600.00]
| | |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 492 -3
TABULATION OF BIDS

ROUTE : SR 1
CALL ORDER  : 492 CONTRACT ID : M -29456-A COUNTIES : RANDOLPH
LETTING DATE : 05/31/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1145884 IC 2 ) 35-1139301 1C )
IL 1 C A CONSTRUCTION IE & B PAVING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0021 615-06527 6.000 EACH | 100.00000 600.00] 575.00000 3450.00]
MONUMENT, SECTION CORNER , INSTALL | | |
0022 725-06867 34.000 LFT | 203.15000 6907.10] 200.00000 6800.00]
PIPE LINER, THERMOPLASTIC, 18 IN. | | |
0023 801-04308 4.000 EACH | 250.00000 1000.00] 200.00000 800.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0024 801-06203 1120.000 LFT | 0.30000 336.00] 2.20000 2464 .00
TEMPORARY PAVEMENT MARKING, 4 IN. , I | |
TYPE 1 I I |
0025 801-06624 8.000 EACH | 200.00000 1600.00] 600.00000 4800.00]
STANDARD BARRICADE, I11B, WITH SIGNS I I |
0026 801-06625 25.000 EACH | 115.00000 2875.00] 70.00000 1750.00]
DETOUR ROUTE MARKER ASSEMBLY I I |
0027 801-06640 23.000 EACH | 155.00000 3565.00]| 500.00000 11500.00]
CONSTRUCTION SIGN, A I I |
0028 801-06775 LUMP | 8900.00000 8900.00]  10634.18000 10634.18]
MAINTAINING TRAFFIC I I |
0029 808-06712 1400.000 LFT | 0.22000 308.00] 0.16000 224.00]
LINE, PAINT, BROKEN, YELLOW, 4 IN. I | |
0030 808-06713 22344.000 LFT | 0.15000 3351.60] 0.20000 4468.80]
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0031 808-06714 11172.000 LFT | 0.16000 1787.52| 0.16000 1787.52|
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0032 808-75297 40.000 LFT | 30.00000 1200.00] 20.00000 800.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. | | |
SECTION TOTALS | $ 773,939.63| $ 793,900.00] $
------------------------------------------ A
|

CONTRACT TOTALS




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 505 -1
VENDOR RANKING
CALL ORDER = 505 CONTRACT ID : M -29478-A COUNTIES : VARIOUS
LETTING DATE : 05/31/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0710099
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0392360 HOOSIER COMPANY INC $ 345,311.00 100.0000%

2 35-0821499 JAMES H DREW CORPORATION $ 444,668.12 128.7732%



TELEPHONE SERVICE LOCATION NO. 1

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 505 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 505 CONTRACT ID : M -29478-A COUNTIES : VARIOUS
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
1C 1 ) 35-0392360 1C 2 ) 35-0821499 | )
|HOOSIER COMPANY INC | JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 weather stations
| | |
0001 105-07039 7.000 MOS | 1850.00000 12950.00] 2500.00000 17500.00]
FIELD OFFICE, B | | |
0002 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0003 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0004 110-01001 LUMP | 21300.00000 21300.00] 6420.50000 6420.50]
MOBILIZATION AND DEMOBILIZATION | | |
0005 210-08372 1.000 EACH | 52300.00000 52300.00] 73651.65000 73651.65]
ROADWAY WEATHER INFORMATION SYSTEM | | |
LOCATION NO. 1 | | |
0006 210-08372 1.000 EACH | 56000 .00000 56000.00] 72969 .65000 72969.65]
ROADWAY WEATHER INFORMATION SYSTEM | | |
LOCATION NO. 2 | | |
0007 210-08372 1.000 EACH | 68500.00000 68500.00] 77897 .65000 77897.65]
ROADWAY WEATHER INFORMATION SYSTEM | | |
LOCATION NO. 3 | | |
0008 210-08372 1.000 EACH | 81300.00000 81300.00] 87401 .65000 87401.65]
ROADWAY WEATHER INFORMATION SYSTEM | | |
LOCATION NO. 4 | | |
0009 801-06640 31.000 EACH | 199.00000 6169.00] 157 .50000 4882 .50]
CONSTRUCTION SIGN, A | | |
0010 801-06710 40.000 DAY | 36.00000 1440.00] 52.50000 2100.00]
FLASHING ARROW SIGN | | |
0011 801-06775 LUMP | 5300.00000 5300.00] 29519.52000 29519.52]
MAINTAINING TRAFFIC | | |
0012 805-02971 LUMP | 1550.00000 1550.00] 13070.50000 13070.50]
ELECTRICAL SERVICE LOCATION NO. 1 | | |
0013 805-02971 LUMP | 12000.00000 12000.00] 13070.50000 13070.50]
ELECTRICAL SERVICE LOCATION NO. 2 | | |
0014 805-02971 LUMP | 5200.00000 5200.00] 13070.50000 13070.50]
ELECTRICAL SERVICE LOCATION NO. 3 | | |
0015 805-02971 LUMP | 6400.00000 6400.00] 13070.50000 13070.50]
ELECTRICAL SERVICE LOCATION NO. 4 | | |
0016 805-90737 1.000 EACH | 9100.00000 9100.00] 12520.50000 12520.50]
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 505 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER  : 505 CONTRACT ID : M -29478-A COUNTIES : VARIOUS
LETTING DATE : 05/31/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-0392360 IC 2 ) 35-0821499 1C )
|HOOSIER COMPANY INC |JAMES H DREW CORPORATION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 805-90737 1.000 EACH | 5800.00000 5800.00] 7520.50000 7520.50]
TELEPHONE SERVICE LOCATION NO. 2 | | |
SECTION TOTALS | $ 345,311.00] $ 444 ,668.12] $
------------------------------------------ A
|

CONTRACT TOTALS $ 345,311.00] $ 444 ,668.12] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 560 -1
VENDOR RANKING
CALL ORDER : 560 CONTRACT ID : T -29309-A COUNTIES : VARIOUS
LETTING DATE : 05/31/07 10:00 AM DISTRICT T 62
CONTRACT TIME : 10/26/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600764
SET-ASIDE :
TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 20-4272652 REFLECTIVE IMAGE LLC $ 195,703.20 100.0000%

2 35-1983873 M A S MARKERS, INC. $ 199,999.98 102.1956%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 560 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 560 CONTRACT ID : T -29309-A COUNTIES : VARIOUS
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 20-4272652 IC 2 ) 35-1983873 1C )
IREFLECTIVE IMAGE LLC IM A S MARKERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001 RAISED PAVEMENT MARKINGS, REFURBISHED
| | |
0001 105-08520 2.000 EACH | 1.00000 2.00] 40.00000 80.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 3.000 MOS | 35.00000 105.00] 4500000 135.00]
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  25000.00000 25000.00]  22495.52000 22495 _52|
MOBILIZATION AND DEMOBILIZATION I I |
0007 801-06710 90.000 DAY | 1.00000 90.00] 1.00000 90.00]
FLASHING ARROW SIGN I | |
0008 801-06775 LUMP | 7500.00000 7500.00]  22495.52000 22495 _52|
MAINTAINING TRAFFIC | | |
0009 801-92448 540.000 DAY | 1.00000 540.00] 0.50000 270.00]
CONSTRUCTION SIGNS, MOBILE | | |
0010 808-75994 36508.000 EACH | 3.15000 115000.20] 3.18000 116095.44]
PRISMATIC REFLECTOR I I |
0011 808-75996 3651.000 EACH | 1.00000 3651.00] 0.50000 1825.50]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I I |
0012 808-75998 3651.000 EACH | 12.00000 43812.00] 10.00000 36510.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 195,703.20] $ 199,999.98| $
------------------------------------------ A
CONTRACT TOTALS I $ 195,703.20] $ 199,999.98] $




CALL ORDER
LETTING DATE

585
05/31/07 10:00 AM

CONTRACT TIME :

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA

CONTRACT
DISTRICT

RURAL

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
TM-28873-A

62
04/01/08 COMPLETION DATE

RANK VENDOR NO./NAME

1 74-2851603
2 35-1657131

QUANTA SERVICES, INC.
MICHIANA CONTRACTING

INC

DATE : 06/19/07
PAGE : 585 -1
COUNTIES : ELKHART
PROJECT(S) : 228000Y
TOTAL % OVER
BID LOW BID
$ 197,831.90 100.0000%

$ 219,391.94 110.8982%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 585 -2
TABULATION OF BIDS

ROUTE : 20
CALL ORDER : 585 CONTRACT ID : TM-28873-A COUNTIES : ELKHART
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

IC 1 ) 74-2851603 IC 2 ) 35-1657131 1C )
|QUANTA SERVICES, INC. IMICHIANA CONTRACTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  SIGN MODERNIZATION
| | |
0001 105-08520 1.000 EACH | 50.00000 50.00] 30.00000 30.00]
CELLULAR TELEPHONE/RADIO I I |
0002 105-08521 3.000 MOS | 20.00000 60.00] 100.00000 300.00]
CELLULAR TELEPHONE/RADIO SERVICE | I |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 9500.00000 9500.00]  10000.00000 10000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 202-03783 31.000 EACH | 200.00000 6200.00] 255.00000 7905.00]
SIGN, PANEL, REMOVE I | |
0008 202-04089 142.000 EACH | 20.00000 2840.00] 38.00000 5396.00]
SIGN, SHEET, REMOVE | | |
0009 202-74040 3.000 EACH | 120.00000 360.00] 305.00000 915.00]
SIGN AND SUPPORTS, WIDE FLANGE, REMOVE | | |
0010 202-74050 18.000 EACH | 250.00000 4500.00] 355.00000 6390.00]
SIGN, OVERHEAD, REMOVE I I |
0011 801-06640 24.000 EACH | 150.00000 3600.00] 185.00000 4440.00]
CONSTRUCTION SIGN, A | | |
0012 801-06710 30.000 DAY | 15.00000 450.00] 17.50000 525.00]
FLASHING ARROW SIGN I I |
0013 801-06775 LUMP | 8000.00000 8000.00]| 2600.00000 2600.00]
MAINTAINING TRAFFIC | I |
0014 801-92448 90.000 DAY | 40.00000 3600.00] 27.50000 2475.00]
CONSTRUCTION SIGNS, MOBILE I I |
0015 802-05701 1362.000 LFT | 10.00000 13620.00] 7.75000 10555.50]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE | | |
0016 802-05702 464.000 LFT | 9.50000 4408.00] 6.85000 3178.40]
| | |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/19/07
PAGE : 585 -3
TABULATION OF BIDS

ROUTE : 20
CALL ORDER : 585 CONTRACT ID : TM-28873-A COUNTIES : ELKHART
LETTING DATE : 05/31/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 74-2851603 IC 2 ) 35-1657131 1C )
|QUANTA SERVICES, INC. IMICHIANA CONTRACTING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ A
0017 802-07057 7174.000 SFT | 14.50000 104023.00] 17.90000 128414.60]
SIGN, PANEL, WITH LEGEND | | |
0018 802-07059 107.000 EACH | 20.00000 2140.00] 19.20000 2054.40]
SIGN, SHEET, AND SUPPORTS, REMOVE I I |
0019 802-07138 4.000 EACH | 320.00000 1280.00] 250.00000 1000.00]
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, IX | I |
0020 802-07151 2.000 EACH | 300.00000 600.00] 250.00000 500.00]
WIDE FLANGE SIGN POST SUPPORT I I |
FOUNDATION, V11 I I |
0021 802-76025 403.750 SFT | 12.20000 4925.75| 21.00000 8478.75|
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS I I |
0023 802-76045 139.000 SFT | 13.50000 1876.50] 15.70000 2182.30]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.125 IN. THICKNESS | | |
0024 802-76095 1604.000 LBS | 5.00000 8020.00] 3.00000 4812.00]
STRUCTURAL STEEL, BREAKAWAY I I |
0025 802-76035 1346.640 SFT | 13.20000 17775.65] 12.80000 17236.99]
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS | | |
SECTION TOTALS | $ 197,831.90] $ 219,391.94] $
—————————————————————————————————————————— -
|

CONTRACT TOTALS




